STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 27/ 04 I N SANTA BARBARA COUNTY NEAR 04/ 28/ 04
CONTRACT NUMBER 05-0J5504 LAS CRUCES AT VARI QUS LOCATI ONS CONTRACT CODE 'B '
LOCATI ON 05-SB-1-0.6/R1. 7 20 CONTRACT | TEMS

05-SB-1-R2.5/19. 3
OVERLAY ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 25
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 297, 000. 00 AMOUNT OVER 219, 917. 88 PERCENT OVER EST 16. 96
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1,516, 917. 88 2 I NTERMOUNTAI N SLURRY SEAL | NC 831 724-1011 CC PREF CLAI MED
00462443
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 1, 688, 806. 70 1 MANHOLE ADJUSTI NG CONTRACTORS 323 558-8000 CC PREF CLAI MED
I NC 00398443
9500 BEVERLY ROAD FAX 323 558-8055
PI CO RI VERA CA 90660
3 1, 899, 753. 96 3 WESTERN STATES SURFACI NG | NC 209 525-9065 CC PREF CLAI MED
00611485
P O BOX 4770 FAX 209 236-1864

MODESTO CA 95352-4770



05-0J5504 Bl D245

05-SB-1-0.6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 27/ 04 04/ 28/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GRANI TE CONSTRUCTI ON I TEM 11
38000 MONRCE STREET
I NDIO CA 92203

STATEW DE SAFETY AND SI GNS ITEMS 3 THRU 5 (PARTI AL)

522 LI NDON WAY

NI POMO CA

STERNDAHL ENTERPRI SES | NC ITEM5 6 THRU 9 AND 14 THRU 20

11861 BRANFORD STREET
SUN VALLEY CA 91352

TI TAN I TEM 1
999 M SSI ON DE ORO STE 105
REDDI NG CA 96003



05-0J5504 Bl D245
05-SB-1-0.6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 27/ 04 04/ 28/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ENVI RONMENTAL NETWORK ITEM5 1, 5 AND 9
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | TEM 3 ( PORTI ON)
NI POMO CA
STERNDAHL ENTERPRI SES ITEM5 6 THRU 9 AND 14 THRU 20
SUN VALLEY CA
TAKAKO TRAFFI C CONTROL | TEM 4 ( PORTI ON)
MOUNTAI N RANCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS ( PARTI AL)

NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TI TAN
REDDI NG CA

STRI PI NG AND LEAD COVPLI ANCE PLAN

PREPARE WATER POLLUTI ON CONTROL PLAN



05-0J5504 Bl D245

05-SB-1-0.6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
04/ 27/ 04 04/ 28/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00~ 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 000. 00* 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 170, 000. 00* 170, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 225, 000. 00* 225, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 3, 500. 00* 3, 500. 00
6 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 49, 800 2.00 99, 600. 00
STRI PE
7 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3,920 1. 369 5, 366. 48
8 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 160 12. 84 2,054.40
9 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
10 365001 SAND COVER TONN 560 36. 40 20, 384. 00
11 370120 ASPHALT- RUBBER BI NDER TONN 1, 050 425. 00 446, 250. 00
12 374002 ASPHALTI C EMULSI ON ( FOG SEAL COQOAT) TONN 140 700. 00 98, 000. 00
13 375030 SCREENI NGS ( HOT- APPLI ED) TONN 6, 740 44. 00 296, 560. 00
14 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 160 34. 00 5, 440. 00
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 47, 300 .95 44,935. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 820 2.20 1,804.00
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 23,600 .95 22,420. 00
(BROKEN 10.98 M- 3.66 M
18 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 57, 400 .46 26, 404. 00
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,720 4.25 15, 810. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 8, 130 3. 00 24,390. 00

TOTAL 1,516, 917. 88



05-0J5504 Bl D245
05-SB-1-0.6 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
04/ 27/ 04 04/ 28/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 3, 000. 00* 3000. 00 2, 000. 00* 2000. 00
2 6, 100. 00* 6100. 00 2, 500. 00* 2500. 00
3 6, 500. 00* 6500. 00 121, 733. 96* 121733. 96
4 882, 250. 00* 882250. 00 280, 000. 00* 280000. 00
5 12, 000. 00* 12000. 00 38, 000. 00* 38000. 00
6 1. 44 71712. 00 3.70 184260. 00
7 1.44 5644. 80 2.80 10976. 00
8 14. 30 2288. 00 45. 00 7200. 00
9 3, 200. 00* 3200. 00 2,500. 00* 2500. 00
10 11. 00 6160. 00 130. 00 72800. 00
11 310. 00 325500. 00 485. 00 509250. 00
12 300. 00 42000. 00 475. 00 66500. 00
13 33. 40 225116. 00 62. 00 417880. 00
14 35. 20 5632. 00 70. 00 11200. 00
15 .65 30745. 00 1.30 61490. 00
16 2.20 1804. 00 3.10 2542. 00
17 .51 12036. 00 1.10 25960. 00
18 .36 20664. 00 .72 41328. 00
19 1.32 4910. 40 2.45 9114. 00
20 2.65 21544. 50 4.00 32520. 00
TOT 1, 688, 806. 70 1, 899, 753. 96




