STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 19/ 04 IN BUTTE COUNTY I N CH CO AT VARI QUS 05/ 24/ 04
CONTRACT NUMBER 03-2ML504 LOCATI ONS CONTRACT CODE 'L '
LOCATI ON 03- BUT- 32-R8. 9/ 10. 2 8 CONTRACT | TEMS

REPAI R SI DEWALKS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HweC 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 7 ENG NEERS EST 179, 000. 00 AMOUNT UNDER 12, 045. 00 PERCENT UNDER EST 6.73
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 166, 955. 00 3 FRANKLI N CONSTRUCTI ON | NC 530 343-9600 CC PREF CLAI MED
00567469
P O BOX 3100 FAX 530 343-4245
CH CO CA 95927
2 167, 497. 00 4 I CENOGLE CONSTRUCTI ON 415 421-4011 SB PREF CLAI MED
MANAGEMENT | NC 00821285
760 MARKET STREET STE 516 FAX 415 421-1541 COVPARI SON AMT:
SAN FRANCI SCO CA 94102 159, 149. 25
3 179, 950. 00 2 JASON ABEL CONSTRUCTI ON | NC 530 824-2022 SB PREF CLAI MED
00300927
6450 PI EDMONT ROAD FAX 530 824-8811 BID I S OVER SBP
CORNI NG CA 96021 PREFERENCE LI M TS
4 207, 240. 00 1 RANDY HEUTON 530 343-2605 SB PREF CLAI MED
00653835
65 ROSEANNA CT FAX 530 899-8294 BID IS OVER SBP
CH CO CA 95973 PREFERENCE LIM TS
5 214, 900. 00 7 NORTH STAR CONSTRUCTI ON 530 673-7062 SB PREF CLAI MED
00791768
1282 STABLER LANE STE 630 206 FAX 530 673-1880 BID I S OVER SBP
YUBA CI TY CA 95993 PREFERENCE LI M TS
6 261, 580. 00 5 K M F CONSTRUCTI ON 530 275-1685 SB PREF CLAI MED
00481931
P O BOX 5486 FAX 530 275-0706 BID IS OVER SBP

SHASTA LAKE CA 96089 PREFERENCE LIM TS



03-2ML504 Bl D245

03- BUT- 32-R PAGE 2
05/ 19/ 04 05/ 24/ 04
7 188, 800. 00 6 VANGUARD CONSTRUCTI ON 510 261-5700 CC PREF CLAI MED
(I RREGULAR) 00732109
1010 39TH AVENUE FAX 510 261-3861

OAKLAND CA 94603
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Bl DDER | D NAME AND ADDRESS
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ST

OF
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PAGE 3
05/ 24/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 WARDS CONCRETE
P O BOX 1276
ANDERSON CA 96007

I TEMS 7 AND 8 ( PARTI AL)
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SI ERRA SAFETY COVPANY PORTABLE CHANGEABLE MESSAGE SI GNS
9093 OLD STATE H GHWAY
NEWCASTLE CA 95658

SI ERRA SAFETY COVPANY TRAFFI C SI GNS AND WATER PCLLUTI ON CONTRCL
9093 OLD STATE H GHWAY
NEWCASTLE CA 95658

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC I TEM 1
P O BOX 8068

FOUNTAI N VALLEY CA 92778-8068

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MARCUS CONSTRUCTI ON NEW CONCRETE LABOR AND FORM MATERI ALS
77 TALON DRI VE
CH CO CA 95973

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CAL VEST CONCRETE CUTTI NG SAW CUTTI NG AND DEMOLI TI ON ( PARTI AL)
YUBA CI TY CA

NORTH VALLEY BARRI CADE TRAFFI C CONTROL ( PARTI AL)
YUBA CI TY CA
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03- BUT- 32-R PAGE 5

05/ 19/ 04 05/ 24/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 NONE NONE

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 W C C CONSTRUCTORS PORTABLE CHANGEABLE MESSAGE SI GNS

LUCERNE VALLEY CA
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03- BUT- 32-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
05/ 19/ 04 05/ 24/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00~ 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 275. 00* 275.00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 3, 340. 00* 3, 340. 00
4 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 3, 200. 00 6, 400. 00
5 153211 REMOVE CONCRETE SI DEWALK AND DRI VEWAY VB 120 335. 00 40, 200. 00
6 153215 REMOVE CONCRETE (CURB AND GUTTER) M 320 90. 00 28, 800. 00
7 731501 M NOR CONCRETE ( CURB) M 320 77.00 24, 640. 00
8 032870 M NOR CONCRETE ( SI DEWALK AND DRI VEWAY) VB 120 515. 00 61, 800. 00

TOTAL 166, 955. 00
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167, 497. 00

SUMMARY

OF

REMA

179, 950. 00

N

NG BI DDERS
FOURTH
Bl D AMOUNT

400. 00* 400
500. 00* 500
3, 500. 00* 3500
2,100. 00 4200
304. 00 36480
55. 00 17600
118. 00 37760.
890. 00 106800.
207, 240. 00

Bl D245

PAGE 7
05/ 24/ 04
FI FTH
Bl D AMOUNT
3, 500. 00* 3500
5, 400. 00* 5400
10, 000. 00* 10000
2,000. 00 4000
200. 00 24000
100. 00 32000
200. 00 64000
600. 00 72000
214, 900. 00
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03- BUT- 32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 19/ 04 05/ 24/ 04
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 2,400. 00* 2400. 00 7,500. 00* 7500. 00
2 6, 300. 00* 6300. 00 7, 500. 00* 7500. 00
3 33, 000. 00* 33000. 00 25, 000. 00* 25000. 00
4 4,000. 00 8000. 00 3, 000. 00 6000. 00
5 260. 00 31200. 00 150. 00 18000. 00
6 37.00 11840. 00 100. 00 32000. 00
7 165. 00 52800. 00 80. 00 25600. 00
8 967. 00 116040. 00 .00 0. 00
TOT 261, 580. 00 188, 800. 00



