STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF BI DDERS 4
Bl D RANK

05/ 19/ 04
04- 2R5204

B I

04- CC-4-15.4/T30.7

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HVB

338, 387. 50

345, 870. 00

398, 588. 25

415, 388.

00

D SUMMARY

DEPARTMENT

I N CONTRA COSTA COUNTY I N AND NEAR
CONCCRD, PI TTSBURG AND ANTI OCH
AT VARI QUS LOCATI ONS

CLEAN AND TREAT BRI DGE DECKS

0

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

433, 000. 00 AMOUNT UNDER

Bl DDER | D

94, 612. 50

OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 20/ 04
CONTRACT CODE '"H '
26 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

3. 0%
65

PERCENT UNDER EST 21. 85

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON OF

CALI FORNI A I NC

3529 E WOOD STREET
PHOENI X AZ 85040

AMVERI CAN Cl VI L CONSTRUCTORS

WEST COAST | NC

3701 MALLARD DRI VE
BENI CI A CA 94510

CONTRACTORS CHEM CAL | NC

3130 DEPOT RD

HAYWARD CA 94545

BAY LI NE CONSTRUCTI ON

1033 YERBA BUENA AVE
OAKLAND CA 94608

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

707 746-8028
00526319
707 746-0936

510 783-5631
00465453
510 783-3468

510 420-8992
00646431
510 420-8982

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



04- 2R5204 Bl D245

04- CC-4- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADVANCED SAFETY PRODUCTS | TEM 6
FALLBROOK CA
GLOBAL ENVI RONMENTAL ITEMS 1 AND 12
FOUNTAI N VALLEY CA
JOE MC LOUGHLI N ENG NEERI NG I TEM5 3 AND 13 THRU 15
RANCHO CUCAMONGA CA
NELSON | NDUSTRI AL SERVI CE I TEM 11
OKLAHOVA I TY K
R AND R SUPERI OR SAFETY | TEM5 4 AND 5
LODI CA
RI LEYS STRI Pl NG I TEMS 21 THRU 25

BENI Cl A CA



04- 2R5204 Bl D245

04- CC-4- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 RI LEYS STRI PI NG STRI PI NG
BENI Cl A CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARRI S SALI NAS REBAR | TEM 14 ( PARTI AL)
LI VERMORE CA 94550
RI LEYS STRI Pl NG ITEMS 5, 7 THRU 10 AND 21 THRU 25 ( PARTI AL)

BENI CI A CA 94510

STATEW DE SAFETY AND SI GNS | TEM 4
130 GROBRIC CT
FAI RFI ELD CA 94533

W C C CONSTRUCTORS | TEM 6 ( PARTI AL)
LUCERNE VALLEY CA 92356

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
GLOBAL ENVI RONMENTAL NETWORK | NC ITEMS 1, 6 AND 12 (PARTI AL)
P O BOX 8068

FOUNTAI N VALLEY CA 92728-8068
CONTI NUED ON NEXT PAGE



04- 2R5204 Bl D245

04- CC-4- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 19/ 04 05/ 20/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GOLDEN STATE TRAFFI C SERVI CE | TEM 4
P O BOX 661

PLYMOUTH CA 95669

LANE SAFETY COVPANY | NC I TEM 5 (PARTI AL)
340 W CHANNEL ROAD STE F
BENI CI A CA 94510

SPENCON | NC | TEM 14 ( PARTI AL)
FOSTER CITY CA



04- 2R5204 Bl D245

04- CC- 4- 15 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
05/ 19/ 04 05/ 20/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 500. 00* 3, 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 600. 00 4., 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 500. 00* 12, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 19, 000. 00* 19, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 2 1, 500. 00 3, 000. 00
7 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 780 7.10 5, 538. 00
STRI PE
8 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1, 270 2.70 3, 429. 00
9 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 11 50. 00 550. 00
10 150722 REMOVE PAVEMENT MARKER EA 650 2. 00 1, 300. 00
11 153235 CLEAN BRI DGE DECK MR 13,535 1. 80 24, 363. 00
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
13 260210 AGGREGATE BASE ( APPROACH SLAB) VB 4 675. 00 2., 700. 00
14 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 34 1, 500. 00 51, 000. 00
(TYPE R)
15 510800 PAVI NG NOTCH EXTENSI ON VB 0.6 12, 500. 00 7,500. 00
16 511118 CLEAN EXPANSI ON JOI NT M 209 65. 00 13, 585. 00
17 (S) 519117 JONT SEAL (MR 30 M) M 137 65. 00 8, 905. 00
18 (S) 519120 JONT SEAL (MR 15 MV) M 82 65. 00 5, 330. 00
19 (F) 540102 TREAT BRI DGE DECK M2 13, 535 3. 20 43, 312. 00
20 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 5, 415 15. 50 83, 932. 50
( LOW ODOR)
21 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 11 60. 00 660. 00
22 (S) 840561 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 640 1.20 1, 968. 00
23 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 4.00 840. 00
24 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 450 2.50 1, 125. 00
25 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 210 5. 00 1, 050. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 36, 000. 00* 36, 000. 00

TOTAL 338, 387. 50



04- 2R5204 Bl D245
04- CC-4- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 19/ 04 05/ 20/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00* 1500. 00 2, 000. 00* 2000. 00 1, 000. 00* 1000. 00
2 3, 000. 00* 3000. 00 18, 000. 00* 18000. 00 2, 000. 00* 2000. 00
3 500. 00 1500. 00 1, 500. 00 4500. 00 1, 000. 00 3000. 00
4 9, 000. 00* 9000. 00 10, 000. 00~ 10000. 00 11, 866. 00* 11866. 00
5 15, 000. 00* 15000. 00 60, 000. 00* 60000. 00 50, 000. 00* 50000. 00
6 2, 000. 00 4000. 00 6, 000. 00 12000. 00 3, 000. 00 6000. 00
7 6. 00 4680. 00 6. 60 5148. 00 8. 00 6240. 00
8 2.00 2540. 00 2.45 3111. 50 2.75 3492. 50
9 40. 00 440. 00 45. 00 495. 00 50. 00 550. 00
10 1.50 975. 00 2.00 1300. 00 3. 00 1950. 00
11 2.50 33837. 50 2.75 37221. 25 2.00 27070. 00
12 2, 500. 00* 2500. 00 2, 000. 00* 2000. 00 2, 500. 00* 2500. 00
13 500. 00 2000. 00 425. 00 1700. 00 2, 000. 00 8000. 00
14 1, 400. 00 47600. 00 1, 700. 00 57800. 00 2, 000. 00 68000. 00
15 6, 500. 00 3900. 00 20, 000. 00 12000. 00 200. 00 120. 00
16 100. 00 20900. 00 100. 00 20900. 00 150. 00 31350. 00
17 150. 00 20550. 00 100. 00 13700. 00 90. 00 12330. 00
18 125. 00 10250. 00 75. 00 6150. 00 250. 00 20500. 00
19 2.50 33837. 50 2.00 27070. 00 2.50 33837. 50
20 20. 00 108300. 00 15.50 83932. 50 12.50 67687. 50
21 50. 00 550. 00 50. 00 550. 00 55. 00 605. 00
22 1.00 1640. 00 1.00 1640. 00 2.90 4756. 00
23 3.00 630. 00 3.00 630. 00 5.85 1228. 50
24 2.00 900. 00 2.00 900. 00 1.50 675. 00
25 4.00 840. 00 4.00 840. 00 3.00 630. 00
26 15, 000. 00~ 15000. 00 15, 000. 00* 15000. 00 50, 000. 00* 50000. 00
TOT 345, 870. 00 398, 588. 25 415, 388. 00




