STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 21

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

05/ 25/ 04
01-412204
01- MEN-101-R84. 0

BI D S

UMMARY

I N MENDOCI NO COUNTY ABOUT 11.4 KM

SQUTH
CREEK

COF LEGGETT AT RATTLESNAKE

REPAI R CULVERT

FUND TOTAL HA21 510, 000
ENG NEERS EST 453, 000. 00
RAS
Bl D TOTAL Bl DDER | D
485, 811. 20 3
657, 413. 00 5
670, 925. 00 6
686, 237. 00 2
843, 301. 00 4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER 32,811. 20

DEPARTMENT

OF TRANSPORTATI ON

Bl D245
PACE 1

05/ 26/ 04
CONTRACT CODE ' |
33 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

110

PERCENT OVER EST 7.24

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SONOVA ENG NEERI NG | NC

110 DRY CREEK ROAD
HEALDSBURG CA 95448

JOHN N PETERSEN | NC

P O BOX 3549
EUREKA CA 95502

JURIN CONSTRUCTI ON | NC

P O BOX 1434
WLLOW CREEK CA 95573

CONDON JOHNSON AND ASSCCI ATES
I NC

P O BOX 12368

OAKLAND CA 94604

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE  CA  95077- 5085

FAX

FAX

FAX

FAX

FAX

707 433-1110
00795703
707 433-5115

707 443-5661
00333874
707 733-5659

530 629-4534
00738369
530 629-3484

510 534- 3400
00300068
510 534-3421

831 724-1011
00000089
831 768-4021

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



01-412204
01- MEN-101
05/ 25/ 04

941, 852. 00

1

Bl D245
PAGE 2
05/ 26/ 04
GREEN RI GHT O WAY CONSTRUCTORS 707 459-3200 SB PREF CLAI MED
I NC 00741568
P O BOX 1119 FAX 707 459-3400

WLLITS CA 95490



Bl D245

01-412204
01- MEN-101 PAGE 3
05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 LEGACY STEEL REBAR
COTATI  CA
PROSEED ERCSI ON CONTRCL
PH LO CA
STATEW DE SAFETY AND SI GNS | TEM 4
FAI RFI ELD CA
TI TAN ITEMS 1 AND 6

REDDI NG CA



01-412204
01- MEN-101
05/ 25/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 26/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PRCSEED
PH LO CA

STCP AND GO TRAFFI C CONTRCL
RIO DELL CA

STOP AND GO TRAFFI C CONTRCL
RIO DELL CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

ARROW BQARD ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, CHANGEABLE MESSAGE SI GN ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

NI TTA CONSTRUCTI ON

LOOM S CA
TI TAN
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTRCL

MATERI ALS AND EQUI PMENT RENTAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAMBLI N STEEL
SACRAMENTO CA

GRANI TE CONSTRUCTI ON
UKIAH CA

PROSEED
PH LO CA

VWHI TESI DE CONCRETE
RI CHVOND CA

REBAR

PAVI NG AND GRI NDI NG

ERCSI ON CONTRCL

PLACE AND FI NI SH STRUCTURAL CONCRETE



01-412204 Bl D245

01- MEN-101 PAGE 5

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALI FORNI A REBAR REBAR
YUBA CITY CA
GLOBAL ENVI RONMENTAL NETWORK | NC PREPARE WATER POLLUTI ON CONTROL PLAN
P O BOX 8068

FOUNTAI N VALLEY CA 92728

PACI FI C COAST DRI LLI NG DRI LLI NG PI LE POLES
SAN RAFAEL CA

PRCSEED ERCSI ON CONTROL
967 H GHWAY 128
PH LO CA 95466

TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS

4439 TENAYA COURT SU TE A
REDDI NG CA 96003

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 H LLSI DE DRI LLI NG CO DRI LLI NG
P O BOX 70130
PO NT RICHVOND CA 94807

MENDOCI NO CONSTRUCTI ON' SERVI CES | TEM 18
P O BOX 1517
WLLITS CA 95490

PRCSEED I TEM5 13 THRU 17
967 H GHWAY 128
PH LO CA 95466

CONTI NUED ON NEXT PAGE



01-412204 Bl D245

01- MEN-101 PAGE 6

05/ 25/ 04 05/ 26/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SHASTA CONSTRUCTORS | NC | TEM5 20, 24, 25, 31 AND 33
P O BOX 491539
REDDI NG CA 96049

TI TAN I TEM 1
999 M SSI ON DE ORO SUI TE 105
REDDI NG CA 96003

W C MALONEY | NC | TEM 8
P O BOX 30326
STOCKTON CA 95213



01-412204 Bl D245

01- MEN-101 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 25/ 04 05/ 26/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00* 5, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 500. 00* 3, 500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 12, 000. 00* 12, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 9, 000. 00* 9, 000. 00
7 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 6 200. 00 1, 200. 00
8 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 45, 000. 00* 45, 000. 00
9 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 9, 000. 00* 9, 000. 00
10 190101 ROADWAY EXCAVATI ON VB 460 80. 00 36, 800. 00
11 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 95 160. 00 15, 200. 00
12 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 65 200. 00 13, 000. 00
13 ( 203003 STRAW ( ERCS|I ON CONTROL) TONN 0.5 1, 500. 00 750. 00
14 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 320 2.00 640. 00
15 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 0.3 1, 500. 00 450. 00
16 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRQOL) KG 15 200. 00 3, 000. 00
17 (S) 203061 STABI LI ZI NG EMJLS| ON ( ERCSI ON CONTROL) KG 21 20. 00 420. 00
18 390102 ASPHALT CONCRETE (TYPE A) TONN 140 125. 00 17, 500. 00
19 032882 PLACE ASPHALT CONCRETE GRI NDI NGS VB 240 65. 00 15, 600. 00
20 (F) 049695 STRUCTURAL CONCRETE, CULVERT VB 228 475. 00 108, 300. 00
21 032883 CLASS 2 CONCRETE (RECYCLED MATERI ALS VB 23 950. 00 21, 850. 00
SCLDI ER PI LE RETAI NI NG WALL)
22 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.2 3, 000. 00 3, 600. 00
23 032884 RECYCLED MATERI ALS SCLDI ER PI LE MR 190 350. 00 66, 500. 00
RETAI NI NG WALL
24 511106 DRI LL AND BOND DOWEL M 10 200. 00 2, 000. 00
25 (SF) 520101 BAR REI NFORCI NG STEEL KG 5, 340 3.18 16, 981. 20
26 032885 GEOMEMBRANE (WATER BARRI ER) MR 200 10. 00 2, 000. 00
27 032886 75 MM COBBLE DI TCH VB 18 400. 00 7, 200. 00
28 727901 M NOR CONCRETE (DI TCH LI NI NG VB 2.5 1, 400. 00 3, 500. 00
29 729000 FI LTER FABRI C M 240 5. 00 1, 200. 00
30 032887 GEOTEXTI LE (CUSH ON FABRI C) MR 200 6. 00 1, 200. 00
31 (SF) 750500 M SCELLANEQUS METAL KG 2,060 7.00 14, 420. 00
32 801340 METAL GATE EA 1 2, 000. 00 2, 000. 00
33 999990 MOBI LI ZATI ON LS LUWVP SUM 45, 000. 00* 45, 000. 00

TOTAL 485, 811. 20



| TEM
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w
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a ww
9 8%

01-412204
01- MEN-101
05/ 25/ 04

8, 000.
64, 000.

156180. 00
15755. 00
1968. 00
80750. 00
370. 00
26700. 00
2800. 00
3870. 00
1750. 00
720. 00
1100. 00
14420. 00
8000. 00
64000. 00

657, 413. 00

SUMMARY

22.
2, 000.
20, 000.

OF

.00
.00
.00
.00
.00

00
00
00*

REMA

319200.
2300.
2160.

11400.
4000.
32040.
1600.
2700.
5000.
1200.
1200.
45320.
2000.
20000.

670, 925. 00

FOURTH

Bl D AMOUNT
1, 500. 00* 1500
20, 000. 00* 20000
1, 500. 00 1500
2, 500. 00* 2500
100. 00* 100
10, 000. 00~ 10000
100. 00 600
102, 000. 00* 102000
1, 500. 00* 1500
68. 00 31280
22.00 2090
154. 00 10010
1, 200. 00 600
1.50 480
1, 000. 00 300
140. 00 2100
15. 00 315
157. 00 21980.
72.00 17280
750. 00 171000.
480. 00 11040
4,000. 00 4800
750. 00 142500
300. 00 3000
5. 80 30972.
8. 00 1600.
250. 00 4500
1, 000. 00 2500
5. 00 1200.
8. 00 1600.
6. 50 13390.
4,000. 00 4000
68, 000. 00* 68000.
686, 237. 00

Bl D245
PAGE 8
05/ 26/ 04
FI FTH
BI D AMOUNT
1, 500. 00* 1500
15, 000. 00~ 15000
5, 000. 00 5000
2, 500. 00* 2500
15, 055. 00* 15055
18, 000. 00* 18000
285. 00 1710
190, 000. 00* 190000
1, 500. 00* 1500
75. 00 34500
90. 00 8550
90. 00 5850
1, 200. 00 600
1.50 480
1, 000. 00 300
140. 00 2100
15. 00 315
165. 00 23100.
80. 00 19200
852. 00 194256.
500. 00 11500.
3, 000. 00 3600
765. 00 145350
120. 00 1200.
5.25 28035.
17. 00 3400.
370. 00 6660
2, 000. 00 5000
6. 00 1440.
10. 00 2000.
10. 00 20600.
10, 000. 00 10000.
65, 000. 00* 65000.
843, 301. 00



01-412204 Bl D245

01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
05/ 25/ 04 05/ 26/ 04
| TEM SI XTH
Bl D AMOUNT

1 1, 200. 00* 1200. 00

2 25, 000. 00* 25000. 00

3 7,500. 00 7500. 00

4 5, 000. 00* 5000. 00

5 57, 500. 00* 57500. 00

6 12, 000. 00~ 12000. 00

7 650. 00 3900. 00

8 79, 560. 00* 79560. 00

9 15, 000. 00* 15000. 00
10 30. 00 13800. 00
11 315. 00 29925. 00
12 50. 00 3250. 00
13 1, 380. 00 690. 00
14 1.75 560. 00
15 1, 150. 00 345. 00
16 160. 00 2400. 00
17 17.00 357.00
18 160. 00 22400. 00
19 96. 50 23160. 00
20 1, 195. 00 272460. 00
21 1, 000. 00 23000. 00
22 350. 00 420. 00
23 450. 00 85500. 00
24 1, 100. 00 11000. 00
25 6. 50 34710. 00
26 37.50 7500. 00
27 150. 00 2700. 00
28 500. 00 1250. 00
29 5. 00 1200. 00
30 10. 00 2000. 00
31 17.75 36565. 00
32 10, 000. 00 10000. 00
33 150, 000. 00* 150000. 00

_|
9

941, 852. 00



