SUMMARY

I N SACRAMENTO AND PLACER COUNTI ES
AT VARI QUS LOCATI ONS

ASPHALT CONCRETE OVERLAY

STATE OF CALI FORNI A Bl D
Bl D OPENI NG DATE 08/ 03/ 04
CONTRACT NUMBER 03-4C5004
LOCATI ON 03- PLA-80-15.3/18.0
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HB1

NUMBER OF Bl DDERS 4 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D
1 316, 560. 00 3
2 360, 740. 00 4
3 377,752. 00 1
4 508, 110. 00 2

450, 000
342, 000. 00 AMOUNT UNDER

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

08/ 04/ 04
CONTRACT CODE 'B '
17 CONTRACT | TEMS

FEDERAL AlD ACST- 000C- ( 266) E
PH 000C- ( 266) E

TOTAL NUMBER OF WORKI NG DAYS 30

25, 440. 00

PERCENT UNDER EST 7.44

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

BALDW N CONTRACTI NG COVPANY
I NC

4509 SKYWAY DRI VE

MARYSVI LLE CA 95901

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

831 724-1011
00000089

FAX 831 768-4021

530 742-5141
00091712

FAX 530 742-3916

707 258-6261
00676166

FAX 707 258-1240

530 795-0132
00709237

FAX 530 795-5734



03-4C5004
03- PLA-80-1
08/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245

REMAI NI NG BI DDERS PAGE 2
08/ 04/ 04

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 RI LEYS STRI PI NG
BENI Cl A CA

VALLEY CONCRETE CUTTI NG
GRANI TE BAY CA

STRI PI NG

ELECTRI CAL



03-4C5004
03- PLA-80-1
08/ 03/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

08/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BOBBI E MACK GRI NDI NG
VI SALI A CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

RI LEYS STRI PI NG
BENI Cl A CA

VALLEY CONCRETE CUTTI NG
GRANI TE BAY CA

Bl DDER | D NAME AND ADDRESS

I TEMS 6 AND 7 ( PARTI AL)

I TEM 3

I TEMS 4 AND 10 THRU 16 ( PARTI AL)

| TEM 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PACI FI C EXCAVATI ON
9796 KENT STREET
ELK GROVE CA 95624

RI LEYS STRI PI NG
P O BOX 1188
BENI CI A CA 94510

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BOBBI E MACK GRI NDI NG
VI SALI A CA

FARWEST SAFETY | NC
LODI CA

CONTI NUED ON NEXT PAGE

GRI NDI NG

TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PARTI AL)



03-4C5004 Bl D245

03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 03/ 04 08/ 04/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PACI FI C EXCAVATI ON TRAFFI C MONI TORI NG STATI ON
ELK GROVE CA
RI LEYS STRI Pl NG SERVI CE STRI PI NG

BENI Cl A CA



03-4C5004 Bl D245

03- PLA- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 03/ 04 08/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 120, 000. 00* 120, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 25, 000. 00* 25, 000. 00
6 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 550 5. 00 2, 750. 00
(30 MM MAXI MUM)
7 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 11, 000 1.50 16, 500. 00
(45 MM MAXI MUM)
8 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 230 45. 00 55, 350. 00
9 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 030 50. 00 51, 500. 00
10 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 8 45. 00 360. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 060 2.00 4,120. 00
( SPRAYABLE)
12 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 12 3. 00 36. 00
13 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 28 3.00 84. 00
(BROKEN 3.66 M- 0.92 M
14 (S) 840570 100 MV THERMOPLASTI C TRAFFI C STRI PE M 1, 480 2.00 2, 960. 00
(BROKEN 10.98 M - 3.66 M
15 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 150 2.00 300. 00
(BROKEN 5.18 M- 2.14 M
16 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 220 5. 00 1, 100. 00
17 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
( COUNT)

TOTAL 316, 560. 00



03-4C5004 Bl D245

03- PLA-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 03/ 04 08/ 04/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 750. 00* 1750. 00 1, 000. 00* 1000. 00
2 5, 000. 00~ 5000. 00 4, 000. 00* 4000. 00 2, 500. 00* 2500. 00
3 1, 800. 00* 1800. 00 4, 950. 00* 4950. 00 3, 000. 00* 3000. 00
4 40, 000. 00* 40000. 00 75, 000. 00* 75000. 00 122, 000. 00* 122000. 00
5 14, 000. 00* 14000. 00 17, 500. 00* 17500. 00 5, 000. 00* 5000. 00
6 19. 00 10450. 00 9. 00 4950. 00 9. 00 4950. 00
7 3.00 33000. 00 2. 40 26400. 00 4.00 44000. 00
8 120. 00 147600. 00 77.00 94710. 00 110. 00 135300. 00
9 81. 00 83430. 00 85. 00 87550. 00 140. 00 144200. 00
10 45. 00 360. 00 50. 00 400. 00 45. 00 360. 00
11 2.00 4120. 00 2.50 5150. 00 2.00 4120. 00
12 3. 00 36. 00 3. 00 36. 00 3. 00 36. 00
13 3.00 84. 00 4.00 112. 00 3.00 84. 00
14 2.00 2960. 00 2.30 3404. 00 2.00 2960. 00
15 2.00 300. 00 2.00 300. 00 2.00 300. 00
16 5.00 1100. 00 7.00 1540. 00 5.00 1100. 00
17 14, 500. 00* 14500. 00 50, 000. 00* 50000. 00 37, 200. 00* 37200. 00
TOT 360, 740. 00 377,752. 00 508, 110. 00



