STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 12/ 04 IN SAN DI EGO COUNTY NEAR ESCONDI DO 08/ 16/ 04
CONTRACT NUMBER 11- 241904 FROM Cl TRUS AVENUE TO FLORA VI STA CONTRACT CODE 'B '
LOCATI ON 11-SD-78-20. 7/ R21. 3 DRI VE 88 CONTRACT | TEMS
REVI SE | NTERSECTI ON W DEN SHOULDERS FEDERAL Al D ACST-P078-(102)E

PH- P078- (102) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HB1 2,750, 000 TOTAL NUMBER OF WORKI NG DAYS 370
NUMBER OF Bl DDERS 4 ENG NEERS EST 2,492,000. 00 AMOUNT UNDER 14, 032. 05 PERCENT UNDER EST 0. 56
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,477,967. 95 3 R J BULLARD CONSTRUCTI ON | NC 760 731-7521
00749529
P O BOX 1577 FAX 760 731-7501
BONSALL CA 92003- 1577
2 2, 806, 387. 40 1 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
3 3, 406, 046. 00 4 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 3,576, 197. 00 2 DALEY CCAC 858 642- 7500
00751561
5370 EASTGATE MNALL FAX 858 642-9269

SAN DI EGO CA 92121



11- 241904 Bl D245
11- SD- 78- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 12/ 04 08/ 16/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AREA WEST FENCE
LAKESI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

FONTANA STEEL
SAN MARCOS CA

LUNDEEN PAI NTI NG
FONTANA CA

MARI NA LANDSCAPE
ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

STATEW DE SAFETY AND SI GNS
POMAY CA

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE

REI NFCRCI NG STEEL

STAI' N COBBLE AND ANTI GRAFITI

LANDSCAPE AND ERCSI ON CONTRCL

COLD PLANE ASPHALT CONCRETE

STRI PI NG

SI GNS AND TEMPORARY CRASH CUSHI ONS



11- 241904
11- SD- 78- 20
08/ 12/ 04

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 3
08/ 16/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

ATLAS FENCE COVPANY
SAN DI EGO CA

D L S CONSTRUCTORS
MJURRI ETA CA

ERRECA
LAKESI DE CA

HYDROSPROUT
ESCONDI DO CA

MARI NA LANDSCAPE
ANAHEI M CA

MODERN ALLOYS
STANTON CA

PARRI S TRAFFI C CONTRCL
MJURRI ETA CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

WET UTI LI TI ES

CONCRETE SLOPE RETAI NI NG WALL

ERCSI ON CONTROL

LANDSCAPI NG

CONCRETE BARRI ERS

CONSTRUCTI ON AREA SI GNS

COLD PLANE

STRI PI NG



11- 241904
11- SD- 78- 20
08/ 12/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 16/ 04

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AREA WEST FENCE
LAKESI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

MARI NA LANDSCAPE
ANAHEI M CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

I TEMS 76 THRU 81 (PARTIAL)

| TEMS 48 THRU 52 ( PARTI AL)

ITEMS 1, 5 THRU 9, 37 THRU 44 AND 46 ( PARTI AL)

| TEM 28 ( PARTI AL)

I TEMS 14 THRU 16, 23, 24, 32, 75 AND 83 THRU 88 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POVMONA CA

ATLAS FENCE
SAN DI EGO CA

CONDON  JOHNSON
SAN DI EGO CA

FONTANA STEEL
SAN MARCOS CA

MARI NA LANDSCAPE
ANAHEI M CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI L

CRASH CUSHI ONS, CABLE RAIL, METAL BEAM GUARD RAIL AND SI GNS

TEMPORARY SHORI NG

REI NFCRCI NG STEEL

LANDSCAPI NG AND | RRI GATI ON



11- 241904 Bl D245

11- SD- 78- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 12/ 04 08/ 16/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PRSI COLD PLANE
Rl VERSI DE CA



11- 241904 Bl D245

11- SD- 78- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 170 25. 00 4, 250. 00
2 (S) 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN

3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 500. 00* 4, 500. 00

4 033261 SWEEPER EA 1 5, 000. 00 5, 000. 00

5 (S) 074023 TEMPORARY EROSI ON CONTROL MR 4,590 .50 2, 295. 00

6 074028 TEMPORARY FI BER ROLL M 2,020 8. 00 16, 160. 00

7 074035 TEMPORARY CHECK DAM M 15 5. 00 75. 00

8 033262 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 8, 000. 00 32, 000. 00

(TYPE 2)

9 033263 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 12 65. 00 780. 00
10 033264 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 750. 00* 750. 00
11 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 500. 00* 7, 500. 00
12 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
13 (S) 120120 TYPE |11 BARRI CADE EA 12 60. 00 720. 00
14 (S) 120152 TEMPORARY PAVENMENT MARKI NG ( TAPE) M2 26 60. 00 1, 560. 00
15 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 4,500 2.00 9, 000. 00
16 (S) 120300 TEMPORARY PAVEMENT MARKER EA 520 4.00 2, 080. 00
17 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 8, 500. 00 34, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 250 40. 00 50, 000. 00
19 (S) 033265 TRAFFI C PLASTI C DRUM EA 110 45. 00 4, 950. 00
20 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 42 300. 00 12, 600. 00
21 (S) 033266 TEMPORARY CRASH CUSHI ON ( ADI EM EA 3 7,500. 00 22, 500. 00
22 150206 ABANDON CULVERT EA 6 200. 00 1, 200. 00
23 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M2 200 50. 00 10, 000. 00
24 (S) 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT M2 11 40. 00 440. 00

MARKI NG
25 150771 REMOVE ASPHALT CONCRETE DI KE M 21 30. 00 630. 00
26 152255 RESET MAI LBOX EA 3 300. 00 900. 00
27 152320 RESET ROADSI DE SI GN EA 15 300. 00 4,500. 00
28 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 6, 920 4.50 31, 140. 00
29 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
30 170101 DEVELOP WATER SUPPLY LS LUMP SUM 2, 500. 00* 2,500. 00
31 190101 ROADWAY EXCAVATI ON MB 3, 380 40. 00 135, 200. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
33 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 2, 261 40. 00 90, 440. 00
34 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 1, 639 82. 00 134, 398. 00
35 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 234 92. 00 21, 528. 00

VALL)



11- 241904 Bl D245

11- SD- 78- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 12/ 04 08/ 16/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

36 193114 SAND BACKFI LL VB 57 75. 00 4,275.00

37 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 12, 000. 00* 12, 000. 00

38 (S) 033267 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 2, 000 3.00 6, 000. 00

39 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 0.8 110. 00 88. 00

40 (S) 033268 PURE LI VE SEED KG 9 65. 00 585. 00
(EROSI ON CONTROL - TYPE 1)

41 (S) 033269 PURE LI VE SEED KG 0.3 60. 00 18. 00
(EROSI ON CONTROL - TYPE 2)

42 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 12 . 60 7.20

43 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00

44 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 32, 000. 00* 32, 000. 00

45 208304 WATER METER EA 2 15, 000. 00 30, 000. 00

46 (S) 033270 150 MM CHDPE CONDUI T M 22 140. 00 3, 080. 00

47 260201 CLASS 2 AGGREGATE BASE VB 1, 620 70. 00 113, 400. 00

48 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 1.8 5, 000. 00 9, 000. 00

49 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 940 71. 50 210, 210. 00

50 394001 PLACE ASPHALT CONCRETE DI KE M 1, 370 5. 50 7,535. 00

51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 50. 25 6, 030. 00
AREA)

52 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.9 1, 850. 00 9, 065. 00

53 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 684 400. 00 273, 600. 00

54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 78 525. 00 40, 950. 00

55 (F) 033271 ARCHI TECTURAL TREATNMENT M2 394 90. 00 35, 460. 00
( COBBLESTONE TEXTURE)

56 (F) 033272 ARCHI TECTURAL TREATNENT MR 111 65. 00 7,215. 00
(HEAVY SANDBLAST TEXTURE)

57 (F) 511047 ANTI - GRAFFI TI  COATI NG MR 780 15. 00 11, 700. 00

58 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 31, 857 2.75 87, 606. 75

59 566011 ROADSI DE SI GN - ONE POST EA 3 450. 00 1, 350. 00

60 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 1 300. 00 300. 00
EXI STI NG POST

61 (F) 597601 PREPARE AND STAI N CONCRETE M2 394 38. 00 14, 972. 00

62 650075 600 MM REI NFORCED CONCRETE PI PE M 180 525. 00 94, 500. 00

63 650084 1200 MM REI NFORCED CONCRETE Pl PE M 330 685. 00 226, 050. 00

64 664073 450 MM BI TUM NOUS COATED CORRUGATED M 14 850. 00 11, 900. 00
STEEL PIPE (3.51 MV THI CK)

65 664112 900 MM BI TUM NOUS COATED CORRUGATED M 15 900. 00 13, 500. 00

STEEL PI PE (4.27 MM TH CK)



11- 241904 Bl D245

11- SD- 78- 20 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 12/ 04 08/ 16/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 664144 600 MM BI TUM NOUS COATED CORRUGATED M 30 675. 00 20, 250. 00
STEEL PIPE (4.27 MM THI CK)
67 033273 1060 MM X 740 MM BI TUM NOUS LI NED M 36 1, 200. 00 43, 200. 00
CORRUGATED STEEL PI PE ARCH
68 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 500. 00 1, 500. 00
69 (F) 719589 M NOR CONCRETE ( BACKFI LL) VB 36 175. 00 6, 300. 00
70 721011 ROCK SLOPE PROTECTI ON VB 14 320. 00 4, 480. 00
(BACKI NG NO. 2, METHOD B)
71 721400 CONCRETE ( SLOPE PROTECTI ON) VB 11 400. 00 4, 400. 00
72 729010 ROCK SLOPE PROTECTI ON FABRI C M2 53 3. 00 159. 00
73 731517 M NOR CONCRETE ( GUTTER) VB 20 450. 00 9, 000. 00
74 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 3, 262 3. 00 9, 786. 00
75 820107 DELI NEATOR ( CLASS 1) EA 11 35. 00 385. 00
76 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 99 135. 00 13, 365. 00
77 (S) 833080 CONCRETE BARRI ER ( TYPE K) M 50 75. 00 3, 750. 00
78 (S) 839521 CABLE RAI LI NG M 300 40. 00 12, 000. 00
79 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 4 140. 00 560. 00
80 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 500. 00 7, 000. 00
81 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 2,500. 00 17, 500. 00
82 839704 CONCRETE BARRI ER ( TYPE 60D) M 300 120. 00 36, 000. 00
83 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 50 35. 00 1, 750. 00
84 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 780 2.50 4, 450. 00
85 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 3.00 900. 00
86 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 1, 800 2.50 4, 500. 00
87 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 310 4.00 1, 240. 00
88 999990 MOBI LI ZATI ON LS LUMP SUM 240, 000. 00* 240, 000. 00

TOTAL 2,477,967. 95



11- 241904 Bl D245
11- SD- 78- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 12/ 04 08/ 16/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10. 00 1700. 00 9. 00 1530. 00 20. 00 3400. 00
2 2,678. 00* 2678. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00
3 41, 112. 00* 41112. 00 10, 000. 00* 10000. 00 50, 000. 00* 50000. 00
4 60, 480. 00 60480. 00 45, 000. 00 45000. 00 60, 000. 00 60000. 00
5 .50 2295. 00 2.00 9180. 00 .50 2295. 00
6 8. 00 16160. 00 12. 00 24240. 00 6. 00 12120. 00
7 50. 00 750. 00 40. 00 600. 00 40. 00 600. 00
8 4,000. 00 16000. 00 15, 750. 00 63000. 00 10, 000. 00 40000. 00
9 200. 00 2400. 00 100. 00 1200. 00 500. 00 6000. 00
10 4,000. 00* 4000. 00 10, 000. 00* 10000. 00 4,000. 00* 4000. 00
11 3, 700. 00* 3700. 00 25, 000. 00* 25000. 00 7, 900. 00* 7900. 00
12 122, 850. 00* 122850. 00 150, 000. 00* 150000. 00 95, 000. 00* 95000. 00
13 32.00 384. 00 75. 00 900. 00 50. 00 600. 00
14 61. 80 1606. 80 75. 00 1950. 00 65. 00 1690. 00
15 2. 06 9270. 00 3.00 13500. 00 2.20 9900. 00
16 4.12 2142. 40 6. 00 3120. 00 4.30 2236. 00
17 7, 900. 00 31600. 00 10, 000. 00 40000. 00 8, 200. 00 32800. 00
18 42. 00 52500. 00 65. 00 81250. 00 40. 00 50000. 00
19 31. 00 3410. 00 120. 00 13200. 00 40. 00 4400. 00
20 170. 00 7140. 00 500. 00 21000. 00 240. 00 10080. 00
21 14, 420. 00 43260. 00 15, 000. 00 45000. 00 19, 600. 00 58800. 00
22 750. 00 4500. 00 1, 000. 00 6000. 00 1, 400. 00 8400. 00
23 52. 00 10400. 00 55. 00 11000. 00 54. 00 10800. 00
24 41. 00 451. 00 25.00 275. 00 43. 00 473. 00
25 53. 00 1113. 00 50. 00 1050. 00 45. 00 945. 00
26 200. 00 600. 00 300. 00 900. 00 500. 00 1500. 00
27 465. 00 6975. 00 150. 00 2250. 00 310. 00 4650. 00
28 4.80 33216. 00 6. 00 41520. 00 5.25 36330. 00
29 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
30 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00~ 10000. 00
31 56. 00 189280. 00 60. 00 202800. 00 72.00 243360. 00
32 2, 575. 00* 2575. 00 2, 500. 00* 2500. 00 2, 500. 00* 2500. 00
33 85. 00 192185. 00 60. 00 135660. 00 245. 00 553945. 00
34 50. 00 81950. 00 60. 00 98340. 00 45. 00 73755. 00
35 73. 00 17082. 00 60. 00 14040. 00 45. 00 10530. 00
36 155. 00 8835. 00 400. 00 22800. 00 50. 00 2850. 00
37 11, 536. 00* 11536. 00 14, 000. 00* 14000. 00 12, 000. 00* 12000. 00
38 2.30 4600. 00 3. 00 6000. 00 2.40 4800. 00
39 111. 00 88. 80 600. 00 480. 00 115. 00 92. 00




11- 241904 Bl D245

11- SD- 78- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 12/ 04 08/ 16/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 66. 00 594. 00 80. 00 720. 00 70. 00 630. 00
41 61. 00 18. 30 80. 00 24.00 70. 00 21.00
42 1.00 12. 00 6. 00 72.00 1.00 12. 00
43 12, 360. 00* 12360. 00 14, 000. 00* 14000. 00 12, 800. 00* 12800. 00
44 32, 960. 00* 32960. 00 35, 000. 00* 35000. 00 34, 000. 00* 34000. 00
45 13, 139. 00 26278. 00 15, 000. 00 30000. 00 12, 756. 00 25512. 00
46 142. 00 3124. 00 150. 00 3300. 00 160. 00 3520. 00
47 60. 00 97200. 00 80. 00 129600. 00 67. 00 108540. 00
48 680. 00 1224. 00 6, 000. 00 10800. 00 950. 00 1710. 00
49 66. 00 194040. 00 80. 00 235200. 00 69. 00 202860. 00
50 6. 50 8905. 00 10. 00 13700. 00 8.50 11645. 00
51 11. 00 1320. 00 65. 00 7800. 00 14. 00 1680. 00
52 284.00 1391. 60 2,500. 00 12250. 00 380. 00 1862. 00
53 580. 00 396720. 00 625. 00 427500. 00 850. 00 581400. 00
54 1, 239.00 96642. 00 3, 500. 00 273000. 00 3, 000. 00 234000. 00
55 161. 00 63434. 00 125. 00 49250. 00 140. 00 55160. 00
56 50. 00 5550. 00 35. 00 3885. 00 56. 00 6216. 00
57 14. 00 10920. 00 20. 00 15600. 00 30. 00 23400. 00
58 2.60 82828. 20 5. 00 159285. 00 3.00 95571. 00
59 460. 00 1380. 00 300. 00 900. 00 520. 00 1560. 00
60 300. 00 300. 00 200. 00 200. 00 375. 00 375. 00
61 52. 00 20488. 00 45. 00 17730. 00 35. 00 13790. 00
62 309. 00 55620. 00 290. 00 52200. 00 350. 00 63000. 00
63 566. 00 186780. 00 450. 00 148500. 00 505. 00 166650. 00
64 463. 50 6489. 00 250. 00 3500. 00 780. 00 10920. 00
65 670. 00 10050. 00 410. 00 6150. 00 820. 00 12300. 00
66 515. 00 15450. 00 600. 00 18000. 00 915. 00 27450. 00
67 824. 00 29664. 00 1, 250. 00 45000. 00 930. 00 33480. 00
68 1, 545. 00 1545. 00 2, 000. 00 2000. 00 2,225.00 2225.00
69 412. 00 14832. 00 400. 00 14400. 00 690. 00 24840. 00
70 458. 00 6412. 00 800. 00 11200. 00 500. 00 7000. 00
71 315. 00 3465. 00 500. 00 5500. 00 2,700. 00 29700. 00
72 35. 00 1855. 00 25. 00 1325. 00 10. 00 530. 00
73 1, 931. 00 38620. 00 500. 00 10000. 00 1, 850. 00 37000. 00
74 3.65 11906. 30 10. 00 32620. 00 3.00 9786. 00
75 31. 00 341. 00 45. 00 495. 00 33. 00 363. 00
76 143. 00 14157. 00 145. 00 14355. 00 150. 00 14850. 00
77 93. 00 4650. 00 500. 00 25000. 00 85. 00 4250. 00
78 34. 00 10200. 00 45. 00 13500. 00 36. 00 10800. 00
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11- SD- 78- 20 SUMMARY OF REMAI NI NG BI DDERS PAGE 11
08/ 12/ 04 08/ 16/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 230. 00 920. 00 160. 00 640. 00 240. 00 960. 00
80 3, 250. 00 6500. 00 4,000. 00 8000. 00 3, 400. 00 6800. 00
81 2,266. 00 15862. 00 2, 650. 00 18550. 00 2,400. 00 16800. 00
82 223. 00 66900. 00 225. 00 67500. 00 110. 00 33000. 00
83 36. 00 1800. 00 95. 00 4750. 00 37.00 1850. 00
84 2.50 4450. 00 4.50 8010. 00 2.60 4628. 00
85 3.00 900. 00 4.50 1350. 00 3.00 900. 00
86 2.50 4500. 00 3.50 6300. 00 2.70 4860. 00
87 4.00 1240. 00 10. 00 3100. 00 4.00 1240. 00
88 222, 765. 00* 222765. 00 300, 000. 00* 300000. 00 190, 000. 00* 190000. 00

TOT 2, 806, 387. 40 3, 406, 046. 00 3,576, 197. 00



