STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 26/ 04 I N SAN BERNARDI NO COUNTY | N AND 09/ 07/ 04
CONTRACT NUMBER 08-358424 NEAR YUCAI PA FROM 1. 0 KM EAST OF CONTRACT CODE 'C '
LOCATI ON 08- SBD- 38-9. 1/ R10. 1 BRYANT STREET TO 0.8 KM EAST OF 100 CONTRACT | TEMS
M LL CREEK BRI DGE
W DEN BRI DGE FEDERAL Al D ACST-P038-(014)E

P- P038- (014) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HA21 2,408, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 1 ENG NEERS EST 2,103,000.00 AMOUNT OVER 936, 049. 00 PERCENT OVER EST 44.51
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 039, 049. 00 1 Rl VERSI DE CONSTRUCTI ON  COVPANY 951 682-8308
I NC 00266222
P O BOX 1146 FAX 951 682-8350

RI VERSI DE CA 92502



08- 358424 Bl D245

08- SBD- 38-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 26/ 04 09/ 07/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ADAVMS AND SM TH STRUCTURAL STEEL
LI NDEN UT
CTM CONCRETE BARRI ER ( PORTI ON)
RANCHO CORDOVA CA
HARBER COVPANI ES BRI DGE REMOVAL
SAN BERNARDI NO CA
HYDRO SPROUT ERCSI ON CONTROL
ESCONDI DO CA
MATI CH CORPORATI ON ASPHALT CONCRETE PAVEMENT
SAN BERNARDI NO CA
MURPHY | NDUSTRI AL COATI NG CLEAN AND PAI NT STEEL
SIGNAL HILL CA
OUR VALLEY FENCE FENCI NG AND METAL BEAM GUARD RAI L
RI DGECREST CA
R M D REBAR REI NFORCEMENT
BLOOM NGTON CA
SQUTHWEST V DI TCH DI TCH LI NI NG
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
NI POMO CA

CONTI NUED ON NEXT PAGE



08- 358424
08- SBD- 38-9
08/ 26/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 07/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUDHAKAR COVPANY
RI ALTO CA

STRI PI NG AND MARKI NG



08- 358424 Bl D245

08- SBD- 38-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 26/ 04 09/ 07/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 033309 CORRUGATED METAL PI PE TRACTI ON SAND EA 3 6, 500. 00 19, 500. 00

TRAP
2 071325 TEMPORARY FENCE ( TYPE ESA) M 220 5.00 1, 100. 00
3 074019 PREPARE STORM WATER PCLLUTI ON LS LUWVP SUM 5, 000. 00* 5, 000. 00
PREVENTI ON PLAN

4 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 15, 000. 00* 15, 000. 00

5 074023 TEMPORARY ERGSI ON CONTROL HA 1.7 3, 500. 00 5, 950. 00

6 074029 TEMPORARY SI LT FENCE M 1, 000 8. 00 8, 000. 00

7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00

8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 500. 00 7, 000. 00

9 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 12, 000. 00* 12, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 200, 000. 00* 200, 000. 00
11 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 10 15. 00 150. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 1, 800 1.00 1, 800. 00
13 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 260 25.00 6, 500. 00
14 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 2 750. 00 1, 500. 00
15 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 83 3. 00 249. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 10, 000. 00 20, 000. 00
17 (S) 033310 FLASHI NG ARROW SI GN EA 2 1, 500. 00 3, 000. 00
18 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 620 35. 00 21, 700. 00
19 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 62 250. 00 15, 500. 00
20 (S) 129150 TEMPORARY TRAFFI C SCREEN M 620 10. 00 6, 200. 00
21 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 50. 00 8, 000. 00
22 150710 REMOVE TRAFFI C STRI PE M 3, 260 .50 1, 630. 00
23 033311 REMOVE TRAFFI C STRI PE ( YELLOW M 3, 260 .50 1, 630. 00
24 150722 REMOVE PAVEMENT MARKER EA 470 1.00 470. 00
25 150742 REMOVE ROADSI DE SI GN EA 9 100. 00 900. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 140 5. 00 5, 700. 00
27 150805 REMOVE CULVERT M 19 30. 00 570. 00
28 150820 REMOVE | NLET EA 1 700. 00 700. 00
29 150823 REMOVE DOVWADRAI N M 5 85. 00 425. 00
30 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 400 15. 00 6, 000. 00
31 151536 RECONSTRUCT FENCE ( TYPE BW M 130 40. 00 5, 200. 00
32 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 620 80. 00 49, 600. 00
33 152299 RESET M LEPGCST NMARKER EA 4 100. 00 400. 00
34 152320 RESET ROADSI DE SI GN EA 3 300. 00 900. 00
35 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 12 20. 00 240. 00
36 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 9, 680 2.00 19, 360. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BI DDER PAGE 5
08/ 26/ 04 09/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 630 15. 00 9, 450. 00
38 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 38, 000. 00* 38, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4. 500. 00* 4., 500. 00
40 190101 ROADWAY EXCAVATI ON VB 7, 440 42.00 312, 480. 00
41 190110 LEAD COMPLI ANCE PLAN LS LUVP SUM 5, 000. 00* 5. 000. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 60 375. 00 22, 500. 00
43 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 190 85. 00 16, 150. 00
44 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 1, 030 125. 00 128, 750. 00
45 (F) 192051 STRUCTURE EXCAVATI ON ( TYPE Y) VB 9 385. 00 3. 465. 00
(AERI ALLY DEPOSI TED LEAD)
46 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 17 550. 00 9, 350. 00
47 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 670 75. 00 50, 250. 00
48 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 70 150. 00 10, 500. 00
WALL)
49 (F) 049731 REI NFORCED CONCRETE BACKFI LL VB 44 325. 00 14, 300. 00
50 194001 DI TCH EXCAVATI ON VB 490 25. 00 12, 250. 00
51 (S) 203001 ERCSI ON CONTROL ( BLANKET) MR 3, 000 2.50 7. 500. 00
52 (S) 203014 FI BER ( EROSI ON CONTROL) KG 2, 330 1. 50 3, 495. 00
53 (S) 203024 COMPCST ( EROSI ON' CONTROL) KG 3, 450 2.10 7. 245. 00
54 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 45 100. 00 4., 500. 00
55 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON' CONTROL) KG 330 1. 00 330. 00
56 260201 CLASS 2 AGGREGATE BASE B 1, 080 58. 00 62, 640. 00
57 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2, 800 80. 00 224, 000. 00
58 390146 ASPHALT CONCRETE (TYPE A, 12.5- M TONN 460 35. 00 16, 100. 00
MAXI MUM GRADI NG)
59 033312 ASPHALT CONCRETE TONN 140 38. 00 5, 320. 00
(TYPE A, 9.5 MM MAXI MUM GRADI NG)
60 390189 ASPHALT CONCRETE (TYPE A, 19- MM TONN 1, 450 60. 00 87, 000. 00
MAXI MUM GRADI NG)
61 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 350 25. 00 8, 750. 00
AREA)
62 394040 PLACE ASPHALT CONCRETE DI KE (TYPE A) M 280 4.00 1, 120. 00
63 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 25 4.00 100. 00
64 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 810 4.00 3, 240. 00
65 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 500 4.00 2. 000. 00
66 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 20 300. 00 6, 000. 00
67 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 31 350. 00 10, 850. 00
68 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 160 875. 00 140, 000. 00



08- 358424 Bl D245

08- SBD- 38- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 26/ 04 09/ 07/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 250 600. 00 150, 000. 00
70 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.3 2, 150. 00 7, 095. 00
71 511106 DRI LL AND BOND DOWEL M 34 150. 00 5, 100. 00
72 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 16 2, 250. 00 36, 000. 00
73 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 640 40. 00 25, 600. 00
74 (S) 519117 JONT SEAL (MR 30 MV) M 6 400. 00 2, 400. 00
75 (SF) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) KG 25, 300 4.00 101, 200. 00
76 (SF) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 22, 700 3.00 68, 100. 00
77 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 60, 000 4.00 240, 000. 00
78 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 60, 000 1. 50 90, 000. 00
79 566011 ROADSI DE SI GN - ONE POST EA 5 275. 00 1, 375. 00
80 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 45, 000. 00* 45, 000. 00
81 664014 450 MM CORRUGATED STEEL PI PE M 13 310. 00 4,030. 00
(1.63 MV THI CK)
82 664020 600 MM CORRUGATED STEEL Pl PE M 45 510. 00 22, 950. 00
(2.01 MM THI CK)
83 692385 450 MM ANCHOR ASSEMBLY EA 3 300. 00 900. 00
84 692386 600 MM ANCHOR ASSEMBLY EA 2 325. 00 650. 00
85 705044 450 MM STEEL FLARED END SECTI ON EA 1 325. 00 325. 00
86 705045 600 MM STEEL FLARED END SECTI ON EA 3 375. 00 1, 125. 00
87 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 45 150. 00 6, 750. 00
88 721420 CONCRETE (DI TCH LI NI NG) VB 90 400. 00 36, 000. 00
89 729010 ROCK SLOPE PROTECTI ON FABRI C MR 74 10. 00 740. 00
90 820107 DEL| NEATOR ( CLASS 1) EA 82 45. 00 3, 690. 00
91 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 350 90. 00 31, 500. 00
92 (S) 033313 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4,500. 00 18, 000. 00
93 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 7 3, 500. 00 24, 500. 00
94 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 1, 000. 00 2, 000. 00
95 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 100 370. 00 37, 000. 00
96 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 65 375. 00 24, 375. 00
97 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 7 35. 00 245. 00
98 840560 THERVOPLASTI C TRAFFI C STRI PE M 4, 890 1. 00 4, 890. 00
( SPRAYABLE)
99 (S) 850122 PAVEMENT MARKER EA 450 10. 00 4, 500. 00
( RETROREFLECTI VE- RECESSED)
100 999990 MOBI LI ZATI ON LS LUMP SUM 360, 000. 00* 360, 000. 00

TOTAL 3, 039, 049. 00



