Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGOSALS | SSUED

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A BI D SUMMARY
09/ 09/ 04 I N ORANGE COUNTY AT VARI QUS
12-0C9874 LOCATI ONS

12- ORA-73-12.5/21.6

STORM WATER DRAI NAGE | MPROVEMENTS

FUND TOTAL

ENG NEERS EST

Bl D TOTAL

1, 008, 019. 00

1, 016, 300. 00

1, 027, 326. 00

1, 168, 208. 00

HA42
822, 000. 00

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
09/ 13/ 04
CONTRACT CODE 'D '
53 CONTRACT | TEMS

FEDERAL AID ACNH P079-(070)E

TOTAL NUMBER OF WORKI NG DAYS 180

AMOUNT OVER 186, 019. 00

PERCENT OVER EST 22. 63

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

D WPONELL CONSTRUCTI ON | NC

P O BOX 1406
FONTANA CA 92334- 1406

BEADOR CONSTRUCTI ON COVPANY
I NC

26320 LESTER ClI RCLE

CORONA CA 92883

S R D ENG NEERI NG I NC

3578 E ENTERPRI SE DRI VE
ANAHEI M CA 92807

P P C CONSTRUCTI ON | NC

336 N CENTRAL AVE SUI TE 10A
GLENDALE CA 91203

909 356-8880
00532499
FAX 909 356-1299

951 674-7352
00720483
FAX 951 674-7495

714 630- 2480
00644233
FAX 714 630-2484

818 662- 8040
00772981
FAX 818 662-8060



12-0C9874 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 09/ 04 09/ 13/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 DI VERSI FI ED LANDSCAPE | RRI GATI ON
W NCHESTER CA
GOLDEN STATE BORI NG JACKI NG PI PE
ONTARI O CA
GROUND SERVI CE TECHNOLOGY ERCSI ON CONTROL

ESCONDI DO CA



12-0C9874 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 09/ 04 09/ 13/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AYALA BORI NG | TEM 46
FONTANA CA
REYCO SM TH AND REYNCLDS | TEMS 28 THRU 35
CORONA CA
STATEW DE SAFETY AND SI GNS | NC ITEMS 7, 9 AND 11

SAN DI EGO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY FENCI NG
1212 W STRUCK AVE
ORANGE CA 92807

AYALA BORI NG | NC JACKI NG
10150 POPLAR AVENUE
FONTANA CA 92335

DI VERSI FI ED LANDSCAPE CO ERCSI ON CONTRCL AND | RRI GATI ON
33801 WASHI NGTON ST
W NCHESTER CA 92596

STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL EQUI PMENT
522 LI NDON LANE
NI POMO CA 93444



12-0C9874 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 09/ 04 09/ 13/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ADVANTAGE DEMOLI TI ON AND GRADI NG DI RT WORK

W NNETKA CA

AYALA BORI NG | NC JACKI NG

FONTANA CA

HYDROSPROUT ERCSI ON CONTROL

ESCONDI DO CA



12-0C9874 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 09/ 04 09/ 13/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00* 2, 000. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 35, 000. 00* 35, 000. 00
3 074029 TEMPORARY SI LT FENCE M 950 13. 00 12, 350. 00
4 074031 TEMPORARY GRAVEL BAG BERM M 120 18. 00 2, 160. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 4 2, 000. 00 8, 000. 00
6 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 5 4,000. 00 20, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 13, 000. 00* 13, 000. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 48 30. 00 1, 440. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 450 60. 00 27, 000. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA a4 300. 00 13, 200. 00
12 150206 ABANDON CULVERT M 140 35. 00 4,900. 00
13 150608 REMOVE CHAIN LI NK FENCE M 250 15. 00 3, 750. 00
14 150620 REMOVE GATE EA 5 200. 00 1, 000. 00
15 150668 REMOVE FLARED END SECTI ON EA 8 50. 00 400. 00
16 033457 REMOVE COMPOST STORM WATER EA 4 25, 000. 00 100, 000. 00
FI LTER STRUCTURE
17 033458 REMOVE COMPOST STORM WATER EA 4 1, 000. 00 4,000. 00
FILTER | NLET
18 033459 REMOVE CORRUGATED METAL Pl PE RI SER EA 3 500. 00 1, 500. 00
19 150806 REMOVE Pl PE M 220 50. 00 11, 000. 00
20 033460 REMOVE REI NFORCED CONCRETE Pl PE RI SER EA 1 600. 00 600. 00
21 150820 REMOVE | NLET EA 2 600. 00 1, 200. 00
22 033461 REMOVE ROCK SLOPE PROTECTI ON VB 260 60. 00 15, 600. 00
23 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 2 100. 00 200. 00
24 152440 ADJUST MANHOLE TO GRADE EA 1 600. 00 600. 00
25 153239 REMOVE CONCRETE ( CURB, GUTTER, AND M2 30 35. 00 1, 050. 00
SI DEWALK)
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 13, 700 20. 00 274, 000. 00
28 ('S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 7 1, 200. 00 8, 400. 00
29 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 470 2.00 2, 940. 00
30 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 360 35. 00 12, 600. 00
31 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 4 700. 00 2, 800. 00
32 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 25 175. 00 4, 375. 00
33 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 240 3.00 720. 00
34 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 000. 00* 8, 000. 00



12-0C9874 Bl D245

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 09/ 04 09/ 13/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 35, 000. 00* 35, 000. 00

36 250201 CLASS 2 AGGREGATE SUBBASE VB 19 150. 00 2, 850. 00

37 260201 CLASS 2 AGGREGATE BASE VB 240 150. 00 36, 000. 00

38 280000 LEAN CONCRETE BASE VB 20 260. 00 5, 200. 00

39 390101 ASPHALT CONCRETE TONN 1 200. 00 200. 00

40 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 3 150. 00 450. 00
AREA)

41 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 9 70. 00 630. 00

42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 48.7 2,000. 00 97, 400. 00

43 620909 450 MM ALTERNATI VE Pl PE CULVERT M 40 230. 00 9, 200. 00

44 620913 600 MM ALTERNATI VE Pl PE CULVERT M 11 260. 00 2, 860. 00

45 620924 900 MM ALTERNATI VE Pl PE CULVERT M 8 410. 00 3, 280. 00

46 033462 JACKED 600 MM REI NFORCED CONCRETE Pl PE M 50 1, 450. 00 72, 500. 00

47 703288 1200 MM CORRUGATED STEEL Pl PE RI SER M 10 1, 100. 00 11, 000. 00
(2.77 MM THI CK)

48 719315 PRECAST CONCRETE Pl PE MANHOLE M 2 500. 00 1, 000. 00

49 731502 M NOR CONCRETE (M SCELLANEOUS VB 40 280. 00 11, 200. 00
CONSTRUCTI ON)

50 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 5 500. 00 2, 500. 00
AND DRI VEWAY)

51 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1,321 4.00 5, 284. 00

52 (F) 033463 STAI NLESS STEEL W RE MESH MR 46 80. 00 3, 680. 00

53 999990 MOBI LI ZATI ON LS LUMP SUM 95, 000. 00* 95, 000. 00

TOTAL 1, 008, 019. 00



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN

12-0C9874
12-ORA-73-1
09/ 09/ 04

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.50
.00
.00
.00
.00
.00

70
00*
00*
00
00
00
00

25000.
280850.
5250.
2940.
21600.
2200.
4000.
408.
20000.
25000.
2375.
26400.
9000.
2500.

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.20
.00
.00
.00
.25
. 00*
. 00*
.00
.00
.00
.00

REMA/

15000.
246600.
5740.
3234.
22320.
2120.
4500.
540.
9700.
16000.
1710.
21600.
5600.
300.

N |

N G

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
. 00*
.00
.00
.00
.00
.00
.00
.00
. 00*
. 00*
.00
.00
.00
.00

1500.
12000.
438400.
6300.
4410.
25200.
2800.
5000.
480.
30000.
20000.
2850.
28800.
8000.
5000.

Bl D245
PAGE 7
09/ 13/ 04



12-0C9874 Bl D245

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
09/ 09/ 04 09/ 13/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 800. 00 2400. 00 420. 00 1260. 00 1, 000. 00 3000. 00
41 225.00 2025. 00 110. 00 990. 00 100. 00 900. 00
42 1, 750. 00 85225. 00 1, 900. 00 92530. 00 1, 000. 00 48700. 00
43 160. 00 6400. 00 290. 00 11600. 00 200. 00 8000. 00
44 320. 00 3520. 00 310. 00 3410. 00 300. 00 3300. 00
45 500. 00 4000. 00 440. 00 3520. 00 400. 00 3200. 00
46 1, 750. 00 87500. 00 2,200. 00 110000. 00 1, 400. 00 70000. 00
47 4, 250. 00 42500. 00 3, 200. 00 32000. 00 3, 000. 00 30000. 00
48 6, 500. 00 13000. 00 1, 200. 00 2400. 00 2,500. 00 5000. 00
49 600. 00 24000. 00 350. 00 14000. 00 1, 000. 00 40000. 00
50 600. 00 3000. 00 550. 00 2750. 00 1, 500. 00 7500. 00
51 10. 00 13210. 00 22.00 29062. 00 8. 00 10568. 00
52 60. 00 2760. 00 220. 00 10120. 00 400. 00 18400. 00
53 71, 007. 00* 71007. 00 69, 000. 00* 69000. 00 70, 000. 00* 70000. 00

TOT 1, 016, 300. 00 1, 027, 326. 00 1, 168, 208. 00



