STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 15

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

09/ 16/ 04
03- 0E6104
03- PLA-80- R55. 5

BI D

I'N PLACER COUNTY AT EM GRANT GAP

SUMMARY

ABOUT 0.8 KM EAST OF PUTTS LAKE
UNDERCRGOSSI NG

REPAI R CULVERT AND DOAN DRAI N

FUND TOTAL HA23 256, 000
ENG NEERS EST 171, 000. 00
RAS
Bl D TOTAL Bl DDER | D
191, 632. 60 5
199, 852. 40 6
222,141. 00 1
245, 516. 50 4
259, 200. 00 2

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT

CF TRANSPORTATI ON

Bl D245
PAGE 1
09/ 17/ 04
CONTRACT CODE "A '’
36 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 30

AMOUNT OVER

20, 632. 60

PERCENT OVER EST 12. 07

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

Cl MARRON | NC

460 N YOSEM TE AVENUE STE 4

OAKDALE CA 95361
ON GRADE CONTRACTI NG

18149 NMAIN STREET STE 10
JAMESTOMNN CA 95327

ROBERT J FRANK
CONSTRUCTI ON | NC

2806 TARVAC RD

REDDI NG CA 96003

TEI CHERT CONSTRUCTI ON

P O BOX 276830
SACRAMENTO CA 95827

GOODW N CONSTRUCTI ON | NC

13160 TULLOCH DAM RD
JAMESTOMN CA 95327

FAX

FAX

FAX

FAX

FAX

209 848-1655
00827599
209 848-1656

209 984-4800
00595068
209 984-4700

530 222-1408
00520207
530 222-1429

916 386-5900
00000008
916 386-2940

209 881-3010
00844076
209 881-3604

SB PREF CLAI MED

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



03- 0E6104
03- PLA-80-R
09/ 16/ 04

307, 962. 00

3

VI KI NG CONSTRUCTI ON
COVPANY | NC 00745029

P O BOX 1508 FAX 916 852-5533
RANCHO CORDOVA CA 95741

Bl D245
PAGE 2
09/ 17/ 04

916 852-5530 SB PREF CLAI MED



03- 0E6104
03- PLA-80-R
09/ 16/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
09/ 17/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

APEX FENCE
ANDERSON CA

DEES HENNESSEY | NC
200 | NDUSTRI AL ROAD STE 190
SAN CARLCS CA 94070-6210

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

TI TAN
999 M SSI ON DE CRO STE 105
REDDI NG CA 96003

ASPHALT CONCRETE DI KE ( PARTI AL)

M SCELLANEQUS ASPHALT CONCRETE ( PARTI AL)

REMOVE AND REPLACE METAL BEAM GUARD RAI L

M NOR CONCRETE

ERCSI ON CONTRCL

ITEMS 1, 12, 26 THRU 30 AND 35 ( PARTI AL)



03- 0E6104 Bl D245
03- PLA-80-R PAGE 4
09/ 16/ 04 09/ 17/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MB I VETAL BEAM GUARD RAI L
1175 GREENVI LLE
LI VERMORE CA 94551
NI TTA CONSTRUCTI ON HYDROSEEDI NG
3778 DEL MAR
LOOM S CA 95650
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS I NC ASPHALT CONCRETE DI KE
10 CAK LANE
FAI RFI ELD CA
BEAR CREEK HYDROSEEDI NG ERCSI ON CONTROL
GARDEN VALLEY CA 95633
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL ( PARTI AL)
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE COVPANY METAL BEAM GUARD RAI L

ANDERSON CA



03- 0E6104
03- PLA-80-R
09/ 16/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

09/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA 94551

SI ERRA ERCSI ON CONTROL | NC
P O BOX 34117
RENO Nv 89533

TAKAKO TRAFFI C CONTRCL
P O BOX 800
MOUNTAI N RANCH CA 95246

Bl DDER | D NAME AND ADDRESS

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

ERCSI ON CONTROL

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MOTHERLODE CONCRETE
SUTTER CREEK CA

P C N CONSTRUCTI ON
BYRON CA

TI TAN
REDDI NG CA

TRUCKI NG

VETAL BEAM GUARD RAI L

WATER POLLUTI ON CONTROL PLAN



03- 0E6104 Bl D245

03- PLA- 80- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00* 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00* 3, 000. 00
6 150615 REMOVE ENTRANCE TAPER EA 1 500. 00 500. 00
7 033645 REMOVE ANCHOR ASSEMBLY EA 2 250. 00 500. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 87 40. 00 3, 480. 00
9 150771 REMOVE ASPHALT CONCRETE DI KE M 87 20. 00 1, 740. 00
10 150805 REMOVE CULVERT M 3.5 800. 00 2, 800. 00
11 150823 REMOVE DOWNDRAI N M 36 150. 00 5, 400. 00
12 152666 400 MM PLASTI C Pl PE- LI NER M 13 1, 350. 00 17, 550. 00
13 160101 CLEARI NG AND GRUBBI NG HA 0.2 4,500. 00 900. 00
14 190101 ROADWAY EXCAVATI ON VB 33 200. 00 6, 600. 00
15 194001 DI TCH EXCAVATI ON VB 65 200. 00 13, 000. 00
16 (S) 203003 STRAW ( EROSI ON CONTROL) KG 400 .82 328. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 80 2.34 187. 20
18 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 0.2 923. 00 184. 60
19 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2.5 614. 00 1, 535. 00
20 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 120 5.62 674. 40
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 20 5.92 118. 40
22 390101 ASPHALT CONCRETE TONN 6 400. 00 2, 400. 00
23 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 5 50. 00 250. 00
AREA)
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 87 40. 00 3, 480. 00
25 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.8 1, 000. 00 2, 800. 00
26 664016 450 MM CORRUGATED STEEL PI PE M 6 1, 400. 00 8, 400. 00
(2.77 MM THI
27 690167 450 MM CORRUGATED STEEL Pl PE DOAWKNDRAI N M 35 1, 300. 00 45, 500. 00
(2.77 MM THI CK)
28 692246 450 MM DOAKRDRAI N SLI P JOI NT EA 1 800. 00 800. 00
29 692385 450 MM ANCHOR ASSEMBLY EA 7 400. 00 2, 800. 00
30 692409 CABLE ANCHORAGE SYSTEM M 31 80. 00 2, 480. 00
31 721501 CONCRETE ( CONCRETED- ROCK SLOPE VB 6 600. 00 3, 600. 00
PROTECTI ON)
32 721609 CONCRETED- ROCK SLOPE PROTECTI ON TONN 255 75. 00 19, 125. 00

(FACI NG, METHOD B)



03- 0E6104 Bl D245

03- PLA-80-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 727905 M NOR CONCRETE ( CHANNEL LI NI NG VB 17 900. 00 15, 300. 00
34 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 148 5. 00 740. 00
35 (S) 033646 POLE GATE EA 1 3, 500. 00 3, 500. 00
36 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 87 80. 00 6, 960. 00

TOTAL 191, 632. 60



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

WwWwwww
OO WN

_|
9

03- 0E6104

03- PLA-80-R
09/ 16/ 04
SECOND

Bl D AMOUNT
5, 000. 00* 5000. 00
23, 000. 00* 23000. 00
3, 000. 00* 3000. 00
20, 000. 00* 20000. 00
800. 00* 800. 00
1, 000. 00 1000. 00
150. 00 300. 00
128. 00 11136. 00
47.00 4089. 00
226. 00 791. 00
75. 00 2700. 00
329. 00 4277. 00
1, 950. 00 390. 00
142. 00 4686. 00
165. 00 10725. 00
1.25 500. 00
3. 80 304. 00
1, 400. 00 280. 00
930. 00 2325. 00
9. 00 1080. 00
9. 00 180. 00
354. 00 2124. 00
76. 00 380. 00
45. 00 3915. 00
1,225.00 3430. 00
220. 00 1320. 00
350. 00 12250. 00
1, 150. 00 1150. 00
365. 00 2555. 00
70. 40 2182. 40
1, 800. 00 10800. 00
103. 00 26265. 00
830. 00 14110. 00
4.25 629. 00
1, 995. 00 1995. 00
232.00 20184. 00
199, 852. 40

SUMMARY OF REMA/
THI RD

Bl D AMOUNT
2,500. 00* 2500. 00
2, 500. 00* 2500. 00
2,500. 00* 2500. 00
18, 000. 00* 18000. 00
3, 000. 00* 3000. 00
500. 00 500. 00
200. 00 400. 00
30. 00 2610. 00
25. 00 2175. 00
200. 00 700. 00
40. 00 1440. 00
1, 200. 00 15600. 00
10, 000. 00 2000. 00
150. 00 4950. 00
100. 00 6500. 00
3.00 1200. 00
5. 00 400. 00
1, 000. 00 200. 00
500. 00 1250. 00
3. 00 360. 00
8. 00 160. 00
500. 00 3000. 00
100. 00 500. 00
50. 00 4350. 00
2,500. 00 7000. 00
700. 00 4200. 00
800. 00 28000. 00
700. 00 700. 00
400. 00 2800. 00
500. 00 15500. 00
1, 000. 00 6000. 00
140. 00 35700. 00
1, 800. 00 30600. 00
7.00 1036. 00
2,500. 00 2500. 00
130. 00 11310. 00

222,141. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
1, 000. 00* 1000. 00
9, 000. 00* 9000. 00
5, 000. 00* 5000. 00
21, 000. 00* 21000. 00
5, 000. 00* 5000. 00
450. 00 450. 00
400. 00 800. 00
30. 00 2610. 00
74. 00 6438. 00
300. 00 1050. 00
140. 00 5040. 00
450. 00 5850. 00
19, 000. 00 3800. 00
400. 00 13200. 00
250. 00 16250. 00
3.00 1200. 00
4.00 320. 00
800. 00 160. 00
545. 00 1362. 50
2.00 240. 00
68. 00 1360. 00
500. 00 3000. 00
65. 00 325. 00
43. 00 3741. 00
3, 500. 00 9800. 00
800. 00 4800. 00
425. 00 14875. 00
800. 00 800. 00
500. 00 3500. 00
200. 00 6200. 00
1, 500. 00 9000. 00
135. 00 34425. 00
2, 000. 00 34000. 00
10. 00 1480. 00
8, 000. 00 8000. 00
120. 00 10440. 00

245,516. 50

Bl D245
PAGE 8
09/ 17/ 04
FI FTH
BI D AMOUNT
1, 000. 00* 1000. 00
3, 000. 00~ 3000. 00
2,500. 00* 2500. 00
1, 000. 00~ 1000. 00
3, 000. 00* 3000. 00
500. 00 500. 00
600. 00 1200. 00
85. 00 7395. 00
50. 00 4350. 00
1, 000. 00 3500. 00
300. 00 10800. 00
500. 00 6500. 00
5, 000. 00 1000. 00
200. 00 6600. 00
200. 00 13000. 00
6. 00 2400. 00
4.00 320. 00
500. 00 100. 00
210. 00 525. 00
5.00 600. 00
6. 00 120. 00
300. 00 1800. 00
100. 00 500. 00
35. 00 3045. 00
1, 000. 00 2800. 00
200. 00 1200. 00
800. 00 28000. 00
500. 00 500. 00
900. 00 6300. 00
300. 00 9300. 00
500. 00 3000. 00
398. 00 101490. 00
800. 00 13600. 00
3. 00 444,00
4, 500. 00 4500. 00
153. 00 13311. 00
259, 200. 00



03- 0E6104 Bl D245

03- PLA-80-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9
09/ 16/ 04 09/ 17/ 04
| TEM SI XTH
Bl D AMOUNT

1 1, 000. 00* 1000. 00
2 10, 000. 00~ 10000. 00
3 5, 000. 00* 5000. 00
4 68, 000. 00* 68000. 00
5 5, 000. 00* 5000. 00
6 1, 000. 00 1000. 00
7 2, 000. 00 4000. 00
8 35. 00 3045. 00
9 45. 00 3915. 00
10 550. 00 1925. 00
11 70. 00 2520. 00
12 900. 00 11700. 00
13 60, 000. 00 12000. 00
14 120. 00 3960. 00
15 120. 00 7800. 00
16 1.00 400. 00
17 2.50 200. 00
18 1, 000. 00 200. 00
19 650. 00 1625. 00
20 6. 00 720. 00
21 6. 00 120. 00
22 500. 00 3000. 00
23 100. 00 500. 00
24 40. 00 3480. 00
25 15, 000. 00 42000. 00
26 600. 00 3600. 00
27 500. 00 17500. 00
28 3, 500. 00 3500. 00
29 600. 00 4200. 00
30 240. 00 7440. 00
31 2,500. 00 15000. 00
32 110. 00 28050. 00
33 1, 200. 00 20400. 00
34 4.00 592. 00
35 5, 000. 00 5000. 00
36 110. 00 9570. 00
TOT 307, 962. 00



