STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

09/ 16/ 04
08-1A2104
08- Rl V-15-51.9/52.0

BI D SUMMARY

IN RI VERSI DE COUNTY I N M RA
M SSI ON BOULEVARD OVERHEAD

REPLACE ALUM NUM JO NT SEALS

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
LOVA AT RR | NVOCLVEMENT 09/ 17/ 04

CONTRACT CODE 'E '
10 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 9 FUND TOTAL HA21 469, 000 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF Bl DDERS 2 ENG NEERS EST 335, 000. 00 AMOUNT OVER 9, 840. 00 PERCENT OVER EST 2.94
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 344, 840. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
2 467, 940. 00 2 TRUESDELL CORPCORTI ON CF 602 437-1711 CC PREF CLAI MED

CALI FORNI A | NC
3529 E WOOD STREET
PHOENI X AZ 85040

00615058
FAX 602 437-1821

3. 0%



08- 1A2104
08- Rl V-15-5
09/ 16/ 04

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

09/ 17/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NONE

NONE



08- 1A2104 Bl D245

08- Rl V-15-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 16/ 04 09/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PARRI S TRAFFI C TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS
24420 CHAPS Cl RCLE
MJURRI ETTA CA



08- 1A2104 Bl D245

08- Rl V-15-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 16/ 04 09/ 17/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00~ 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 1, 000. 00~ 1, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 50, 000. 00* 50, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00* 70, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
6 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 60, 500. 00* 60, 500. 00
7 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 19.4 2, 800. 00 54, 320. 00
8 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV M 122 510. 00 62, 220. 00
9 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DCGE) KG 580 10. 00 5, 800. 00
10 999990 MOBI LI ZATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00

TOTAL 344, 840. 00
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08- 1A2104 Bl D245

08- Rl V-15-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 16/ 04 09/ 17/ 04
SECOND
Bl D AMOUNT
825. 00* 825. 00
5, 000. 00~ 5000. 00
18, 000. 00* 18000. 00
51, 500. 00* 51500. 00
6, 800. 00 13600. 00
74, 800. 00* 74800. 00
1, 800. 00 34920. 00
1, 600. 00 195200. 00
17.75 10295. 00
63, 800. 00* 63800. 00
467, 940. 00



