STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 30/ 04 IN LOS ANGELES COUNTY I N 10/ 04/ 04
CONTRACT NUMBER 07-206204 LOS ANGELES AND CI TY OF COMVERCE CONTRACT CODE "A '’
LOCATI ON 07-LA-5-11.6/15.3 FROM 0.1 KM SCQUTH OF WASHI NGTON 22 CONTRACT | TEMS
BOULEVARD UNDERCROSSI NG TO 0.2 KM
RESURFACE ASPHALT CONCRETE FEDERAL AID ACI M 005-2(918)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

PROPGCSALS | SSUED 16 FUND TOTAL HA22 4,476, 000 TOTAL NUMBER OF WORKI NG DAYS 250
NUMBER OF BI DDERS 4 ENG NEERS EST 3, 837, 000. 00 AMOUNT OVER 903, 268. 00 PERCENT OVER EST 23. 54
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,740, 268. 00 2 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
2 4,753, 891. 40 1 ALL AMERI CAN ASPHALT 909 736- 7600
00267073
P O BOX 2229 FAX 909 739-4671
CORONA CA 92878-2229
3 5,472, 581. 00 4 GRI FFI TH COVPANY 562 929-1128
00000088
P O BOX 2150 FAX 562 864-8970
SANTA FE SPRINGS CA 90670-0150
4 5, 690, 544. 00 3 J MC LOUGHLI N ENG NEERI NG 909 944-1037
CO I NC 00676575
10722 ARROW RTE SUl TE 716 FAX 909 944-3112

RANCHO CUCAMONGA CA 91730



07-206204
07-LA-5-11
09/ 30/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

10/ 04/ 04
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

HARBER COVPANI ES
SAN BERNARDI NO CA

ORTI Z ASPHALT PAVI NG
COLTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

TRAFFI C LOCOPS
ANAHEI M CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

GRI NDI NG

RUBBERI ZED ASPHALT ( PORTI ON)

COLD PLANE

REBAR

LOOPS

STRI PI NG



07-206204 Bl D245

07-LA-5-11 PAGE 3

09/ 30/ 04 10/ 04/ 04
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALERT BARRI CADE | NC TRAFFI C CONTROL ( PORTI ON)
SAN JACI NTO CA
BRUTOCO APPROACH SLAB AND CONCRETE PAVEMENT
FONTANA CA
BRUTOCO PAVI NG NOTCH EXTENSI ON
FONTANA CA
CALI FORNI A PROFESSI ONAL ENG NEERI NG TRAFFI C LOOPS
SOQUTH EL MONTE CA
GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTROL PLAN
FOUNTAI N VALLEY CA
HARBER COVPANI ES | NC REMOVE AND GRI ND CONCRETE PAVEMENT AND APPROACH SLABS
SAN BERNARDI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALERT BARRI CADE TRAFFI C CONTROL

SAN JACI NTO CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG LOOP DETECTCRS
SOUTH EL MONTE CA
CONTI NUED ON NEXT PAGE
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10/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

HARBER COVPANI ES
SAN BERNARDI NO CA

PRSI
RI VERSI DE CA

R AND D STEEL
COVPTON CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

REMOVALS AND PROFI LE GRI NDI NG

COLD PLANE

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

HARBER COVPANI ES
SAN BERNARDI NO CA

K R C SAFETY
VI SALI A CA

ORTI Z ASPHALT
COLTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

R AND D STEEL
COVPTON CA

WORKS STRI PI NG AND MARKI NG
VEST COVI NA CA

CONTI NUED ON NEXT PAGE

CONCRETE REMOVAL AND GRI NDI NG

CONSTRUCTI ON AREA SI GNS

ASPHALT SUPPLY AND PLACE

COLD PLANI NG

REI NFCRCI NG STEEL

STRI PI NG
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10/ 04/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 X L ENG NEERI NG
Rl VERSI DE CA

ELECTRI CAL



07-206204 Bl D245

07-LA-5-11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 30/ 04 10/ 04/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00* 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00* 2, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 000. 00* 210, 000. 00
5 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 253, 000 2. 90 733, 700. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 48 325. 00 15, 600. 00
7 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 30, 000 76.00 2, 280, 000. 00
8 401108 REPLACE CONCRETE PAVEMENT VB 460 960. 00 441, 600. 00
(RAPI D STRENGTH CONCRETE)
9 (S) 420201 GRI ND EXI STI NG CONCRETE MR 8, 860 10. 00 88, 600. 00
PAVENVENT
10 (F) 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 475 1, 160. 00 551, 000. 00
(TYPE R)
11 510800 PAVI NG NOTCH EXTENSI ON VB 8 4, 000. 00 32, 000. 00
12 (S) 519117 JONT SEAL (MR 30 MV) M 230 150. 00 34, 500. 00
13 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 500 33.00 16, 500. 00
14 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 30, 700 . 90 27, 630. 00
15 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3,140 2.20 6, 908. 00
16 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 700 2.20 3, 740. 00
(BROKEN 3.66 M- 0.92 M
17 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 39, 700 . 65 25, 805. 00
(BROKEN 10.98 M - 3.66 M
18 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 860 .70 1, 302. 00
(BROKEN 5.18 M- 2.14 M
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 10, 810 1. 40 15, 134. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 5, 530 3.30 18, 249. 00
21 (S) 033507 | NDUCTI VE LOOP DETECTOR ( REPLACENENT) EA 200 475. 00 95, 000. 00
22 999990 MOBI LI ZATI ON LS LUMP SUM 130, 000. 00* 130, 000. 00

TOTAL 4,740, 268. 00



07-206204 Bl D245
07-LA-5-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 30/ 04 10/ 04/ 04
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 830. 00* 830. 00 877.00* 877.00 2, 000. 00* 2000. 00

2 68, 000. 00* 68000. 00 5, 500. 00* 5500. 00 20, 000. 00* 20000. 00

3 4, 700. 00* 4700. 00 9, 800. 00* 9800. 00 12, 000. 00* 12000. 00

4 177, 000. 00* 177000. 00 96, 000. 00* 96000. 00 550, 000. 00* 550000. 00

5 2.18 551540. 00 2.80 708400. 00 3. 40 860200. 00

6 780. 00 37440. 00 1, 458. 00 69984. 00 800. 00 38400. 00

7 68. 30 2049000. 00 73. 00 2190000. 00 77.00 2310000. 00

8 1, 100. 00 506000. 00 892. 00 410320. 00 950. 00 437000. 00

9 8. 80 77968. 00 9.70 85942. 00 10. 00 88600. 00

10 1, 800. 00 855000. 00 2, 250. 00 1068750. 00 1, 300. 00 617500. 00

11 5, 195. 00 41560. 00 19, 000. 00 152000. 00 9, 800. 00 78400. 00

12 52. 00 11960. 00 405. 00 93150. 00 250. 00 57500. 00

13 31.00 15500. 00 32.90 16450. 00 32.00 16000. 00

14 1.20 36840. 00 .85 26095. 00 1.00 30700. 00

15 2.10 6594. 00 2.20 6908. 00 2.20 6908. 00

16 2.10 3570. 00 2.20 3740. 00 2.20 3740. 00

17 . 68 26996. 00 .70 27790. 00 . 65 25805. 00

18 1.14 2120. 40 1.20 2232.00 .70 1302. 00

19 1.25 13512. 50 1.30 14053. 00 1.40 15134. 00

20 2.85 15760. 50 3. 00 16590. 00 3.50 19355. 00

21 480. 00 96000. 00 510. 00 102000. 00 250. 00 50000. 00

22 156, 000. 00* 156000. 00 366, 000. 00* 366000. 00 450, 000. 00~ 450000. 00

TOT 4,753, 891. 40 5,472, 581. 00 5, 690, 544. 00




