STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
BI D OPENI NG DATE 11/ 16/ 04 I N SANTA BARBARA COUNTY | N AND NEAR 11/ 17/ 04
CONTRACT NUVBER 05- 474804 CARPI NTERI A FROM VENTURA AND SANTA CONTRACT CODE ' B
LOCATI ON 05- SB- 101- R0. 0/ R2. 1 BARBARA COUNTY LINE TO 0.6 KM SOUTH 41 CONTRACT | TEMS
OF CARPI NTERI A CREEK BRI DGE
CONSTRUCT MEDI AN BARRI ER FEDERAL AlD ACST- QLO1- (085)E
PHG- QL01- (085) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPOSALS | SSUED 12 FUND TOTAL  HBL 1, 885, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BIDDERS 1  ENG NEERS EST 1, 637, 000.00  AMOUNT OVER 178, 209. 00 PERCENT OVER EST 10. 89
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 1,815,209.00 1 GRANI TE CONSTRUCTI ON' COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



05- 474804 Bl D245

05- SB-101-R SUMMARY OF REMAI NI NG BI DDERS PAGE 2

11/ 16/ 04 11/ 17/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AYALA BORI NG BORI NG
FONTANA CA
CORAL CONSTRUCTI ON METAL BEAM GUARD RAI L
W LSONVI LLE OR
KCI ERCSI ON CONTROL
SAN LU S OBI SPO CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
REED TREE REMOVAL
VENTURA CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TAFT ELECTRI C ELECTRI CAL

VENTURA CA



05-474804 Bl D245

05- SB-101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
11/ 16/ 04 11/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUVP SUM 2, 500. 00* 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 35, 000. 00* 35, 000. 00
3 074028 TEMPORARY FI BER ROLL M 240 10. 00 2, 400. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 6, 000. 00* 6, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 114, 249. 00* 114, 249. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUVP SUM 45, 000. 00* 45, 000. 00
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 380 30. 00 11, 400. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 720 10. 00 17, 200. 00
9 152316 RESET ROADSI DE SI GN (ONE POST) EA 1 200. 00 200. 00
10 152317 RESET ROADSI DE S| GN ( TWD POST) EA 2 1, 700. 00 3, 400. 00
11 152423 ADJUST MONUMENT TO GRADE EA 5 400. 00 2, 000. 00
12 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 4,940 1. 50 7, 410. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 55, 000. 00* 55, 000. 00
14 190101 ROADWAY EXCAVATI ON VB 4, 480 47.00 210, 560. 00
15 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) MB 130 175. 00 22, 750. 00
(AERI ALLY DEPCSI TED LEAD)
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
17 (S) 203014 FI BER ( EROSI ON CONTROL) KG 8, 420 .75 6, 315. 00
18 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 13 290. 00 3, 770. 00
19 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 130 10. 00 1, 300. 00
20 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 530 3. 00 1, 590. 00
21 (S) 208799 250 MV WELDED STEEL Pl PE CONDUI T M 56 400. 00 22, 400. 00
(6.35 MM THI CK)
22 260201 CLASS 2 AGGREGATE BASE VB 1, 920 95. 00 182, 400. 00
23 390102 ASPHALT CONCRETE (TYPE A) TONN 3, 550 80. 00 284, 000. 00
24 394046 PLACE ASPHALT CONCRETE Di KE ( TYPE D) M 1, 680 8. 00 13, 440. 00
25 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 46 8. 00 368. 00
26 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 2.5 7, 000. 00 17, 500. 00
27 820101 MARKER EA 54 50. 00 2, 700. 00
28 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 31 75. 00 2, 325. 00
29 839303 SINGLE THRI E BEAM BARRI ER ( STEEL POST) M 5, 620 85. 00 477, 700. 00
30 839546 TERM NAL SECTI ON ( THRI E BEAM BARRI ER) EA 2 200. 00 400. 00
31 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 3 350. 00 1, 050. 00
32 839551 TERM NAL SECTI ON ( TYPE B) EA 2 125. 00 250. 00
33 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 500. 00 3, 500. 00
34 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 3, 000. 00 6, 000. 00
35 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 750. 00 750. 00



05-474804 Bl D245

05- SB- 101- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 16/ 04 11/ 17/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6, 320 .85 5,372. 00
( SPRAYABLE)
37 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 430 7.00 3, 010. 00
38 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 30, 000. 00* 30, 000. 00
39 (S) 861303 RELOCATE FLASH NG BEACON LS LUMP SUM 4, 000. 00* 4,000. 00
40 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 28, 000. 00* 28, 000. 00
41 999990 MOBI LI ZATI ON LS LUMP SUM 180, 000. 00* 180, 000. 00

TOTAL 1, 815, 209. 00



