STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 01/ 05 I N SANTA BARBARA COUNTY NEAR 03/ 02/ 05
CONTRACT NUMBER 05- 0K8304 VANDENBERG Al R FORCE BASE FROM CONTRACT CODE 'C '
LOCATI ON 05- SB- 1- R26. 7/ R26. 9 SANTA LUCI A CANYON ROAD TO 0.3 KM 35 CONTRACT | TEMS
NORTH OF SANTA LUCI A CANYON ROAD
CONSTRUCT ACCELERATI ON LANE FEDERAL Al D ACST-P001-(512)E

PH- P0OO01- (512) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB1 405, 000 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 7 ENG NEERS EST 355, 000. 00 AMOUNT OVER 2,995. 80 PERCENT OVER EST 0. 84
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 357, 995. 80 2 A J DI ANl CONSTRUCTI ON CO | NC 805 925-9533
00178450
P O BOX 636 FAX 805 922-9933
SANTA MARIA CA 93456
2 377,373.00 7 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE  CA 95077
3 391, 101. 00 6 SOUZA CONSTRUCTI ON | NC 805 546-8288
00479476
P O BOX 3810 FAX 805 546- 8287
SAN LU S GBI SPO CA 93403
4 406, 038. 00 3 JOHN MADONNA CONSTRUCTI ON 805 543-7751
COVPANY | NC 00358030
P O BOX 5310 FAX 805 543-7754
SAN LU S OBI SPO CA 93403
5 425, 250. 60 1 UNI ON ASPHALT | NC 805 922-9858
00523019
P O BOX 1280 FAX 805 349-8301

SANTA MARIA CA 93456



05- 0K8304
05- SB- 1- R26
03/ 01/ 05

447, 309. 00

473, 429. 00

5

4

R BURKE CORPCRATI ON 805 543-8568
00264193

P O BOX 957 FAX 805 543-2521

SAN LU S GBI SPO CA 93406- 0957

WH TAKER CONTRACTCRS | NC 805 438-5751
00556738

P O BOX 910 FAX 805 438-5752

SANTA MARGARI TA CA 93453

Bl D245
PACE 2
03/ 02/ 05



05- 0K8304
05- SB- 1- R26
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

Bl D245
PAGE 3

03/ 02/ 05
ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
P O BOX 790
GOSHEN CA 93227

C AND W CONSTRUCTI ON SPECI ALTI ES
2419 PALMA DRI VE
VENTURA CA 93003

STATEW DE SAFETY AND SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

| TEM 18

ITEM5S 9, 11 THRU 13 AND 27 THRU 31

ITEM5S 3, 5, 10, 25 AND 26

| TEM5 32 THRU 35



05- 0K8304
05- SB- 1- R26
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 4
03/ 02/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ACE ENG NEERI NG
LOWOC CA

APCO
GOSHEN CA

C AND W FENCE
VENTURA CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUPER SEAL AND STRI PE
FILLMORE CA

Bl DDER | D NAME AND ADDRESS

STORM DRAI'N

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MODERN ALLOYS | NC
11172 WESTERN AVENUE
STANTON CA 90680

Bl DDER | D NAME AND ADDRESS

ITEMS 9, 12, 13 AND 27 THRU 31

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
SUN VALLEY CA

APCO
GOSHEN CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

ASPHALT CONCRETE DI KE



05- 0K8304
05- SB- 1- R26
03/ 01/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
03/ 02/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FILLMORE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APCO
GOSHEN CA

BAI BAS SAFETY SERVI CE
ATASCADERO CA

ELKHORN FENCE COVPANY
SUN VALLEY CA

HERRERA ENG NEERI NG
SANTA MARI A CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FILLMORE CA

| TEM 18 ( PARTI AL)

| TEM 4 ( PARTI AL)

ITEMS 9, 12, 13, 25 AND 27 THRU 31

| TEMS 14 AND 15 ( PARTI AL)

ITEMS 3 THRU 5 AND 10 ( PARTI AL)

| TEMS 26 AND 32 THRU 35



05- 0K8304 Bl D245
05- SB- 1- R26 PACE 6
03/ 01/ 05 03/ 02/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVPANY
SUN VALLEY CA

APCO
GOSHEN CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUPER SEAL AND STRI PE
FILLMORE CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

PLACE ASPHALT CONCRETE DI KE

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALCORN FENCE
P O BOX 1249
SUN VALLEY CA 91353

BAI BAS SAFETY SERVI CE | NC
P O BOX 2828
ATASCADERO CA 93425

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

SUPER SEAL AND STRI PE
P O BOX 755
FILLMORE CA 93016

METAL BEAM GUARD RAIL (PARTI AL)

TRAFFI C CONTROL AND LANE CLOSURE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GNS ( PARTI AL)

PAVEMENT MARKERS AND TRAFFI C STRI PI NG ( PARTI AL)



05- 0K8304 Bl D245

05- SB- 1- R26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
03/ 01/ 05 03/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 926. 00 926. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 355. 00 2, 355. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,220.00 2,220. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 21, 290. 00 21, 290. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 8 141. 00 1, 128. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 050. 00 9, 050. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 120 9. 50 1, 140. 00
8 150820 REMOVE | NLET EA 1 600. 00 600. 00
9 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 50 29. 80 1, 490. 00
10 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 1 140. 00 140. 00
11 158100 SALVAGE CRASH CUSHI ON EA 1 564. 00 564. 00
12 034005 SALVAGE TERM NAL SYSTEM ( TYPE SRT) EA 1 842. 00 842. 00
13 034006 SALVAGE TERM NAL ANCHOR ASSEMBLY EA 1 842. 00 842. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 2,897.00 2,897.00
15 190101 ROADWAY EXCAVATI ON VB 580 48. 50 28, 130. 00
16 260201 CLASS 2 AGGREGATE BASE VB 460 64. 00 29, 440. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 830 83. 40 69, 222. 00
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 490 9.25 4,532.50
19 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 2.7 262. 00 707. 40
20 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 354. 00 14, 894. 00
21 510526 M NOR CONCRETE ( BACKFI LL) VB 91 83. 00 7,553. 00
22 620913 600 MM ALTERNATI VE Pl PE CULVERT M 350 107. 00 37, 450. 00
23 664021 600 MM CORRUGATED STEEL PI PE M 1 740. 00 740. 00
(2.77 MM THI CK)
24 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 800 2.81 5, 058. 00
25 820118 GUARD RAI LI NG DEL| NEATOR EA 5 17.00 85. 00
26 820151 OBJECT MARKER (TYPE L-1) EA 1 50. 00 50. 00
27 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL POST) M 76 129. 00 9, 804. 00
28 (S) 839312 DOUBLE THRI E BEAM BARRI ER ( STEEL POST) M 330 237. 00 78, 210. 00
29 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 1, 771. 00 1, 771. 00
30 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 338. 00 338. 00
31 (S) 034007 CRASH CUSHI ON ( QUADGUARD) EA 1 20, 750. 00 20, 750. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 75. 50 906. 00
33 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 870 1. 20 1, 044. 00
( SPRAYABLE)
34 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 180 5. 65 1,017. 00
35 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 91 8. 90 809. 90

TOTAL 357, 995. 80



| TEM

WNNNNNNNNNNRRRRRRRRR R
COONOUIRWNROOWONOURWNROOONOUIAWNE

w
=

wWwww
abwiN

_|
9

05- 0K8304
05- SB- 1- R26
03/ 01/ 05

1, 690.
32, 100.

377,373.00

SUMMARY

OF

REMA

391, 101. 00

FOURTH

Bl D AMOUNT
2,900. 00 2900
5, 450. 00 5450
2,200. 00 2200
18, 100. 00 18100.
140. 00 1120.
7, 500. 00 7500
7.40 888.
440. 00 440.
69. 50 3475.
140. 00 140.
3, 100. 00 3100
2,130. 00 2130
710. 00 710.
9, 450. 00 9450
63. 00 36540
55. 00 25300
60. 60 50298
11. 20 5488.
1, 500. 00 4050
1, 880. 00 20680.
147. 00 13377.
180. 00 63000.
1, 100. 00 1100.
3. 00 5400.
17.00 85.
51. 00 51.
106. 00 8056
206. 00 67980
4, 400. 00 4400
1, 050. 00 1050
37, 800. 00 37800
75. 00 900
1.20 1044
5. 65 1017
9. 00 819
406, 038. 00

Bl D245
PAGE 8
03/ 02/ 05
FI FTH
Bl D AMOUNT
1, 000. 00 1000
7, 200. 00 7200
2,225.00 2225
39, 300. 00 39300
141. 00 1128
5, 400. 00 5400
38. 00 4560
3, 900. 00 3900
62. 00 3100
141. 00 141.
5, 365. 00 5365
2,141. 00 2141
715. 00 715
3, 000. 00 3000
49. 00 28420
63. 00 28980
64. 00 53120
10. 00 4900
688. 00 1857
2, 800. 00 30800
237.00 21567
132. 00 46200
3, 450. 00 3450
1.60 2880
33. 00 165
120. 00 120
106. 00 8056
207. 00 68310
4,420. 00 4420
1, 050. 00 1050
38, 000. 00 38000
75. 00 900
1.20 1044
5. 65 1017
9. 00 819
425, 250. 60



05- 0K8304 Bl D245
05- SB- 1- R26 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
03/ 01/ 05 03/ 02/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 2,500. 00 2500. 00
2 4,000. 00 4000. 00 1, 938. 00 1938. 00
3 4, 000. 00 4000. 00 2,370.00 2370. 00
4 40, 000. 00 40000. 00 81, 000. 00 81000. 00
5 150. 00 1200. 00 150. 00 1200. 00
6 17, 000. 00 17000. 00 7, 680. 00 7680. 00
7 25. 00 3000. 00 9. 10 1092. 00
8 1, 000. 00 1000. 00 1, 455. 00 1455. 00
9 70. 00 3500. 00 19. 32 966. 00
10 140. 00 140. 00 150. 00 150. 00
11 1, 500. 00 1500. 00 1, 095. 00 1095. 00
12 2,500. 00 2500. 00 1, 095. 00 1095. 00
13 750. 00 750. 00 2,190. 00 2190. 00
14 3, 000. 00 3000. 00 2,982.00 2982. 00
15 36. 00 20880. 00 25.70 14906. 00
16 70. 00 32200. 00 68. 00 31280. 00
17 65. 00 53950. 00 68. 50 56855. 00
18 10. 00 4900. 00 18. 50 9065. 00
19 750. 00 2025. 00 270. 00 729. 00
20 1, 570. 00 17270. 00 2,029. 00 22319. 00
21 200. 00 18200. 00 155. 00 14105. 00
22 275. 00 96250. 00 292. 00 102200. 00
23 1, 600. 00 1600. 00 120. 00 120. 00
24 2.30 4140. 00 2.50 4500. 00
25 34. 00 170. 00 24. 00 120. 00
26 120. 00 120. 00 54. 00 54. 00
27 110. 00 8360. 00 120. 00 9120. 00
28 170. 00 56100. 00 152. 00 50160. 00
29 4, 500. 00 4500. 00 4,920. 00 4920. 00
30 1, 100. 00 1100. 00 1,170. 00 1170. 00
31 39, 000. 00 39000. 00 40, 000. 00 40000. 00
32 80. 00 960. 00 81. 00 972. 00
33 1.30 1131. 00 1.30 1131. 00
34 5. 80 1044. 00 6. 00 1080. 00
35 9. 00 819. 00 10. 00 910. 00
TOT 447, 309. 00 473, 429. 00




