STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

03/ 08/ 05
06- 0C2904
06- MAD- 99- 23. 7/ 26. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N MADERA COUNTY | N AND NEAR
CHOWCHI LLA FROM AVENUE 24
OVERCROSSI NG TO ASH SLOUGH B

COLD PLANE ASPHALT CONCRETE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
03/ 09/ 05

CONTRACT CODE 'D '

Rl DGE 12 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 4 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 3 ENG NEERS EST 445, 000. 00 AMOUNT OVER 333, 955. 00 PERCENT OVER EST 75. 05
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 778, 955. 00 2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 830, 575. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
3 1, 184, 282. 50 1 M J MENEFEE CONST | NC 559 896-1100 CC PREF CLAI MED

P O BOX 700
FOALER CA 93625

00745178
FAX 559 896-2094

3. 0%



06- 0C2904 Bl D245

06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 08/ 05 03/ 09/ 05
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO | TEM 8 ( PARTI AL)
GOSHEN CA
FONSECA MC ELROY GRI NDI NG | TEM 7 ( PARTI AL)

SANTA CLARA CA

WORKS STRI PI NG AND MARKI NG I TEM5 11 AND 12
VEST COVI NA CA



06- 0C2904 Bl D245
06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 08/ 05 03/ 09/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A B S L CONSTRUCTI ON COLD PLANE
HAYWARD CA
APCO PLACE SHOULDER BACKI NG
GOSHEN CA
CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
LODI CA
K R C SAFETY COVPANY TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO SHOULDER BACKI NG
GOSHEN CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

TRAFFI C STRI PI NG

WATER PCOLLUTI ON CONTRCL PLAN



06- 0C2904 Bl D245

06- MAD- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
03/ 08/ 05 03/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 10, 000. 00 10, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 900. 00 1, 900. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 176, 900. 00 176, 900. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 24, 000. 00 24, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 51, 200 . 90 46, 080. 00
8 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 2,610 60. 00 156, 600. 00
9 034016 RUBBERI ZED ASPHALT CONCRETE TONN 4,610 74. 00 341, 140. 00
(TYPE O HB)
10 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 25 1. 00 25. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 30, 200 .55 16, 610. 00
( SPRAYABLE)
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 400 3.00 4, 200. 00

TOTAL 778, 955. 00



06- 0C2904 Bl D245

06- MAD- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 08/ 05 03/ 09/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 500. 00 500. 00 166, 500. 00 166500. 00
2 300. 00 300. 00 900. 00 900. 00
3 1, 200. 00 1200. 00 5, 000. 00 5000. 00
4 1, 800. 00 1800. 00 17, 090. 00 17090. 00
5 143, 000. 00 143000. 00 53, 740. 00 53740. 00
6 4,500. 00 4500. 00 6, 950. 00 6950. 00
7 1.10 56320. 00 1.75 89600. 00
8 55. 00 143550. 00 45. 25 118102. 50
9 100. 00 461000. 00 150. 00 691500. 00
10 1.00 25. 00 540. 00 13500. 00
11 .40 12080. 00 .50 15100. 00
12 4.50 6300. 00 4.50 6300. 00
TOT 830, 575. 00 1, 184, 282. 50



