STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 03/ 10/ 05 I N SAN BERNARDI NO COUNTY | N 03/ 14/ 05
CONTRACT NUMBER 08- OEO604 SAN BERNARDI NO FROM ROUTE 30 AND 18 CONTRACT CODE 'B '
LOCATI ON 08- SBD- 18- T6. 0/ R11. 2 I NTERSECTI ON TO SAN BERNARDI NO CI TY 21 CONTRACT | TEMS
LIMTS
ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 6 ENG NEERS EST 1,120, 000. 00 AMOUNT UNDER 164, 050. 00 PERCENT UNDER EST 14. 65
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 955, 950. 00 1 ALL AMERI CAN ASPHALT 951 736-7600 CC PREF CLAI MED
00267073
P O BOX 2229 FAX 951 739-4671
CORONA CA 92878-2229
2 1,114, 983. 00 4 VANCE CORPORATI ON 909 355-4333 CC PREF CLAI MED
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
3 1,129, 129. 00 3 MATI CH CORPORATI ON 909 382-7400 CC PREF CLAI MED
00149783
P O BOX 50000 FAX 909 382-0113
SAN BERNARDI NO CA 92412
4 1,192, 130. 00 5 R J NOBLE COWPANY 714 637-1550 CC PREF CLAI MED
00782908
15505 E LI NCOLN AVENUE FAX 714 637-6321
ORANGE CA 92856
5 1, 209, 209. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
6 1, 238, 816. 00 6 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 SB PREF CLAI MED
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112 BID IS OVER SBP

RANCHO CUCAMONGA CA 91730 PREFERENCE LIM TS



08- OE0604 Bl D245

08-SBD- 18- T SUMMARY OF REMAI NI NG BI DDERS PAGE 2
03/ 10/ 05 03/ 14/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDHAKAR COVPANY STRI PI NG
ANAHEI M CA
THOVAS AND PRATT TRAFFI C CONTROL ( PORTI ON)

PI NOLE CA



08- OE0604 Bl D245
08-SBD- 18- T SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 10/ 05 03/ 14/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
MANHOLE ADJUSTI NG ADJUST MANHOLES
Pl CO RI VERA CA
SUDHAKAR COVPANY STRI PI NG AND MARKI NG
RI ALTO CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE

Rl VERSI DE CA

SM TH AND SONS
FALLBROOK CA

SUDHAKAR COVPANY
RI ALTO CA

TI TAN
REDDI NG CA

CONSTRUCTI ON AREA SI GNS

PAVEMENT MARKI NG

PREPARE WATER POLLUTI ON CONTROL PROGRAM



08- OE0604
08-SBD- 18- T
03/ 10/ 05

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMA/I

N |

NG BI DDERS

Bl D245
PAGE 4

03/ 14/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALL AVERI CAN ASPHALT M LLI NG
P O BOX 2229
CORONA CA 92879
RAM REZ CONSTRUCTI ON ADJUST MANHOLES
656 E SAN BERNARDI NO
COVINA CA 91723
SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEM | NC COLD PLANE ASPHALT CONCRETE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CALMEX ENG NEERI NG ASPHALT CONCRETE

Rl VERSI DE CA

CHRI SP COVPANY
FREMONT CA

PRSI
Rl VERSI DE CA

STRI PI NG

COLD PLANE ASPHALT CONCRETE



08- OE0604 Bl D245

08- SBD- 18- T CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 10/ 05 03/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1,574. 50 1, 574. 50
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 16, 000. 00 16, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 200. 00 18, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 90, 900. 00 90, 900. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 700. 00 5, 400. 00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 28, 800 .52 14, 976. 00
STRI PE
7 150713 REMOVE PAVENMENT NMARKI NG M2 100 15. 00 1, 500. 00
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 15, 700 1.00 15, 700. 00
9 150722 REMOVE PAVEMENT MARKER EA 5, 850 .50 2,925. 00
10 152440 ADJUST MANHOLE TO GRADE EA 6 250. 00 1, 500. 00
11 152441 ADJUST VALVE BOX FRAVE AND COVER TO EA 28 150. 00 4,200. 00
GRADE
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 13, 300 2.20 29, 260. 00
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 900. 00 1, 900. 00
14 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 11, 000 60. 50 665, 500. 00
15 394052 SHOULDER RUMBLE STRI P M 5, 400 . 90 4, 860. 00
(AC, ROLLED-IN | NDENTATI ONS)
16 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 82 275. 00 22, 550. 00
17 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 190 31. 00 5, 890. 00
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 40, 200 .70 28, 140. 00
( SPRAYABLE)
19 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 720 1.30 936. 00
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,010 2.60 5, 226. 00
21 (S) 850122 PAVEMENT MARKER EA 3,010 6. 25 18, 812. 50

( RETROREFLECTI VE- RECESSED)
TOTAL 955, 950. 00
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08- OE0604

08-SBD- 18- T
03/ 10/ 05
SECOND

Bl D AMOUNT
900. 00 900. 00
1, 900. 00 1900. 00
5, 600. 00 5600. 00
93, 450. 00 93450. 00
3, 800. 00 7600. 00
.56 16128. 00
16. 80 1680. 00
1.12 17584. 00
. 56 3276. 00
460. 00 2760. 00
280. 00 7840. 00
3.30 43890. 00
18, 000. 00 18000. 00
73. 00 803000. 00
1.90 10260. 00
215. 00 17630. 00
34. 00 6460. 00
.75 30150. 00
1.50 1080. 00
2.80 5628. 00
6.70 20167. 00
1,114, 983. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT

800. 800
2, 500. 2500
7, 500. 7500
139, 098. 139098
2, 300. 4600
. 14400
16. 1600
1. 15700
. 2925
425. 2550
50. 1400
4. 53200
17, 500. 17500.
70. 778250.
. 2700.
305. 25010.
32. 6080.
. 28140.
1. 936.
2. 5427.
6. 18812.
1,129, 129. 00

FOURTH
Bl D AMOUNT

1, 000. 00 1000
18, 000. 00 18000
5, 300. 00 5300
212, 000. 00 212000
3, 200. 00 6400
.54 15552.
16. 00 1600.
1.05 16485.
.55 3217.
445. 00 2670
155. 00 4340
2.39 31787.
18, 000. 00 18000.
66. 00 726000.
6. 45 34830.
425. 00 34850
32.00 6080.
.71 28542.
1.30 936.
2.70 5427.
6. 35 19113.
1,192, 130. 00

Bl D245
PAGE 6
03/ 14/ 05
FI FTH
Bl D AMOUNT
2,500. 00 2500
15, 000. 00 15000.
15, 000. 00 15000.
123, 490. 00 123490
5, 000. 00 10000.
1.00 28800.
15. 00 1500.
1.00 15700.
.50 2925.
1, 000. 00 6000
350. 00 9800
4.00 53200.
35, 000. 00 35000
72.00 792000.
2.00 10800.
350. 00 28700.
30. 00 5700.
.70 28140.
1.20 864.
3. 00 6030.
6. 00 18060.
1, 209, 209. 00
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08- OE0604
08-SBD- 18- T
03/ 10/ 05

847000.
37800.
53300.
8550.
24120.
1584.
6432.
22575.

00

1, 238, 816. 00

SUMMARY
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N |
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Bl D245
PACE 7
03/ 14/ 05



