
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    03/30/05                    IN SANTA BARBARA AND VENTURA                                       04/04/05
     CONTRACT NUMBER     05-282804                   COUNTIES NEAR CARPINTERIA FROM                           CONTRACT CODE 'B '
     LOCATION            05-SB-150-1.0/R1.7          1.6 KM EAST TO 2.7 KM EAST OF                            108 CONTRACT ITEMS
                         05-VEN-150-D1.1/D1.5        ROUTE 101 AND 150 SEPARATION

                                                     REPLACE BRIDGES                           FEDERAL AID  ACST-P150-(021)
                                                                                                            P-P150-(021)
                                                                                                            ACBR-P150-(E)

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  8.0%
 PROPOSALS ISSUED    19   FUND TOTAL   HA21      4,745,000                         TOTAL NUMBER OF WORKING DAYS    210

 NUMBER OF BIDDERS  6    ENGINEERS EST      4,242,195.00  AMOUNT UNDER        199,882.00        PERCENT UNDER EST  4.71
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,042,313.00    1              SECURITY PAVING COMPANY INC           818 767-8418
                                                                                                  00116307
                                                            P O BOX 1489                      FAX 818 767-3169
                                                            SUN VALLEY CA  91353-1489

                   2         4,196,196.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   3         4,373,791.00    6              A J DIANI CONSTRUCTION CO INC         805 933-3388
                                                                                                  00178450
                                                            P O BOX 636                       FAX 805 933-0140
                                                            SANTA MARIA  CA  93456-0636

                   4         4,786,680.00    2              R BURKE CORPORATION                   805 543-8568
                                                                                                  00264193
                                                            P O BOX 957                       FAX 805 543-2521
                                                            SAN LUIS OBISPO CA  93406-0957

                   5         4,818,514.00    4              WHITAKER CONTRACTORS INC              805 438-5751
                                                                                                  00556738
                                                            P O BOX 910                       FAX 805 438-5752
                                                            SANTA MARGARITA CA  93453
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                   6         5,501,738.17    5              UNION ENGINEERING COMPANY INC         805 648-3373
                                                                                                  00212942
                                                            P O BOX 1000                      FAX 805 648-6634
                                                            VENTURA  CA  93002
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           2788 VENTURE DRIVE
           LINCOLN CA  95648

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL
           P O BOX 1249
           SUN VALLEY CA  91353

           AVAR CONSTRUCTION SYSTEMS INC                                PRESTRESSED CAST IN PLACE CONCRETE
           504 S VANDELL WAY
           CAMPBELL CA  95008

           COOPER CRANE AND WEST COAST WELDING JV                       PILES
           P O BOX 2540
           NOVATO CA  94948

           REYCO SMITH AND REYNOLDS EROSION CONTROL INC                 EROSION CONTROL
           717 BROCKTON AVE STE 220
           RIVERSIDE CA  92506

           STATEWIDE SAFETY AND SIGNS INC                               CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL DEVICES
           522 LINDON LANE
           NIPOMO CA  93444

           SUPER SEAL AND STRIPE                                        STRIPING
           P O BOX 755
           FILLMORE CA  93016

           VISTA STEEL COMPANY                                          REINFORCING STEEL
           331 W LEWIS ST
           VENTURA CA  93001
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           C AND W FENCE                                                METAL BEAM GUARD RAILING
           VENTURA CA

           REED LAND                                                    TREE REMOVAL
           VENTURA CA

           REYCO SMITH AND REYNOLDS EROSION CONTROL                     EROSION CONTROL
           RIVERSIDE CA

           SHASTA CONSTRUCTORS                                          BRIDGES
           REDDING CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO CA

           SUPER SEAL AND STRIPE                                        STRIPING
           FILLMORE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           ALCORN FENCE COMPANY                                         CHAIN LINK FENCE, METAL BEAM GUARD RAIL
           SUN VALLEY CA

           ALCORN FENCE COMPANY                                         TERMINAL SECTION AND ANCHOR ASSEMBLY
           SUN VALLEY CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     K C I ENVIRONMENTAL                                          EROSION CONTROL AND PLANTING
           SAN LUIS OBISPO CA

           M C M CONSTRUCTION INC                                       BRIDGE REMOVAL AND CONCRETE WASHOUT
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       JOINT SEAL AND BAR REINFORCING STEEL
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       PILING AND PRESTRESSING CAST IN PLACE CONCRETE
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       SPRINKLER CONTROL CONDUIT AND MOBILIZATION (PORTION)
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       STRUCTURAL CONCRETE AND PRECAST CONCRETE BOX CULVERT
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       STRUCTURE EXCAVATION AND BACKFILL AND NPS 3 SUPPLY LINE
           NORTH HIGHLANDS CA

           M C M CONSTRUCTION INC                                       TUBULAR BICYCLE RAILING AND CONCRETE BARRIER
           NORTH HIGHLANDS CA

           ROCK STRUCTURES CONSTRUCTION COMPANY                         ROCK SLOPE PROTECTION (PORTION)
           RIVERSIDE CA

           STATEWIDE SAFETY AND SIGNS                                   BARRICADE, ROADSIDE SIGNS, CHANNELIZER, DELINEATORS
           NIPOMO CA

           STATEWIDE SAFETY AND SIGNS                                   CRASH CUSHIONS, OBJECT MARKER AND CONSTRUCTION AREA SIGNS
           NIPOMO CA
 CONTINUED ON NEXT PAGE
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    06     SUPER SEAL AND STRIPE                                        STRIPING AND MARKING
           FILLMORE CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ALCORN FENCE COMPANY                                         FENCING AND METAL BEAM GUARD RAIL
           VENTURA CA

           AVAR CONSTRUCTION                                            PRESTRESSING
           CAMPBELL CA

           C T M                                                        CONCRETE BARRIER
           RANCHO CORDOVA CA

           COOPER CRANE WEST COAST WELDING JV                           PILING
           NOVATO CA

           K C I ENVIRONMENTAL INC                                      EROSION CONTROL AND PLANTING
           SAN LUIS OBISPO CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS AND CRASH CUSHIONS
           NIPOMO CA

           SUPER SEAL AND STRIPE                                        STRIPING AND MARKING
           FILLMORE CA

           VISTA STEEL COMPANY                                          REBAR
           VENTURA CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE (PARTIAL)
           2788 VENTURE DRIVE
           LINCOLN  CA

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL AND FENCING
           SUN VALLEY  CA

           BAIBAS SAFETY SERVICE                                        TRAFFIC CONTROL (PARTIAL)
           P O BOX 2808
           ATASCADERO  CA  93423

           COOPER CRANE WEST COAST WELDING JV                           FURNISH AND DRIVE STEEL PILINGS
           NOVATO  CA

           DYWIDAG SYSTEMS                                              POST TENSIONING (PARTIAL)
           LONG BEACH  CA

           K C I ENVIRONMENTAL                                          LANDSCAPING AND EROSION CONTROL
           SAN LUIS OBISPO  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS, DELINEATORS AND MARKERS (PARTIAL)
           522 LINDON LANE
           NIPOMO  CA

           SUPER SEAL AND STRIPE                                        TRAFFIC STRIPING AND PAVEMENT MARKING (PARTIAL)
           P O BOX 755
           FILLMORE  CA

           VISTA STEEL                                                  REINFORCING STEEL AND CONCRETE BARRIER (PARTIAL)
           331 W LEWIS STREET
           VENTURA  CA  93001
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN  CA

           ALCORN FENCE COMPANY                                         METAL BEAM GUARD RAIL AND FENCING
           SUN VALLEY  CA

           C T M                                                        CONCRETE BARRIER
           RANCHO CORDOVA  CA

           COOPER CRANE WEST COAST WELDING JV                           FURNISH AND DRIVE STEEL PILES
           NOVATO  CA

           DYWIDAG SYSTEMS INTERNATIONAL                                PRESTRESSED CONCRETE
           LONG BEACH  CA

           HARBER COMPANIES                                             BRIDGE REMOVAL
           SAN BERNARDINO  CA

           K C I ENVIRONMENTAL INC                                      EROSION CONTROL
           SAN LUIS OBISPO  CA

           NYE AND NELSON INC                                           ASPHALT CONCRETE PAVING
           VENTURA  CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           NIPOMO  CA

           SUPER SEAL AND STRIPE                                        STRIPING
           FILLMORE  CA

           VISTA STEEL                                                  REBAR
           VENTURA  CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070010      PROGRESS SCHEDULE (CRITICAL PATH)              LS     LUMP SUM            5,000.00         5,000.00
       2     071325      TEMPORARY FENCE (TYPE ESA)                     M           840               14.00        11,760.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            3,000.00         3,000.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           37,000.00        37,000.00
       5     034257      TEMPORARY CREEK DIVERSION SYSTEM               LS     LUMP SUM           17,500.00        17,500.00
       6     074029      TEMPORARY SILT FENCE                           M            30               25.00           750.00
       7     074032      TEMPORARY CONCRETE WASHOUT FACILITY            EA            4            1,650.00         6,600.00
       8     074034      TEMPORARY COVER                                M2           20               35.00           700.00
       9     074035      TEMPORARY CHECK DAM                            M           280                9.00         2,520.00
      10     074041      STREET SWEEPING                                LS     LUMP SUM           34,600.00        34,600.00
      11 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,400.00         9,400.00
      12 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM            5,000.00         5,000.00
      13     120120      TYPE III BARRICADE                             EA           96               75.00         7,200.00
      14     120151      TEMPORARY TRAFFIC STRIPE (TAPE)                M           840                7.40         6,216.00
      15     120165      CHANNELIZER (SURFACE MOUNTED)                  EA           15               40.00           600.00
      16     120300      TEMPORARY PAVEMENT MARKER                      EA           65                6.00           390.00
      17 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            7,500.00         7,500.00
      18     129000      TEMPORARY RAILING (TYPE K)                     M           310               40.00        12,400.00
      19     129100      TEMPORARY CRASH CUSHION MODULE                 EA           56              190.00        10,640.00
      20     150206      ABANDON CULVERT                                EA            9              900.00         8,100.00
      21     150662      REMOVE METAL BEAM GUARD RAILING                M           120               50.00         6,000.00
      22 (S) 150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2            6              115.00           690.00
      23     150742      REMOVE ROADSIDE SIGN                           EA            2              140.00           280.00
      24     150805      REMOVE CULVERT                                 M             7.2             80.00           576.00
      25     150821      REMOVE HEADWALL                                EA            5            1,000.00         5,000.00
      26     034258      REMOVE CONCRETED ROCK SLOPE PROTECTION         M3          270               50.00        13,500.00
      27     150860      REMOVE BASE AND SURFACING                      M3          920               36.00        33,120.00
      28     034259      RECONSTRUCT MAILBOX                            EA            1              750.00           750.00
      29 (S) 151540      RECONSTRUCT CHAIN LINK FENCE                   M           190               62.00        11,780.00
      30     152390      RELOCATE ROADSIDE SIGN                         EA            4              205.00           820.00
      31     157551      BRIDGE REMOVAL, LOCATION A                     LS     LUMP SUM           44,000.00        44,000.00
      32     157552      BRIDGE REMOVAL, LOCATION B                     LS     LUMP SUM           53,000.00        53,000.00
      33     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           89,000.00        89,000.00
      34     190101      ROADWAY EXCAVATION                             M3        8,250                4.50        37,125.00
      35 (F) 192003      STRUCTURE EXCAVATION (BRIDGE)                  M3          443               32.00        14,176.00
      36 (F) 192037      STRUCTURE EXCAVATION (RETAINING WALL)          M3          100               32.00         3,200.00
      37 (F) 193003      STRUCTURE BACKFILL (BRIDGE)                    M3          300               80.00        24,000.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      38 (F) 193013      STRUCTURE BACKFILL (RETAINING WALL)            M3           70               80.00         5,600.00
      39     198001      IMPORTED BORROW                                M3       14,400               21.50       309,600.00
      40     202007      DUFF                                           HA            2            9,000.00        18,000.00
      41 (S) 203001      EROSION CONTROL (BLANKET)                      M2        2,960                3.95        11,692.00
      42 (S) 203003      STRAW (EROSION CONTROL)                        TONN          7              220.00         1,540.00
      43 (S) 203014      FIBER (EROSION CONTROL)                        KG        1,750                 .50           875.00
      44 (S) 203021      FIBER ROLLS                                    M           810                6.60         5,346.00
      45 (S) 203024      COMPOST (EROSION CONTROL)                      M3           14               55.00           770.00
      46 (S) 203026      MOVE-IN/MOVE-OUT (EROSION CONTROL)             EA            4              850.00         3,400.00
      47 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          100              175.00        17,500.00
      48 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          220                2.40           528.00
      49 (S) 034260      SOIL WRAP                                      M3          590              225.00       132,750.00
      50 (S) 034261      CUTTINGS                                       M           210              200.00        42,000.00
      51 (S) 204017      PLANT (GROUP W)                                EA          150               27.50         4,125.00
      52 (S) 204099      PLANT ESTABLISHMENT WORK                       LS     LUMP SUM            5,500.00         5,500.00
      53     208038      NPS 3 SUPPLY LINE (BRIDGE)                     M            62              248.00        15,376.00
      54     034262      100 MM CORRUGATED HIGH DENSITY                 M            65              192.00        12,480.00
                         POLYETHYLENE PIPE
      55     034263      150 MM CORRUGATED HIGH DENSITY                 M            69              230.00        15,870.00
                         POLYETHYLENE PIPE
      56     260201      CLASS 2 AGGREGATE BASE                         M3        2,610               55.00       143,550.00
      57     390102      ASPHALT CONCRETE (TYPE A)                      TONN      3,340               61.65       205,911.00
      58     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           37               60.00         2,220.00
                         AREA)
      59     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            24                5.00           120.00
      60     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           140                5.00           700.00
      61     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M           670                5.00         3,350.00
      62     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           120                5.00           600.00
      63     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN          5.1            400.00         2,040.00
      64 (S) 490511      FURNISH STEEL PILING (HP 250 X 85)             M           172              100.00        17,200.00
      65 (S) 490512      DRIVE STEEL PILE (HP 250 X 85)                 EA           16            1,750.00        28,000.00
      66 (S) 490566      FURNISH STEEL PILING (HP 360 X 132)            M           652              150.00        97,800.00
      67 (S) 490567      DRIVE STEEL PILE (HP 360 X 132)                EA           55            1,735.00        95,425.00
      68 (S) 500001      PRESTRESSING CAST-IN-PLACE CONCRETE            LS     LUMP SUM           61,500.00        61,500.00
      69 (F) 510051      STRUCTURAL CONCRETE, BRIDGE FOOTING            M3           90              435.00        39,150.00
      70 (F) 510053      STRUCTURAL CONCRETE, BRIDGE                    M3          538              950.00       511,100.00
      71 (F) 510060      STRUCTURAL CONCRETE, RETAINING WALL            M3           29            1,035.00        30,015.00
      72 (S) 034264      3000 MM X 2100 MM PRECAST CONCRETE             M            20            4,100.00        82,000.00
                         BOX CULVERT
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      73 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           14            2,100.00        29,400.00
      74 (S) 519142      JOINT SEAL (MR 40 MM)                          M            48              180.00         8,640.00
      75 (SF)520102      BAR REINFORCING STEEL (BRIDGE)                 KG       53,200                2.95       156,940.00
      76 (SF)520103      BAR REINFORCING STEEL (RETAINING WALL)         KG        2,160                3.30         7,128.00
      77     566011      ROADSIDE SIGN - ONE POST                       EA            5              340.00         1,700.00
      78     566012      ROADSIDE SIGN - TWO POST                       EA            1              605.00           605.00
      79     620913      600 MM ALTERNATIVE PIPE CULVERT                M           290              315.00        91,350.00
      80     034265      150 MM PERFORATED PLASTIC PIPE                 M           110               40.00         4,400.00
      81     681988      FILTER FABRIC (UNDERDRAIN)                     M2          210                2.75           577.50
      82     034266      GEOSYNTHETIC FABRIC                            M2          230                2.75           632.50
      83     682045      CLASS 3 PERMEABLE MATERIAL                     M3           75              115.00         8,625.00
      84     692086      200 MM ENTRANCE TAPER                          EA            9              400.00         3,600.00
      85     692382      200 MM ANCHOR ASSEMBLY                         EA           11              300.00         3,300.00
      86     698084      200 MM ALTERNATIVE PIPE DOWNDRAIN              M            67              145.00         9,715.00
      87     705337      600 MM ALTERNATIVE FLARED END SECTION          EA           13              500.00         6,500.00
      88     720119      ROCK SLOPE PROTECTION (1T, METHOD A)           M3        2,310              140.00       323,400.00
      89     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3        2,120              130.00       275,600.00
      90     721009      ROCK SLOPE PROTECTION                          M3           40              175.00         7,000.00
                         (FACING, METHOD B)
      91     729010      ROCK SLOPE PROTECTION FABRIC                   M2        4,270                1.50         6,405.00
      92 (SF)750001      MISCELLANEOUS IRON AND STEEL                   KG          530                5.00         2,650.00
      93     820107      DELINEATOR (CLASS 1)                           EA           37               42.00         1,554.00
      94     820118      GUARD RAILING DELINEATOR                       EA           19               22.00           418.00
      95     820151      OBJECT MARKER (TYPE L-1)                       EA            6               46.00           276.00
      96 (S) 832002      METAL BEAM GUARD RAILING (STEEL POST)          M           250              205.00        51,250.00
      97 (SF)049829      TUBULAR BICYCLE RAILING                        M           180              438.00        78,840.00
      98 (S) 839551      TERMINAL SECTION (TYPE B)                      EA            4              150.00           600.00
      99 (S) 839552      TERMINAL SECTION (TYPE C)                      EA            4              215.00           860.00
     100 (S) 839553      END SECTION                                    EA            4              330.00         1,320.00
     101 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           10            4,235.00        42,350.00
     102 (S) 839568      TERMINAL ANCHOR ASSEMBLY (TYPE SFT)            EA            4            1,265.00         5,060.00
     103 (F) 839714      CONCRETE BARRIER (TYPE 80)                     M           180              945.00       170,100.00
     104 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           14               80.00         1,120.00
     105 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         3,240                1.15         3,726.00
                         (SPRAYABLE)
     106 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          310                4.50         1,395.00
     107 (S) 860796      SPRINKLER CONTROL CONDUIT (BRIDGE)             M            85              150.00        12,750.00
     108     999990      MOBILIZATION                                   LS     LUMP SUM          275,000.00       275,000.00

                                                                                                  TOTAL         4,042,313.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         3,000.00       3000.00|        11,300.00      11300.00|         4,000.00       4000.00|         2,825.00       2825.00
   2 |            13.00      10920.00|             8.20       6888.00|            22.00      18480.00|            14.60      12264.00
   3 |         2,500.00       2500.00|         4,060.00       4060.00|         2,500.00       2500.00|         2,500.00       2500.00
   4 |        25,000.00      25000.00|        22,500.00      22500.00|        20,000.00      20000.00|        31,500.00      31500.00
   5 |        95,000.00      95000.00|        61,000.00      61000.00|       160,000.00     160000.00|        31,300.00      31300.00
   6 |            10.00        300.00|            30.60        918.00|            35.00       1050.00|            32.00        960.00
   7 |         1,000.00       4000.00|         2,000.00       8000.00|         2,800.00      11200.00|           844.00       3376.00
   8 |            15.00        300.00|           180.00       3600.00|            35.00        700.00|            25.25        505.00
   9 |            25.00       7000.00|            45.00      12600.00|            22.00       6160.00|            52.75      14770.00
  10 |         6,000.00       6000.00|       109,000.00     109000.00|         4,000.00       4000.00|         4,425.00       4425.00
  11 |         9,000.00       9000.00|         8,600.00       8600.00|        10,000.00      10000.00|        11,790.00      11790.00
  12 |        20,000.00      20000.00|        57,000.00      57000.00|        35,000.00      35000.00|        26,875.00      26875.00
  13 |            75.00       7200.00|            66.00       6336.00|            75.00       7200.00|           116.00      11136.00
  14 |             7.00       5880.00|             6.70       5628.00|             8.00       6720.00|             6.90       5796.00
  15 |            40.00        600.00|            30.00        450.00|            50.00        750.00|           106.00       1590.00
  16 |             6.00        390.00|             6.00        390.00|             6.00        390.00|             5.00        325.00
  17 |         5,000.00       5000.00|        27,500.00      27500.00|        30,000.00      30000.00|         3,750.00       3750.00
  18 |            75.00      23250.00|           107.00      33170.00|            90.00      27900.00|            98.50      30535.00
  19 |           135.00       7560.00|           170.00       9520.00|           270.00      15120.00|           205.00      11480.00
  20 |         3,000.00      27000.00|           590.00       5310.00|           900.00       8100.00|           950.00       8550.00
  21 |           110.00      13200.00|            87.00      10440.00|           100.00      12000.00|            44.80       5376.00
  22 |           105.00        630.00|           104.00        624.00|           120.00        720.00|            42.00        252.00
  23 |           150.00        300.00|           125.00        250.00|           150.00        300.00|           180.00        360.00
  24 |           500.00       3600.00|           180.00       1296.00|           150.00       1080.00|           150.00       1080.00
  25 |           650.00       3250.00|           820.00       4100.00|         2,800.00      14000.00|         1,835.00       9175.00
  26 |            40.00      10800.00|            74.00      19980.00|            60.00      16200.00|            33.00       8910.00
  27 |            20.00      18400.00|            39.00      35880.00|            23.00      21160.00|            15.00      13800.00
  28 |           400.00        400.00|           350.00        350.00|           500.00        500.00|           188.00        188.00
  29 |           210.00      39900.00|            57.00      10830.00|            65.00      12350.00|            44.00       8360.00
  30 |           200.00        800.00|           185.00        740.00|           220.00        880.00|           336.00       1344.00
  31 |        40,000.00      40000.00|        35,000.00      35000.00|        35,000.00      35000.00|        26,170.00      26170.00
  32 |        40,000.00      40000.00|        35,000.00      35000.00|        45,000.00      45000.00|       145,286.00     145286.00
  33 |        70,000.00      70000.00|        47,500.00      47500.00|        70,000.00      70000.00|        69,840.00      69840.00
  34 |            20.10     165825.00|            11.30      93225.00|            20.00     165000.00|            14.00     115500.00
  35 |            90.00      39870.00|            60.00      26580.00|           300.00     132900.00|           233.00     103219.00
  36 |            90.00       9000.00|            61.00       6100.00|            90.00       9000.00|            38.00       3800.00
  37 |            90.00      27000.00|            80.00      24000.00|           200.00      60000.00|           265.00      79500.00
  38 |            90.00       6300.00|            80.00       5600.00|           200.00      14000.00|           137.00       9590.00
  39 |            14.00     201600.00|            23.00     331200.00|            29.00     417600.00|            25.50     367200.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |         1,100.00       2200.00|         9,700.00      19400.00|        18,000.00      36000.00|        28,950.00      57900.00
  41 |             3.60      10656.00|             3.50      10360.00|             4.50      13320.00|             4.40      13024.00
  42 |           540.00       3780.00|           540.00       3780.00|           620.00       4340.00|           675.00       4725.00
  43 |              .50        875.00|              .50        875.00|              .60       1050.00|              .64       1120.00
  44 |            12.00       9720.00|            11.70       9477.00|            14.00      11340.00|            14.70      11907.00
  45 |           340.00       4760.00|           340.00       4760.00|           390.00       5460.00|           425.00       5950.00
  46 |           450.00       1800.00|           450.00       1800.00|           550.00       2200.00|           563.00       2252.00
  47 |            96.00       9600.00|            96.00       9600.00|           110.00      11000.00|           120.00      12000.00
  48 |             3.00        660.00|             3.00        660.00|             3.50        770.00|             3.80        836.00
  49 |            70.00      41300.00|           366.00     215940.00|           150.00      88500.00|           127.00      74930.00
  50 |           150.00      31500.00|           190.00      39900.00|           220.00      46200.00|           321.00      67410.00
  51 |            21.00       3150.00|            21.00       3150.00|            25.00       3750.00|            27.00       4050.00
  52 |         3,100.00       3100.00|         3,100.00       3100.00|         4,200.00       4200.00|         3,875.00       3875.00
  53 |           200.00      12400.00|           300.00      18600.00|           300.00      18600.00|           225.00      13950.00
  54 |            45.00       2925.00|           170.00      11050.00|           200.00      13000.00|            44.00       2860.00
  55 |            50.00       3450.00|           176.00      12144.00|           200.00      13800.00|            97.00       6693.00
  56 |            60.00     156600.00|            55.00     143550.00|            69.00     180090.00|            70.00     182700.00
  57 |            70.00     233800.00|            71.00     237140.00|            70.00     233800.00|            77.00     257180.00
  58 |           125.00       4625.00|           118.00       4366.00|            27.00        999.00|           112.00       4144.00
  59 |            15.00        360.00|            26.00        624.00|             9.00        216.00|             8.00        192.00
  60 |            10.00       1400.00|            12.20       1708.00|             9.00       1260.00|             8.00       1120.00
  61 |            10.00       6700.00|             7.00       4690.00|             6.00       4020.00|             8.00       5360.00
  62 |            20.00       2400.00|            10.70       1284.00|             9.00       1080.00|             8.00        960.00
  63 |           600.00       3060.00|           240.00       1224.00|         1,000.00       5100.00|         1,380.00       7038.00
  64 |            80.00      13760.00|            90.00      15480.00|            85.00      14620.00|           157.00      27004.00
  65 |         1,500.00      24000.00|           930.00      14880.00|         2,100.00      33600.00|         1,875.00      30000.00
  66 |           125.00      81500.00|           100.00      65200.00|           135.00      88020.00|           157.00     102364.00
  67 |         2,500.00     137500.00|         2,500.00     137500.00|         2,700.00     148500.00|         1,875.00     103125.00
  68 |        50,000.00      50000.00|        55,000.00      55000.00|        65,000.00      65000.00|        72,850.00      72850.00
  69 |           500.00      45000.00|           300.00      27000.00|         1,200.00     108000.00|           575.00      51750.00
  70 |         1,000.00     538000.00|           790.00     425020.00|         1,200.00     645600.00|         1,416.00     761808.00
  71 |         1,000.00      29000.00|           600.00      17400.00|         1,400.00      40600.00|           918.00      26622.00
  72 |         5,000.00     100000.00|         5,400.00     108000.00|         1,700.00      34000.00|         4,513.00      90260.00
  73 |         2,500.00      35000.00|         3,300.00      46200.00|         3,500.00      49000.00|         2,545.00      35630.00
  74 |           120.00       5760.00|           126.00       6048.00|           200.00       9600.00|           233.00      11184.00
  75 |             2.50     133000.00|             2.50     133000.00|             3.00     159600.00|             3.32     176624.00
  76 |             3.00       6480.00|             3.00       6480.00|             3.50       7560.00|             5.05      10908.00
  77 |           350.00       1750.00|           310.00       1550.00|           350.00       1750.00|           388.00       1940.00
  78 |           600.00        600.00|           550.00        550.00|           650.00        650.00|           688.00        688.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  79 |           165.00      47850.00|           324.00      93960.00|           180.00      52200.00|           224.00      64960.00
  80 |            10.00       1100.00|            21.00       2310.00|            50.00       5500.00|            37.00       4070.00
  81 |             2.00        420.00|            22.00       4620.00|             6.00       1260.00|            24.50       5145.00
  82 |             2.00        460.00|            25.60       5888.00|             6.00       1380.00|            25.90       5957.00
  83 |           125.00       9375.00|           150.00      11250.00|           110.00       8250.00|           131.00       9825.00
  84 |           375.00       3375.00|           334.00       3006.00|           630.00       5670.00|           795.00       7155.00
  85 |           600.00       6600.00|           255.00       2805.00|           380.00       4180.00|           424.00       4664.00
  86 |           200.00      13400.00|           131.00       8777.00|            80.00       5360.00|            58.00       3886.00
  87 |           600.00       7800.00|           410.00       5330.00|           600.00       7800.00|           949.00      12337.00
  88 |           150.00     346500.00|           106.00     244860.00|           125.00     288750.00|           123.00     284130.00
  89 |           150.00     318000.00|           106.00     224720.00|           125.00     265000.00|           119.00     252280.00
  90 |           250.00      10000.00|           106.00       4240.00|           140.00       5600.00|           203.00       8120.00
  91 |             1.50       6405.00|            20.00      85400.00|             3.00      12810.00|             1.50       6405.00
  92 |             3.50       1855.00|             7.70       4081.00|             5.00       2650.00|             3.80       2014.00
  93 |            40.00       1480.00|            38.00       1406.00|            50.00       1850.00|            48.00       1776.00
  94 |            25.00        475.00|            20.00        380.00|            25.00        475.00|            25.00        475.00
  95 |            45.00        270.00|            42.00        252.00|            50.00        300.00|            63.00        378.00
  96 |           116.00      29000.00|           187.00      46750.00|           210.00      52500.00|           231.00      57750.00
  97 |           300.00      54000.00|           320.00      57600.00|           450.00      81000.00|           400.00      72000.00
  98 |         1,800.00       7200.00|           135.00        540.00|           160.00        640.00|           169.00        676.00
  99 |         1,000.00       4000.00|           196.00        784.00|           225.00        900.00|           245.00        980.00
 100 |         1,000.00       4000.00|           300.00       1200.00|           350.00       1400.00|           375.00       1500.00
 101 |         6,000.00      60000.00|         3,900.00      39000.00|         4,500.00      45000.00|         4,815.00      48150.00
 102 |           825.00       3300.00|         1,160.00       4640.00|         1,400.00       5600.00|         1,440.00       5760.00
 103 |           745.00     134100.00|         1,100.00     198000.00|         1,400.00     252000.00|         1,274.00     229320.00
 104 |            75.00       1050.00|            74.00       1036.00|            85.00       1190.00|            62.00        868.00
 105 |             1.10       3564.00|             2.00       6480.00|             1.50       4860.00|             1.90       6156.00
 106 |             4.00       1240.00|             4.10       1271.00|             5.00       1550.00|             4.70       1457.00
 107 |            40.00       3400.00|            50.00       4250.00|           210.00      17850.00|            61.00       5185.00
 108 |       413,031.00     413031.00|       408,000.00     408000.00|       150,000.00     150000.00|       285,000.00     285000.00

 TOT                    4,196,196.00                   4,373,791.00                   4,786,680.00                   4,818,514.00
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     |-------------------------------
 ITEM|            SIXTH
     |       BID         AMOUNT
     |-------------------------------
   1 |        22,600.00      22600.00
   2 |            15.40      12936.00
   3 |         2,500.00       2500.00
   4 |        40,200.00      40200.00
   5 |        25,600.00      25600.00
   6 |            15.40        462.00
   7 |         2,830.00      11320.00
   8 |            60.00       1200.00
   9 |            30.00       8400.00
  10 |        16,900.00      16900.00
  11 |         9,800.00       9800.00
  12 |       123,000.00     123000.00
  13 |            74.00       7104.00
  14 |             7.71       6476.40
  15 |            34.00        510.00
  16 |             6.27        407.55
  17 |        32,000.00      32000.00
  18 |            74.00      22940.00
  19 |           190.00      10640.00
  20 |         2,300.00      20700.00
  21 |            98.00      11760.00
  22 |           119.00        714.00
  23 |           143.00        286.00
  24 |           167.00       1202.40
  25 |         1,070.00       5350.00
  26 |            43.00      11610.00
  27 |             8.61       7921.20
  28 |           800.00        800.00
  29 |            64.00      12160.00
  30 |           860.00       3440.00
  31 |        59,500.00      59500.00
  32 |        85,800.00      85800.00
  33 |        70,000.00      70000.00
  34 |            20.00     165000.00
  35 |            10.60       4695.80
  36 |             5.90        590.00
  37 |            80.00      24000.00
  38 |            80.00       5600.00
  39 |            22.60     325440.00
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     |-------------------------------
 ITEM|            SIXTH
     |       BID         AMOUNT
     |-------------------------------
  40 |        19,400.00      38800.00
  41 |             4.00      11840.00
  42 |           618.00       4326.00
  43 |              .57        997.50
  44 |            13.40      10854.00
  45 |           390.00       5460.00
  46 |           520.00       2080.00
  47 |           110.00      11000.00
  48 |             3.44        756.80
  49 |            80.00      47200.00
  50 |           220.00      46200.00
  51 |            24.00       3600.00
  52 |         3,500.00       3500.00
  53 |           290.00      17980.00
  54 |            62.00       4030.00
  55 |            71.00       4899.00
  56 |            62.00     161820.00
  57 |            77.00     257180.00
  58 |            86.00       3182.00
  59 |             8.80        211.20
  60 |             9.00       1260.00
  61 |             9.00       6030.00
  62 |             9.00       1080.00
  63 |           570.00       2907.00
  64 |           100.00      17200.00
  65 |         2,300.00      36800.00
  66 |           130.00      84760.00
  67 |         3,700.00     203500.00
  68 |        64,200.00      64200.00
  69 |         1,400.00     126000.00
  70 |         1,440.00     774720.00
  71 |         1,420.00      41180.00
  72 |         8,140.00     162800.00
  73 |         1,400.00      19600.00
  74 |           114.49       5495.52
  75 |             2.83     150556.00
  76 |             3.19       6890.40
  77 |           360.00       1800.00
  78 |           630.00        630.00
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     |-------------------------------
 ITEM|            SIXTH
     |       BID         AMOUNT
     |-------------------------------
  79 |           153.00      44370.00
  80 |             8.50        935.00
  81 |             2.44        512.40
  82 |             2.68        616.40
  83 |            82.00       6150.00
  84 |           700.00       6300.00
  85 |           700.00       7700.00
  86 |            43.00       2881.00
  87 |           720.00       9360.00
  88 |           150.00     346500.00
  89 |           146.00     309520.00
  90 |           147.00       5880.00
  91 |             4.70      20069.00
  92 |             5.70       3021.00
  93 |            43.00       1591.00
  94 |            22.90        435.10
  95 |            48.00        288.00
  96 |           210.00      52500.00
  97 |           450.00      81000.00
  98 |           150.00        600.00
  99 |           220.00        880.00
 100 |           340.00       1360.00
 101 |         4,400.00      44000.00
 102 |         1,320.00       5280.00
 103 |         2,160.00     388800.00
 104 |            84.30       1180.20
 105 |             1.17       3790.80
 106 |             4.70       1457.00
 107 |            57.30       4870.50
 108 |       635,000.00     635000.00

 TOT                    5,501,738.17


