STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 09/ 05 IN LOS ANGELES COUNTY | N CLAREMONT 06/ 13/ 05
CONTRACT NUMBER 07-4K4404 AT LI VE OAK CANYON WASH AND AT BASE CONTRACT CODE 'E '
LOCATI ON 07-LA-210-49.0/51.8 LI NE ROCAD OFF RAMP 19 CONTRACT | TEMS

DRAI NAGE AND ROCK PROTECTI ON FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA42 225, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF Bl DDERS 3 ENG NEERS EST 156, 830. 00 AMOUNT UNDER 2, 667.50 PERCENT UNDER EST 1.70
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 154, 162. 50 2 PK CONSTRUCTI ON 626 794-0800 SB PREF CLAI MED
00718670
2126 N FAI R OCAKS FAX 626 794-0880
ALTADENA CA 91001
2 222, 300. 00 1 SOUTHLAND CONSTRUCTI ON 714 488-2891 CC PREF CLAI MED
00663784
3943 | RVI NE BLVD STE 40 FAX 949 651-1265
IRVINE CA 92602
3 236, 700. 00 3 BEADOR CONSTRUCTI ON COVPANY 951 674-7352 SB PREF CLAI MED
I NC 00720483
26320 LESTER Cl RCLE FAX 951 674-7495

CORONA CA 92883



07- 4K4404 Bl D245

07-LA-210-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 09/ 05 06/ 13/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TI TAN WATER POLLUTI ON CONTRCL PROGRAM
REDDI NG CA



07- 4K4404 Bl D245
07-LA-210-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 09/ 05 06/ 13/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BRI LLCO SUPPLY SUPPLY AND MATERI ALS
SANTA ANA CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GROUND SERVI CE TECHNOLOGY I TEMS 10 THRU 14
ESCONDI DO CA
THOVAS AND PRATT ITEMS 1, 3 AND 4 (PARTIAL)

EL SOBRANTE CA



07-4K4404 Bl D245

07-LA-210-4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 09/ 05 06/ 13/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2,950. 00 2,950. 00
3 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
5 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 48 15. 00 720. 00
6 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 280 26. 00 7,280. 00
7 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 220. 00 6, 160. 00
8 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4,000. 00 4,000. 00
9 197010 PLACE AND COVPACT EMBANKMENT VB 80 125. 00 10, 000. 00
10 (S) 034582 BONDED FI BER MATRI X KG 1, 820 4.00 7,280. 00
11 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 3 200. 00 600. 00
12 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 2 1, 800. 00 3, 600. 00
13 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 17 140. 00 2,380. 00
14 (S) 034583 ENDOVYCORRHI ZAL | NOCULUM KG 27 40. 00 1, 080. 00
15 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.7 625. 00 2,312.50
16 (F) 510520 M NOR CONCRETE ( CONCRETE DRAI N) VB 70 400. 00 28, 000. 00
17 650075 600 MM REI NFORCED CONCRETE PI PE M 44 250. 00 11, 000. 00
18 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 400 12. 00 4, 800. 00
19 999990 MOBI LI ZATI ON LS LUWVP SUM 10, 000. 00 10, 000. 00

TOTAL 154, 162. 50



07-4K4404 Bl D245

07-LA-210-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 09/ 05 06/ 13/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 200. 00 1200. 00
2 2, 000. 00 2000. 00 6, 000. 00 6000. 00
3 6, 900. 00 6900. 00 5, 500. 00 5500. 00
4 10, 000. 00 10000. 00 36, 108. 00 36108. 00
5 100. 00 4800. 00 35. 00 1680. 00
6 100. 00 28000. 00 100. 00 28000. 00
7 300. 00 8400. 00 200. 00 5600. 00
8 10, 000. 00 10000. 00 1, 000. 00 1000. 00
9 150. 00 12000. 00 210. 00 16800. 00
10 10. 00 18200. 00 2.50 4550. 00
11 500. 00 1500. 00 450. 00 1350. 00
12 2,500. 00 5000. 00 100. 00 200. 00
13 200. 00 3400. 00 67. 00 1139. 00
14 200. 00 5400. 00 9. 00 243. 00
15 1, 000. 00 3700. 00 2,500. 00 9250. 00
16 1, 000. 00 70000. 00 850. 00 59500. 00
17 500. 00 22000. 00 770.00 33880. 00
18 20. 00 8000. 00 4.25 1700. 00
19 1, 000. 00 1000. 00 23, 000. 00 23000. 00
TOT 222, 300. 00 236, 700. 00



