STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 16/ 05 I'N SAN DI EGO COUNTY NEAR EL CAJON 06/ 20/ 05
CONTRACT NUMBER 11- 236304 FROM 0. 2 KM WEST OF BRABHAM STREET CONTRACT CODE 'B '
LOCATI ON 11- SD-54-T12. 2/ T14. 2 TO 0.1 KM WEST OF KENDRI CK WAY 29 CONTRACT | TEMS
RESURFACE ASPHALT CONCRETE FEDERAL Al D ACST- S054-(006) E

P- S054- ( 006) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 3 FUND TOTAL HA22 2,163, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 3 ENG NEERS EST 1, 844, 345.00 AMOUNT UNDER 544, 987. 00 PERCENT UNDER EST 29. 55
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 1, 299, 358. 00 2 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163-9069
2 1, 454, 016. 00 3 DALEY CCAC 858 642- 7500
00751561
5370 EASTGATE MALL FAX 858 642-9269
SAN DI EGO CA 92121
3 1, 593, 879. 00 1 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
00750542
P O BOX 229000 FAX 858 453-6034

SAN DI EGO CA 92192-9000



11- 236304
11-SD-54-T1
06/ 16/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

06/ 20/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

ATLAS FENCE
SAN DI EGO CA

GLOBAL ROAD SEALI NG
VEESTM NSTER CA

PRSI
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PERRI S TRAFFI C CONTRCL
MJURRI ETA CA

ASPHALT CONCRETE DI KE

VETAL BEAM GUARD RAI L

TRAFFI C LOOPS

COLD PLANE

STRI PI NG

CONSTRUCTI ON AREA SI GNS



11- 236304 Bl D245

11-SD-54-T1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI L
SAN DI EGO CA
GLOBAL ROAD SEALI NG LOOP DETECTORS
VEESTM NSTER CA
PRSI COLD PLANE
Rl VERSI DE CA
PAYCO SPECI ALTI ES TRAFFI C CONTROL, STRIPI NG AND SI GNS ( PORTI ON)
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE S| GN
NI POMO CA
STATEW DE SAFETY AND SI GNS REMOVE DELI NATORS
NI POMO CA
THOVAS AND PRATT PREPARE WATER POLLUTI ON CONTROL PROGRAM

EL SOBRANTE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEM 14
GOSHEN CA
GLOBAL ROAD SEALI NG | TEM 28

WESTM NSTER CA
CONTI NUED ON NEXT PAGE



11- 236304 Bl D245

11-SD-54-T1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
06/ 16/ 05 06/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS I TEM5S 7 AND 9

Rl VERSI DE CA
PAYCO SPECI ALTI ES | NC I TEMS 16, 17 AND 21 THRU 27
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS ITEM5S 3, 8 AND 16 THRU 18

PONAY CA



11- 236304 Bl D245

11- SD-54- T1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 16/ 05 06/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 900. 00 5, 900. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 600. 00 7, 600. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 41, 160. 00 41, 160. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 5, 700. 00 11, 400. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 17 53. 00 901. 00
7 150771 REMOVE ASPHALT CONCRETE DI KE M 4,220 1.05 4, 431.00
8 151224 REMOVE DELI NEATOR EA 50 13.00 650. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 79, 300 2.37 187, 941. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 4 550. 00 2, 200. 00
11 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 390 185. 00 72, 150. 00
12 390155 ASPHALT CONCRETE ( TYPE A) TONN 380 54. 25 20, 615. 00
13 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 8, 090 96. 70 782, 303. 00
14 394001 PLACE ASPHALT CONCRETE DI KE M 4,220 3.00 12, 660. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 22 974. 00 21, 428. 00
16 566011 ROADSI DE SI GN - ONE POST EA 1 262. 00 262. 00
17 820107 DELI NEATOR ( CLASS 1) EA 50 32.00 1, 600. 00
18 820118 GUARD RAI LI NG DELI NEATOR EA 5 32. 00 160. 00
19 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 6 202. 00 1, 212. 00
20 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,828.00 2,828.00
21 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 430 33. 60 14, 448. 00
22 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 5,010 1. 90 9,519. 00
23 (S) 034057 150 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 100 .95 1, 045. 00
(BROKEN 2.44 M- 1.22 M
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 000 2.84 2, 840. 00
25 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120 1.70 204. 00
(BROKEN 1.83 M- 0.30 M
26 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 5, 440 1. 60 8, 704. 00
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 180 3.25 10, 335. 00
28 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 140 185. 00 25, 900. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 48, 162. 00 48, 162. 00

TOTAL 1, 299, 358. 00



11- 236304 Bl D245
11-SD-54-T1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 16/ 05 06/ 20/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 300. 00 1300. 00
2 8, 000. 00 8000. 00 11, 000. 00 11000. 00
3 15, 000. 00 15000. 00 13, 000. 00 13000. 00
4 70, 000. 00 70000. 00 64, 000. 00 64000. 00
5 4,700. 00 9400. 00 1, 700. 00 3400. 00
6 54. 00 918. 00 58. 00 986. 00
7 1.05 4431. 00 1.20 5064. 00
8 11. 00 550. 00 12. 00 600. 00
9 2.25 178425. 00 2.90 229970. 00
10 825. 00 3300. 00 480. 00 1920. 00
11 340. 00 132600. 00 330. 00 128700. 00
12 65. 00 24700. 00 71. 00 26980. 00
13 95. 00 768550. 00 107. 00 865630. 00
14 11. 00 46420. 00 6. 50 27430. 00
15 360. 00 7920. 00 480. 00 10560. 00
16 265. 00 265. 00 460. 00 460. 00
17 32.00 1600. 00 48. 00 2400. 00
18 33. 00 165. 00 29. 00 145. 00
19 205. 00 1230. 00 230. 00 1380. 00
20 2,900. 00 2900. 00 3, 200. 00 3200. 00
21 34. 00 14620. 00 38. 40 16512. 00
22 2.00 10020. 00 2.20 11022. 00
23 1.00 1100. 00 1.00 1100. 00
24 2.90 2900. 00 3.30 3300. 00
25 1.70 204. 00 2.20 264. 00
26 1.60 8704. 00 1.80 9792. 00
27 3.30 10494. 00 3. 80 12084. 00
28 190. 00 26600. 00 262. 00 36680. 00
29 102, 000. 00 102000. 00 105, 000. 00 105000. 00
TOT 1, 454, 016. 00 1, 593, 879. 00




