STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 06/ 21/ 05 I'N SOLANO COUNTY I N FAI RFI ELD AT 06/ 22/ 05
CONTRACT NUMBER 04- 446104 THE WESTBOUND 80 OFF RANMVP AT CONTRACT CODE 'D '
LOCATI ON 04- SOL-80-17.6 OLI VER ROAD 32 CONTRACT | TEMS
TRAFFI C SI GNAL AND W DEN ROADWAY FEDERAL AID ACI M 080-2(346)E

G 080- 2(346) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPGOSALS | SSUED 11 FUND TOTAL HB1 650, 000 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF Bl DDERS 4 ENG NEERS EST 546, 000. 00 AMOUNT UNDER 58, 146. 00 PERCENT UNDER EST 10. 65
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 487, 854. 00 4 GH LOTTI BROS | NC 415 454-7011
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
2 516, 075. 20 3 O C JONES AND SONS | NC 510 526-3424
00759729
1520 FOURTH STREET FAX 510 526-0990
BERKELEY CA 94710
3 647, 690. 00 2 J A GONSALVES AND SON 707 258-6261
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240
NAPA CA 94581
4 748, 154. 00 1 PRI SM ENG NEERI NG | NC 408 562- 0026
00769171
630 REED STREET FAX 408 562-0027

SANTA CLARA CA 95050



04- 446104 Bl D245

04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
06/ 21/ 05 06/ 22/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 RI LEYS STRI PI NG STRI PI NG AND MARKI NG
P O BOX 769
UNION CI TY CA 94587
ST FRANCI S ELECTRI C ELECTRI CAL

23294 CONNECTI CUT ST
HAYWARD CA 94545



04- 446104 Bl D245

04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 21/ 05 06/ 22/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
R E MAHER M NOR CONCRETE
AMERI CAN CANYON CA
RI LEYS STRI Pl NG STRI PI NG
UNTON CI TY CA
ST FRANCI S ELECTRI C ELECTRI CAL
SAN LEANDRO CA
STATEW DE SAFETY AND SI GNS TRAFFI C CONTROL ( PARTI AL)
FAI RFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABLE FENCE FENCI NG

P O BOX 219
PETALUVA CA 94953
M KE BROMN ELECTRI CAL ELECTRI CAL
561 MERCANTI LE AVENUE
COTATI CA 94931
RI LEYS STRI PI NG STRI PI NG

CONTI NUED

P O BOX 769
UNION CI TY CA 94587
ON NEXT PAGE



04- 446104 Bl D245
04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
06/ 21/ 05 06/ 22/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 THOVAS AND PRATT TRAFFI C CONTROL
2522 NMAY ROAD
EL SOBRANTE CA 94803
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON ROADWAY EXCAVATI ON AND REMOVE CONCRETE ( PARTI AL)

P O BOX 2184
MENLO PARK CA 94026

BAYWOOD ENVI RONVENTAL SERVI CE
12 SCHOOL STREET STUDI O D
FAI RFAX CA 94930

CAL SAFETY | NC
42183 OSGOOD ROAD
FREMONT CA 94539

CAL SAFETY | NC
42183 OSGOOD ROAD
FREMONT CA 94539

EL CAM NO PAVI NG I NC
P O BOX 62319
SUNNYVALE CA 94088

LEAD COVPLI ANCE PLAN ( PARTI AL)

PORTABLE CHANGEABLE MESSAGE SI GN ( PARTI AL)

TRAFFI C CONTROL ( PARTI AL)

ASPHALT CONCRETE ( PARTI AL)



04- 446104 Bl D245

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
06/ 21/ 05 06/ 22/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 600. 00 600. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 200. 00 1, 200. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 800. 00 800. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 790. 00 3, 790. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 750. 00 750. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 300 80. 00 24, 000. 00
8 (S) 129110 TEMPORARY CRASH CUSHI ON EA 11 300. 00 3, 300. 00
9 150608 REMOVE CHAI'N LI NK FENCE M 190 6. 00 1, 140. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 480 15. 00 7,200. 00
STRI PE
11 150711 REMOVE PAI NTED TRAFFI C STRI PE M 60 2.00 120. 00
12 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 570 2.00 1, 140. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 75. 00 375. 00
14 151540 RECONSTRUCT CHAI N LI NK FENCE M 190 42. 50 8, 075. 00
15 152402 ADJUST WATER VALVE COVER TO GRADE EA 1 300. 00 300. 00
16 152440 ADJUST MANHOLE TO GRADE EA 1 350. 00 350. 00
17 153210 REMOVE CONCRETE VB 50 180. 00 9, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 820 60. 00 49, 200. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 250. 00 1, 250. 00
20 250401 CLASS 4 AGGREGATE SUBBASE VB 300 79. 00 23, 700. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 600 85. 00 136, 000. 00
22 510526 M NOR CONCRETE ( BACKFI LL) VB 40 307. 00 12, 280. 00
23 (S) 520101 BAR REl NFORCI NG STEEL KG 240 2.50 600. 00
24 566011 ROADSI DE SI GN - ONE POST EA 9 345. 00 3, 105. 00
25 568001 I NSTALL SI GN (STRAP AND SADDLE BRACKET EA 3 225. 00 675. 00
METHOD)
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 18 675. 00 12, 150. 00
CONSTRUCTI ON)
27 (S) 840501 THERVOPLASTI C TRAFFI C STRI PE M 1,160 1.25 1, 450. 00
28 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 55 45. 00 2, 475. 00
29 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 130 35. 00 4, 550. 00
30 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 86, 995. 00 86, 995. 00
31 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 37, 785. 00 37, 785. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 48, 499. 00 48, 499. 00

TOTAL 487, 854. 00



04- 446104 Bl D245
04- SOL-80-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
06/ 21/ 05 06/ 22/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,500. 00 2500. 00 1, 250. 00 1250. 00 2, 000. 00 2000. 00
2 32, 000. 00 32000. 00 2,500. 00 2500. 00 9, 000. 00 9000. 00
3 5, 000. 00 5000. 00 1, 500. 00 1500. 00 3, 000. 00 3000. 00
4 15, 000. 00 15000. 00 10, 000. 00 10000. 00 20, 000. 00 20000. 00
5 26, 000. 00 26000. 00 69, 050. 00 69050. 00 75, 000. 00 75000. 00
6 6, 000. 00 6000. 00 1, 500. 00 1500. 00 15, 000. 00 15000. 00
7 65. 00 19500. 00 156. 00 46800. 00 220. 00 66000. 00
8 300. 00 3300. 00 350. 00 3850. 00 375. 00 4125. 00
9 12. 00 2280. 00 8. 00 1520. 00 50. 00 9500. 00
10 15. 00 7200. 00 16. 00 7680. 00 20. 00 9600. 00
11 2.00 120. 00 2.50 150. 00 10. 00 600. 00
12 2.00 1140. 00 2.50 1425. 00 2.00 1140. 00
13 60. 00 300. 00 250. 00 1250. 00 200. 00 1000. 00
14 41. 00 7790. 00 50. 00 9500. 00 150. 00 28500. 00
15 600. 00 600. 00 1, 750. 00 1750. 00 755. 00 755. 00
16 650. 00 650. 00 2, 250. 00 2250. 00 755. 00 755. 00
17 150. 00 7500. 00 200. 00 10000. 00 75. 00 3750. 00
18 .01 8. 20 36. 00 29520. 00 65. 00 53300. 00
19 3, 800. 00 3800. 00 6, 500. 00 6500. 00 5, 000. 00 5000. 00
20 163. 00 48900. 00 120. 00 36000. 00 75. 00 22500. 00
21 64. 00 102400. 00 99. 00 158400. 00 85. 00 136000. 00
22 630. 00 25200. 00 475. 00 19000. 00 220. 00 8800. 00
23 2.30 552. 00 16. 00 3840. 00 20. 00 4800. 00
24 300. 00 2700. 00 375. 00 3375. 00 500. 00 4500. 00
25 120. 00 360. 00 400. 00 1200. 00 500. 00 1500. 00
26 600. 00 10800. 00 1, 200. 00 21600. 00 100. 00 1800. 00
27 1.25 1450. 00 2.00 2320. 00 3.00 3480. 00
28 45. 00 2475. 00 48. 00 2640. 00 50. 00 2750. 00
29 35. 00 4550. 00 37.00 4810. 00 10. 00 1300. 00
30 87,000. 00 87000. 00 110, 000. 00 110000. 00 140, 124. 00 140124. 00
31 38, 000. 00 38000. 00 51, 510. 00 51510. 00 42,575. 00 42575. 00
32 51, 000. 00 51000. 00 25, 000. 00 25000. 00 70, 000. 00 70000. 00
TOT 516, 075. 20 647, 690. 00 748, 154. 00




