STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 14/ 05 I N SAN DI EGO COUNTY AT VARI OQUS 07/ 18/ 05
CONTRACT NUMBER 11- 080004 LOCATI ONS FROM 0. 2 KM WEST OF CONTRACT CODE "A '
LOCATI ON 11-SD-8-R36. 5 SWEETWATER RI VER BRIDGE TO 0.5 KM 90 CONTRACT | TEMS
EAST OF LA POSTA CREEK BRI DGE
BRI DGE REHABI LI TATI ON FEDERAL AID ACI M 008-1(300) 36E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HA21 6, 900, 000 TOTAL NUMBER OF WORKI NG DAYS 185
NUMBER OF Bl DDERS 4 ENG NEERS EST 5,568, 572. 20 AMOUNT UNDER 1,579, 620. 20 PERCENT UNDER EST 28. 37
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 988, 952. 00 3 TRUESDELL CORPORATI ON COF 602 437-1711
CALI FORNI A | NC 00615058
3529 E WOOD STREET FAX 602 437-1821
PHCENI X AZ 85040
2 4,296, 221. 00 2 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028
VEST COAST | NC 00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENI CI A CA 94510
3 5, 144, 547. 00 4 PETERSON CHASE GENERAL 949 252- 0441
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 5, 182, 560. 00 1 PENHALL COVPANY 858 550-1111
00568673
5775 EASTGATE DRI VE FAX 858 550-1120

SAN DI EGO CA 92121



11- 080004 Bl D245

11- SD- 8- R36 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C L CONSTRUCTI ON CONCRETE BARRI ER RAI LI NG
ONTARI O CA
ADAMS AND SM TH I NC STRUCTURAL STEEL
LI NDON UT
AREA WEST FENCE VETAL BEAM GUARD RAI L
LAKESI DE CA
ARTS TRENCH PLATE TEMPORARY K RAI L
SAN DI EGO CA
GROUND SERVI CE TECHNOLOGY ERCSI ON CONTRCL AND TEMPORARY FENCI NG
ESCONDI DO CA
HARBER COVPANI ES GROOVI NG AND GRI NDI NG
SAN BERNARDI NO CA
| MPERI AL | NDUSTRI CAL COATI NGS STRUCTURAL STEEL PAI NTI NG
Rl VERSI DE CA
PAVEMENT RECYCLI NG M LLI NG
Rl VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG

CHULA VI STA CA

SM TH AND SONS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL
FALLBROOK CA
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11- SD- 8- R36 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 14/ 05 07/ 18/ 05

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AREA WEST FENCE METAL BEAM GUARD RAI L AND CRASH CUSHI ONS
LAKESI DE CA
HARBER COVPANI ES GRI NDI NG AND GROOVI NG
SAN BERNARDI NO CA
HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
| MPERI AL | NDUSTRI AL COATI NGS PAI NTI NG
Rl VERSI DE CA
PAVEMENT RECYCLI NG ASPHALT CONCRETE REMOVAL ( PARTI AL)
Rl VERSI DE CA
PAYCO SPCI ALTI ES STRI PI NG
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
PONAY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ADAVMS AND SM TH STRUCTURAL STEEL

LI NDON UT

HARBER COVPANI ES
SAN BERNARDI NO CA

GRI NDI NG AND GROOVI NG
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11- SD- 8- R36 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 14/ 05 07/ 18/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE FENCI NG, METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

SAN DI EGO CA
BERT W SALAS DRAI NAGE AND ROCK SLOPE PROTECTI ON ( PORTI ON)
SANTEE CA
E LAR ASSCClI ATES ERCSI ON CONTRCL ( PORTI ON)
ENCI NI TAS CA
| MPERI AL | NDUSTRI AL COATI NG CLEAN AND PAI NT STRUCTURAL STEEL
Rl VERSI DE CA
PAYCO SPECI ALTI ES TRAFFI C STRI PI NG AND MARKI NG
CHULA VI STA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

SAN DI EGO CA

WACO SCAFFCLDI NG SCAFFCOLDI NG
SAN DI EGO CA



11- 080004 Bl D245

11- SD- 8- R36 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 8, 000. 00 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 185 500. 00 92, 500. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 1, 650 5.40 8, 910. 00
4 034597 TEMPORARY TOAD FENCE M 120 9. 00 1, 080. 00
5 (S) 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 18, 000. 00 18, 000. 00
7 (S) 074023 TEMPORARY EROSI ON CONTROL M 10, 400 .50 5, 200. 00
8 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 7, 200. 00 21, 600. 00
9 (S) 074037 MOVE- | N MOVE- QUT EA 3 450. 00 1, 350. 00
( TEMPORARY EROCSI ON CONTRQOL)
10 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 3, 000. 00 6, 000. 00
11 074041 STREET SWEEPI NG LS LUMP SUM 19, 000. 00 19, 000. 00
12 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUWVP SUM 7,400. 00 7,400. 00
13 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 17, 000. 00 17, 000. 00
14 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 100, 000. 00 100, 000. 00
15 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 15, 400 4.40 67, 760. 00
16 (S) 120152 TEMPORARY PAVEMENT NMARKI NG ( TAPE) M 150 14. 00 2,100. 00
17 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 380 3. 00 1, 140. 00
18 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 390 31. 00 12, 090. 00
19 (S) 120300 TEMPORARY PAVEMENT NMARKER EA 670 4.00 2,680. 00
20 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 12, 500. 00 62, 500. 00
21 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 040 35. 00 176, 400. 00
22 150206 ABANDON CULVERT M 24 600. 00 14, 400. 00
23 034598 REMOVE PAVEMENT MARKER ( RECESSED) EA 810 2.00 1, 620. 00
24 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 3, 810 7.00 26, 670. 00
25 150710 REMOVE TRAFFI C STRI PE M 6, 730 2.50 16, 825. 00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 16 105. 00 1, 680. 00
27 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 12,700 4.85 61, 595. 00
28 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 42 115. 00 4, 830. 00
29 034599 REMOVE BRI DGE APPROACH GUARD RAI LI NG M 110 75. 00 8, 250. 00
30 157561 BRI DCE REMOVAL ( PORTI ON), LOCATI ON A LS LUWP SUM 32, 000. 00 32, 000. 00
31 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 115, 000. 00 115, 000. 00
32 157563 BRI DCE REMOVAL ( PORTI ON), LOCATION C LS LUWP SUM 51, 000. 00 51, 000. 00
33 157564 BRI DGE REMOVAL ( PORTI ON), LOCATION D LS LUMP SUM 17, 000. 00 17, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUWP SUM 7,500. 00 7,500. 00
35 170101 DEVELOP WATER SUPPLY LS LUMP SUM 23, 000. 00 23, 000. 00
36 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 500. 00 3, 500. 00



11- 080004 Bl D245

11- SD- 8- R36 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 14/ 05 07/ 18/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 22 440. 00 9, 680. 00
38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) MB 22 440. 00 9, 680. 00
39 198001 | MPORTED BORROW VB 1,730 36. 00 62, 280. 00
40 034600 REPAI R SLOPE M2 340 220. 00 74, 800. 00
41 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 6 200. 00 1, 200. 00
42 (S) 034601 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 1, 060 3. 00 3, 180. 00
43 (S) 203021 FI BER ROLLS M 140 15. 00 2,100. 00
44 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 0.4 1, 000. 00 400. 00
45 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 3 450. 00 1, 350. 00
46 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 150. 00 1, 650. 00
47 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 6 50. 00 300. 00
48 390101 ASPHALT CONCRETE TONN 1.2 2,200. 00 2, 640. 00
49 394001 PLACE ASPHALT CONCRETE DI KE M 16 500. 00 8, 000. 00
50 ( SF)049858 GROVE EXI STI NG CONCRETE BRI DGE DECK M2 5, 000 16. 50 82, 500. 00
51 ( SF) 049855 GRI ND EXI STI NG CONCRETE BRI DGE DECK M2 8, 900 16. 00 142, 400. 00
52 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 65 2, 400. 00 156, 000. 00
53 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 5 1, 400. 00 7, 000. 00
(TYPE R)
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.3 3, 600. 00 4, 680. 00
55 511106 DRI LL AND BOND DOWEL M 54 285. 00 15, 390. 00
56 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 116 75. 00 8, 700. 00
57 (F) 511118 CLEAN EXPANSI ON JOI NT M 96 85. 00 8, 160. 00
58 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 340 1, 795. 00 610, 300. 00
59 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY MR 12, 700 39. 00 495, 300. 00
60 518040 REPLACE BEARI NG PAD EA 29 7, 800. 00 226, 200. 00
61 (S) 049856 JONT SEAL (MR 15 MM (Sl LI CONE) M 59 95. 00 5, 605. 00
62 (S) 519117 JONT SEAL (MR 30 MV M 16 175. 00 2, 800. 00
63 (S) 519125 JONT SEAL ASSEMBLY (MR 70 MV) M 13 900. 00 11, 700. 00
64 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 13 900. 00 11, 700. 00
65 (S) 519128 JO NT SEAL ASSEMBLY (MR 100 MV) M 118 920. 00 108, 560. 00
66 (S) 519144 JONT SEAL (MR 50 MV) M 25 360. 00 9, 000. 00
67 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 4,740 5. 00 23, 700. 00
68 (SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 14, 100 22. 00 310, 200. 00
69 (F) 570115 ABUTMENT LUVBER BLOCKI NG VB 4 3, 000. 00 12, 000. 00
70 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 32, 000. 00 32, 000. 00
71 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 10 3, 500. 00 35, 000. 00
72 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 11, 500. 00 11, 500. 00
73 641132 300 MM PLASTI C Pl PE M 10 200. 00 2, 000. 00



11- 080004 Bl D245

11- SD- 8- R36 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 14/ 05 07/ 18/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

74 664009 300 MM CORRUGATED STEEL Pl PE M 1.3 2,500. 00 3, 250. 00
(1.63 MV THI CK)

75 665834 450 MM BI TUM NOUS COATED SLOTTED M 3.1 720. 00 2,232.00
CORRUGATED STEEL PIPE (2.77 MM THI CK)

76 705042 300 MM STEEL FLARED END SECTI ON EA 1 1, 250. 00 1, 250. 00

77 721009 ROCK SLOPE PROTECTI ON VB 10 750. 00 7,500. 00
(FACING METHOD B)

78 729010 ROCK SLOPE PROTECTI ON FABRI C MR 50 15. 00 750. 00

79 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 1, 850 42.00 77, 700. 00

80 820118 GUARD RAI LI NG DELI NEATOR EA 41 35. 00 1, 435. 00

81 (S) 832001 METAL BEAM GUARD RAI LI NG M 170 111. 00 18, 870. 00

82 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 9 3, 750. 00 33, 750. 00

83 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 000. 00 18, 000. 00

84 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 900. 00 1, 800. 00

85 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 6, 650. 00 13, 300. 00

86 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 500. 00 1, 000. 00

87 (F) 049857 BARRI ER RAI LI NG ( TYPE 9-11) M 14 280. 00 3, 920. 00

88 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 17, 200 . 60 10, 320. 00

89 (S) 850122 PAVEMENT MARKER EA 810 4.00 3, 240. 00
( RETROREFLECTI VE- RECESSED)

90 999990 MOBI LI ZATI ON LS LUMP SUM 263, 400. 00 263, 400. 00

TOTAL 3, 988, 952. 00



11- 080004 Bl D245
11- SD- 8- R36 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 14/ 05 07/ 18/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
2 1, 500. 00 277500. 00 2,600. 00 481000. 00 1, 500. 00 277500. 00
3 18. 00 29700. 00 5. 00 8250. 00 25. 00 41250. 00
4 30. 00 3600. 00 20. 00 2400. 00 65. 00 7800. 00
5 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
6 25, 000. 00 25000. 00 10, 000. 00 10000. 00 10, 000. 00 10000. 00
7 .42 4368. 00 1.00 10400. 00 1.25 13000. 00
8 5, 000. 00 15000. 00 3, 000. 00 9000. 00 3, 000. 00 9000. 00
9 400. 00 1200. 00 1, 000. 00 3000. 00 1, 500. 00 4500. 00
10 2,000. 00 4000. 00 600. 00 1200. 00 100. 00 200. 00
11 20, 000. 00 20000. 00 60, 000. 00 60000. 00 25, 000. 00 25000. 00
12 5, 000. 00 5000. 00 10, 000. 00 10000. 00 3, 000. 00 3000. 00
13 30, 000. 00 30000. 00 8, 000. 00 8000. 00 35, 000. 00 35000. 00
14 100, 000. 00 100000. 00 160, 000. 00 160000. 00 30, 000. 00 30000. 00
15 4.00 61600. 00 5. 20 80080. 00 4.00 61600. 00
16 12. 00 1800. 00 65. 00 9750. 00 12. 00 1800. 00
17 2.00 760. 00 1.00 380. 00 2.50 950. 00
18 35. 00 13650. 00 40. 00 15600. 00 30. 00 11700. 00
19 3. 40 2278. 00 4.00 2680. 00 3.50 2345. 00
20 12, 000. 00 60000. 00 300. 00 1500. 00 15, 000. 00 75000. 00
21 55. 00 277200. 00 45. 00 226800. 00 40. 00 201600. 00
22 250. 00 6000. 00 70. 00 1680. 00 1, 500. 00 36000. 00
23 1.00 810. 00 1.80 1458. 00 2.00 1620. 00
24 6. 00 22860. 00 3. 00 11430. 00 6. 00 22860. 00
25 2.30 15479. 00 1.20 8076. 00 3.00 20190. 00
26 50. 00 800. 00 45. 00 720. 00 50. 00 800. 00
27 18. 00 228600. 00 8. 00 101600. 00 18. 00 228600. 00
28 100. 00 4200. 00 130. 00 5460. 00 125. 00 5250. 00
29 68. 00 7480. 00 200. 00 22000. 00 100. 00 11000. 00
30 85, 000. 00 85000. 00 115, 000. 00 115000. 00 100, 000. 00 100000. 00
31 137, 000. 00 137000. 00 100, 000. 00 100000. 00 100, 000. 00 100000. 00
32 58, 000. 00 58000. 00 70, 000. 00 70000. 00 25, 000. 00 25000. 00
33 35, 000. 00 35000. 00 60, 000. 00 60000. 00 25, 000. 00 25000. 00
34 4,500. 00 4500. 00 4,500. 00 4500. 00 4,500. 00 4500. 00
35 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00
36 4,500. 00 4500. 00 4,500. 00 4500. 00 4,500. 00 4500. 00
37 400. 00 8800. 00 275.00 6050. 00 15. 00 330. 00
38 400. 00 8800. 00 300. 00 6600. 00 40. 00 880. 00
39 25.00 43250. 00 35. 00 60550. 00 45. 00 77850. 00




| TEM

40
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.00

133500.
182000.
12500.
4550.
6750.
5800.
10560.
680000.
279400.
66700.
11800.
5600.
9100.
9100.
64900.
10000.
28440.
352500.
28000.
52000.
40000.
10000.
5000.
2600.
3100.
1500.
4000.
500.

SUMMARY

2, 000.
120.
200.

1, 500.

1, 600.

1, 800.
250.

23.

7, 500.
54, 000.
3, 500.
44, 000.
200.

1, 000.
1, 000.
500.
250.
20.

OF

REMA/

142400. 00
260000. 00
10000. 00
5200. 00
4590. 00
8700. 00
6720. 00
748000. 00
558800. 00
58000. 00
7080. 00
3200. 00
19500. 00
20800. 00
212400. 00
6250. 00
18960. 00
324300. 00
30000. 00
54000. 00
35000. 00
44000. 00
2000. 00
1300. 00
3100. 00
500. 00
2500. 00
1000. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

325. 00 110500.
30. 00 180.
4.00 4240.
25.00 3500.
550. 00 220.
850. 00 2550.
400. 00 4400.
10. 00 60.
3, 000. 00 3600.
350. 00 5600.
8. 00 40000.
9. 50 84550.
2,660. 00 172900.
950. 00 4750.
15, 000. 00 19500.
55. 00 2970.
55. 00 6380.
50. 00 4800.
2,500. 00 850000.
25.00 317500.
7, 000. 00 203000.
90. 00 5310.
70. 00 1120.
700. 00 9100.
700. 00 9100.
700. 00 82600.
250. 00 6250.
8. 00 37920.
50. 00 705000.
6, 500. 00 26000.
70, 000. 00 70000.
9, 000. 00 90000.
70, 000. 00 70000.
50. 00 500.
600. 00 780.
1, 300. 00 4030.
600. 00 600.
700. 00 7000.
15. 00 750.

Bl D245
PACE 9
07/ 18/ 05
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11- SD- 8- R36 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
07/ 14/ 05 07/ 18/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
79 20. 00 37000. 00 2.00 3700. 00 50. 00 92500. 00
80 25.00 1025. 00 25.00 1025. 00 25.00 1025. 00
81 100. 00 17000. 00 160. 00 27200. 00 165. 00 28050. 00
82 3, 900. 00 35100. 00 4,500. 00 40500. 00 4,500. 00 40500. 00
83 2,700. 00 16200. 00 3, 200. 00 19200. 00 3, 200. 00 19200. 00
84 800. 00 1600. 00 1, 250. 00 2500. 00 1, 100. 00 2200. 00
85 6, 000. 00 12000. 00 6, 500. 00 13000. 00 6, 000. 00 12000. 00
86 400. 00 800. 00 600. 00 1200. 00 600. 00 1200. 00
87 1, 600. 00 22400. 00 650. 00 9100. 00 1, 200. 00 16800. 00
88 .50 8600. 00 1.30 22360. 00 .55 9460. 00
89 3. 60 2916. 00 12. 00 9720. 00 4.00 3240. 00
90 390, 000. 00 390000. 00 600, 000. 00 600000. 00 500, 000. 00 500000. 00

TOT 4,296, 221. 00 5, 144, 547. 00 5, 182, 560. 00



