STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 16/ 05 I N SAN FRANCI SCO COUNTY | N 08/ 17/ 05
CONTRACT NUMBER 04-162514 SAN FRANCI SCO AT VARI QUS LOCATI ONS CONTRACT CODE 'E '
LOCATI ON 04-SF-1-R0.7/5.5 27 CONTRACT | TEMS

MODI FY TRAFFI C Sl GNALS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 8 FUND TOTAL HB4 , HB4 0 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF BI DDERS 1 ENG NEERS EST 2, 600, 000. 00 AMOUNT OVER 1,079, 460. 00 PERCENT OVER EST 41.52
PROGRAM ELEMENTS 400 RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 3, 679, 460. 00 1 ROSENDI N ELECTRI C | NC 408 286-2800 CC PREF CLAI MED
00142881
P O BOX 49070 FAX 408 295-6609

SAN JOSE CA 95161



04- 162514 Bl D245

04- SF-1-RO SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 16/ 05 08/ 17/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI AZ CORPORATI ON PAVEMENT MARKI NG
SAN JOSE CA 95125
LOVBARDO DI AMOND CORE DRI LLI NG CONCRETE SAW CUTTI NG
SANTA CLARA CA 95020
MALCOLM DRI LLI NG HOLE FOUNDATI ON DRI LLI NG
HAYWARD CA 94545
THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES ITEMS 1, 4, 5, 11 (PARTIAL)

EL SOBRANTE CA 94803

VARGAS AND ESQUI VEL CONSTRUCTI ON ITEMS 5, 9, 10, 12, 13 (PARTIAL)
SAN FRANCI SCO CA 94124



04- 162514 Bl D245

04- SF- 1- RO CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
08/ 16/ 05 08/ 17/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 850. 00 850. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 000. 00 13, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) EA 6 600. 00 3, 600. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 10, 000. 00 10, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 220, 000. 00 220, 000. 00
6 150705 REMOVE YELLOW THERVOPLASTI C PAVENENT MR 150 140. 00 21, 000. 00
MARKI NG
7 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 50 11.00 550. 00
8 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 380 108. 00 41, 040. 00
9 152402 ADJUST WATER VALVE COVER TO GRADE EA 1 300. 00 300. 00
10 153239 REMOVE CONCRETE (CURB, GUTTER, AND VB 290 500. 00 145, 000. 00
SI DEWALK)
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
12 390190 ASPHALT CONCRETE (TYPE A, 12.5- MM TONN 8 400. 00 3, 200. 00
MAXI MUM GRADI NG)
13 (S) 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 280 920. 00 257, 600. 00
CURB RAMP)
14 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 590 108. 00 63, 720. 00
15 861497 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 369, 600. 00 369, 600. 00
16 861498 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 249, 600. 00 249, 600. 00
17 861499 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 186, 000. 00 186, 000. 00
18 861500 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 4) LS LUMP SUM 201, 400. 00 201, 400. 00
19 861505 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 5) LS LUMP SUM 199, 400. 00 199, 400. 00
20 861506 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 6) LS LUMP SUM 184, 300. 00 184, 300. 00
21 861507 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 7) LS LUMP SUM 165, 500. 00 165, 500. 00
22 861508 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 8) LS LUMP SUM 202, 700. 00 202, 700. 00
23 861509 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 9) LS LUMP SUM 173, 400. 00 173, 400. 00
24 034696 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 10) LS LUMP SUM 191, 200. 00 191, 200. 00
25 034697 MODI FY S| GNAL AND LI GHTI NG ( LOCATI ON 11) LS LUMP SUM 188, 900. 00 188, 900. 00
26 034698 MODI FY SI GNAL AND LI GHTI NG ( LOCATI ON 12) LS LUMP SUM 194, 600. 00 194, 600. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 390, 000. 00 390, 000. 00

TOTAL 3,679, 460. 00



