
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    08/25/05                    IN SAN DIEGO COUNTY NEAR CARLSBAD                                  08/29/05
     CONTRACT NUMBER     11-078304                   FROM LEUCADIA BOULEVARD                                  CONTRACT CODE 'A '
     LOCATION            11-SD-5-R42.7/R51.2         OVERCROSSING TO ROUTE 78 AND 5                            57 CONTRACT ITEMS
                                                     SEPARATION

                                                     GRIND PORTLAND CEMENT CONCRETE            FEDERAL AID  ACIM-005-1(600)42E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  7.0%
 PROPOSALS ISSUED    18   FUND TOTAL   HA22      9,800,000                         TOTAL NUMBER OF WORKING DAYS    124

 NUMBER OF BIDDERS  3    ENGINEERS EST      8,194,015.00   AMOUNT OVER      2,101,087.50         PERCENT OVER EST 25.64
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1 A)     10,295,102.50    2              F C I CONSTRUCTORS INC                760 727-9767
                                                                                                  00772589
                     B)  124 DAYS X  13800                  2585 BUSINESS PARK DRIVE          FAX 760 727-9803
                    --------------------
                   A+B)    12,006,302.50                    VISTA CA  92081-8831

                   2 A)     10,250,000.00    1              HAZARD CONSTRUCTION COMPANY           858 587-3600
                                                                                                  00750542
                     B)  200 DAYS X  13800                  P O BOX 229000                    FAX 858 453-6034
                    --------------------
                   A+B)    13,010,000.00                    SAN DIEGO CA  92192-9000

                   3 A)     11,162,398.50    3              HANSON SJH CONSTRUCTION               858 874-5011
                                                                                                  00097352
                     B)  185 DAYS X  13800                  P O BOX 639069                    FAX 858 268-5126
                    --------------------
                   A+B)    13,715,398.50                    SAN DIEGO CA  92163-9069
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          08/25/05                                                                                                 08/29/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     .                                                            ELECTRICAL AND RELATED (PARTIAL)

           A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE AND RELATED (PARTIAL)
           LINCOLN CA

           DALEY CCAC JV                                                ASPHALT CONCRETE PAVING AND RELATED (PARTIAL)
           SAN DIEGO CA

           HARBOR COMPANIES                                             DEMOLITION EXISTING PORTLAND CEMENT CONCRETE (PARTIAL)
           SAN BERNARDINO CA

           MODERN ALLOYS                                                FENCE, METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           STANTON CA

           MODERN ALLOYS                                                OVERHEAD SIGNS AND RELATED (PARTIAL)
           STANTON CA

           MULTIPLE CONCRETE ENTERPRISES                                GRIND PORTLAND CEMENT CONCRETE AND RELATED (PARTIAL)
           OGDEN UT

           PAVEMENT RECYCLING SYSTEMS                                   COLD PLANE, GRIND ASPHALT CONCRETE AND RELATED (PARTIAL)
           RIVERSIDE CA

           PENHALL COMPANY                                              JOINT SEALS AND RELATED (PARTIAL)
           SAN DIEGO CA

           PENHALL COMPANY                                              SEAL PAVEMENT JOINTS AND RELATED (PARTIAL)
           SAN DIEGO CA

           R AND D STEEL                                                REBAR AND RELATED (PARTIAL)
           COMPTON CA
 CONTINUED ON NEXT PAGE
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          08/25/05                                                                                                 08/29/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     SMITH AND SONS                                               CONSTRUCTION AREA SIGNS AND RELATED (PARTIAL)
           FALLBROOK CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS, SAFETY AND RELATED (PARTIAL)
           POWAY CA

           SUDHAKAR                                                     STRIPING AND RELATED (PARTIAL)
           RIALTO CA

           TRAFFIC LOOPS CRACK FILLING                                  TRAFFIC LOOPS AND RELATED (PARTIAL)
           ANAHEIM CA
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          08/25/05                                                                                                 08/29/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     A C DIKE COMPANY                                             ITEM 25 (PARTIAL)
           LINCOLN CA

           DIVERSIFIED CONCRETE CUTTING                                 ITEM 30 (PARTIAL)
           SPARKS NV

           GLOBAL ROAD SEALING                                          ITEM 56 (PARTIAL)
           WESTMINSTER CA

           MODERN ALLOYS INC                                            ITEMS 12, 17, 19, 40 AND 42 THRU 48 (PARTIAL)
           STANTON CA

           MULTIPLE CONCRETE ENTERPRISES                                ITEM 31 (PARTIAL)
           OGDEN UT

           PAVEMENT RECYCLING SYSTEMS                                   ITEMS 14 AND 18 (PARTIAL)
           RIVERSIDE CA

           SUDHAKAR COMPANY                                             ITEMS 49 THRU 55 AND 57 (PARTIAL)
           RIALTO CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           LINCOLN CA

           MODERN ALLOYS                                                METAL BEAM GUARD RAIL AND SIGNS PANELS
           STANTON CA

           MULTIPLE CONCRETE ENTERPRISES INC                            GRIND PORTLAND CEMENT CONCRETE PAVEMENT
           OGDEN UT
 CONTINUED ON NEXT PAGE
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          08/25/05                                                                                                 08/29/05
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     PARRIS TRAFFIC CONTROL                                       CONSTRUCTION AREA SIGNS
           MURRIETA CA

           PAVEMENT RECYCLING SYSTEM INC                                COLD PLANE
           RIVERSIDE CA

           PAYCO SPECIALTIES                                            STRIPING AND MARKING
           CHULA VISTA CA

           PENHALL COMPANY                                              CONCRETE AND JOINT SEAL
           SAN DIEGO CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS AND CRASH CUSHIONS PLASTIC DRUMS
           POWAY CA

           TRAFFIC LOOPS CRACKFILLING INC                               TRAFFIC LOOPS
           ANAHEIM CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            5,000.00         5,000.00
       2     070018      TIME-RELATED OVERHEAD                          LS     LUMP SUM          367,000.00       367,000.00
       3 (S) 074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            2,000.00         2,000.00
                         PROGRAM
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           58,000.00        58,000.00
       5     074042      TEMPORARY CONCRETE WASHOUT (PORTABLE)          LS     LUMP SUM           23,000.00        23,000.00
       6 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM           32,000.00        32,000.00
       7 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          310,000.00       310,000.00
       8 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            5           20,000.00       100,000.00
       9 (S) 129000      TEMPORARY RAILING (TYPE K)                     M            98               90.00         8,820.00
      10 (S) 034857      TRAFFIC PLASTIC DRUM                           EA           20               60.00         1,200.00
      11 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           56              350.00        19,600.00
      12     150662      REMOVE METAL BEAM GUARD RAILING                M           290               30.00         8,700.00
      13     150742      REMOVE ROADSIDE SIGN                           EA            4              400.00         1,600.00
      14     150771      REMOVE ASPHALT CONCRETE DIKE                   M        19,400                1.50        29,100.00
      15     152320      RESET ROADSIDE SIGN                            EA            1              400.00           400.00
      16     152390      RELOCATE ROADSIDE SIGN                         EA            1              400.00           400.00
      17 (S) 152641      MODIFY SIGN STRUCTURE                          EA           21            3,000.00        63,000.00
      18 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      213,000                2.50       532,500.00
      19     156579      REMOVE BRIDGE RAILING                          M            66              262.00        17,292.00
      20     190101      ROADWAY EXCAVATION                             M3           94              181.00        17,014.00
      21     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            5,000.00         5,000.00
      22     260210      AGGREGATE BASE (APPROACH SLAB)                 M3           19              400.00         7,600.00
      23     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN         42              500.00        21,000.00
      24     390155      ASPHALT CONCRETE (TYPE A)                      TONN     16,600               99.00     1,643,400.00
      25     394001      PLACE ASPHALT CONCRETE DIKE                    M        19,400                2.75        53,350.00
      26     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         59              400.00        23,600.00
      27     401108      REPLACE CONCRETE PAVEMENT                      M3          860            1,150.00       989,000.00
                         (RAPID STRENGTH CONCRETE)
      28     034858      CONCRETE PAVEMENT                              M3           94            1,185.00       111,390.00
                         (RAPID STRENGTH CONCRETE)
      29     034859      REPAIR SPALLED JOINTS                          M2          100            2,300.00       230,000.00
                         (POLYESTER GROUT)
      30     413115      SEAL JOINT (EXISTING CONCRETE PAVEMENT)        M       179,000                7.50     1,342,500.00
      31 (S) 420201      GRIND EXISTING CONCRETE                        M2      394,000                6.50     2,561,000.00
                         PAVEMENT
      32     510087      STRUCTURAL CONCRETE, APPROACH SLAB             M3          190            1,645.00       312,550.00
                         (TYPE R)
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      33 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3            1.9          2,600.00         4,940.00
      34     510800      PAVING NOTCH EXTENSION                         M3            5            7,500.00        37,500.00
      35 (S) 519117      JOINT SEAL (MR 30 MM)                          M            92              150.00        13,800.00
      36 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        3,502               10.00        35,020.00
      37     566011      ROADSIDE SIGN - ONE POST                       EA            4              500.00         2,000.00
      38     566012      ROADSIDE SIGN - TWO POST                       EA           11            1,200.00        13,200.00
      39     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            1              150.00           150.00
                         METHOD)
      40     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2          110              100.00        11,000.00
      41     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA           16              150.00         2,400.00
                         EXISTING POST
      42     034860      INSTALL SIGN PANEL ON EXISTING SIGN            M2          260              100.00        26,000.00
                         STRUCTURE
      43     820118      GUARD RAILING DELINEATOR                       EA           91               25.00         2,275.00
      44 (S) 832001      METAL BEAM GUARD RAILING                       M           130              125.00        16,250.00
      45 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA            8            3,600.00        28,800.00
      46 (S) 034861      END CAP (TYPE TC)                              EA            8              500.00         4,000.00
      47 (S) 839584      ALTERNATIVE IN-LINE TERMINAL SYSTEM            EA            6            5,000.00        30,000.00
      48 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           16            3,000.00        48,000.00
      49 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          380               25.00         9,500.00
      50 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         4,590                2.20        10,098.00
      51 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,400                2.00         4,800.00
                         (BROKEN 3.66 M - 0.92 M)
      52 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           960                1.00           960.00
                         (BROKEN 5.18 M - 2.14 M)
      53 (S) 840656      PAINT TRAFFIC STRIPE (2-COAT)                  M        60,500                 .40        24,200.00
      54 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA       22,600                 .90        20,340.00
      55 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        9,110                1.85        16,853.50
      56 (S) 860810      INDUCTIVE LOOP DETECTOR                        EA           60              600.00        36,000.00
      57     999990      MOBILIZATION                                   LS     LUMP SUM        1,000,000.00     1,000,000.00

                                                                                                    A)         10,295,102.50
                                                                                                    B)   12 DAYS X   13800
                                                                                                           -----------------
                                                                                                   A+B)        12,006,302.50
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         5,000.00       5000.00|         5,000.00       5000.00
   2 |       342,242.00     342242.00|       300,000.00     300000.00
   3 |         2,000.00       2000.00|         1,500.00       1500.00
   4 |        40,000.00      40000.00|        90,648.00      90648.00
   5 |         8,000.00       8000.00|         8,460.00       8460.00
   6 |        18,900.00      18900.00|        17,187.00      17187.00
   7 |       520,000.00     520000.00|       863,165.00     863165.00
   8 |         5,340.00      26700.00|        19,000.00      95000.00
   9 |           120.00      11760.00|            85.30       8359.40
  10 |            54.00       1080.00|            42.00        840.00
  11 |           260.00      14560.00|           185.00      10360.00
  12 |            28.00       8120.00|            27.00       7830.00
  13 |           420.00       1680.00|           105.75        423.00
  14 |             1.00      19400.00|              .72      13968.00
  15 |           420.00        420.00|           423.00        423.00
  16 |           420.00        420.00|           423.00        423.00
  17 |         2,900.00      60900.00|         2,870.00      60270.00
  18 |             2.70     575100.00|             2.35     500550.00
  19 |            90.00       5940.00|            86.00       5676.00
  20 |           190.00      17860.00|           164.00      15416.00
  21 |         5,000.00       5000.00|         5,000.00       5000.00
  22 |           810.00      15390.00|           317.00       6023.00
  23 |           520.00      21840.00|         1,100.00      46200.00
  24 |            73.00    1211800.00|            85.50    1419300.00
  25 |             3.00      58200.00|             4.70      91180.00
  26 |           520.00      30680.00|           623.00      36757.00
  27 |         1,650.00    1419000.00|         1,745.00    1500700.00
  28 |         2,040.00     191760.00|         2,009.00     188846.00
  29 |         1,585.00     158500.00|         2,522.00     252200.00
  30 |             7.00    1253000.00|             7.40    1324600.00
  31 |             5.20    2048800.00|             6.80    2679200.00
  32 |         3,290.00     625100.00|         3,702.00     703380.00
  33 |         4,900.00       9310.00|         2,783.00       5287.70
  34 |        17,270.00      86350.00|         9,465.00      47325.00
  35 |           470.00      43240.00|           402.00      36984.00
  36 |            10.00      35020.00|            21.50      75293.00
  37 |           550.00       2200.00|           545.00       2180.00
  38 |         1,380.00      15180.00|         1,364.00      15004.00
  39 |           140.00        140.00|           159.00        159.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |           130.00      14300.00|           129.00      14190.00
  41 |           170.00       2720.00|           159.00       2544.00
  42 |           160.00      41600.00|           150.00      39000.00
  43 |            18.00       1638.00|            18.00       1638.00
  44 |            80.00      10400.00|            79.00      10270.00
  45 |         3,950.00      31600.00|         3,682.00      29456.00
  46 |            80.00        640.00|            77.00        616.00
  47 |         3,600.00      21600.00|         2,685.00      16110.00
  48 |         2,750.00      44000.00|            27.50        440.00
  49 |            38.00      14440.00|            37.00      14060.00
  50 |             3.00      13770.00|             2.86      13127.40
  51 |             1.50       3600.00|             1.48       3552.00
  52 |             2.10       2016.00|             2.10       2016.00
  53 |              .50      30250.00|              .48      29040.00
  54 |             1.60      36160.00|             1.58      35708.00
  55 |             3.40      30974.00|             3.40      30974.00
  56 |           245.00      14700.00|           264.00      15840.00
  57 |     1,025,000.00    1025000.00|       462,700.00     462700.00

 TOT            A)     10,250,000.00           A)     11,162,398.50
                B)   200 DAYS X  13800         B)   185 DAYS X  13800
                   --------------------           --------------------
              A+B)     13,010,000.00         A+B)     13,715,398.50


