STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 09/ 15/ 05 IN LOS ANGELES COUNTY | N 09/ 19/ 05
CONTRACT NUMBER 07- 218904 LOS ANGELES AT STADI UM WAY CONTRACT CODE ' H °
LOCATI ON 07- LA-110- 25. 7/ 31. 9 OVERCROSS| NG AND AVENUE 35 27 CONTRACT | TEMB
UNDERPASS
I NSTALL HI STORI C S| GNAGE FEDERAL AlD ACST- S110- (011)E
PE- S110- (011) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 9 FUND TOTAL TEA4 268, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUVMBER OF BIDDERS 4  ENG NEERS EST 224,191.82  AMOUNT OVER 33, 568. 18 PERCENT OVER EST 14.97
PROGRAM ELEMENTS oHC
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 257,760.00 4 PK CONSTRUCTI ON 626 794- 0800
00718670
2126 N FAI R OAKS FAX 626 794- 0880
ALTADENA CA 91001
2 316,119.80 1 AVERI CA VEST LANDSCAPE | NC 562 803- 6800
00812932
P O BOX 1698 FAX 562 803- 0588
BELLFLOAER CA 90707
3 341,600.00 2 A P ENG NEERI NG CORPORATI ON 951 686- 2512
00723018
1271 COLUMBI A AVENUE STE 10 FAX 951 686- 3845
RI VERSI DE CA 92507
4 389,470.00 3 G COAST CONSTRUCTI ON | NC 818 974- 5854

5461 ENCI NO AVE
ENCI NO CA 91316

00844758
FAX 818 907- 7067
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09/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 NONE

NONE
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09/ 19/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALERT BARRI CADE
SAN JACI NTO CA

BRAVO SI GN AND DESI GN
ANAHEI M CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL SYSTEM ( PARTI AL)

M NOR CONCRETE AND LI GHTWEI GHT CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BRAVO SI GN AND DESI GN
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

SI GNS AND | NSTALLATI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BRAVO SI GN AND DESI GN | NC
520 E CENTRAL PARK AVE
ANAHEI M CA  92802- 1472

PACI FI C COAST CONSTRUCTOR
18358 HAWATHA ST
NORTHRI DGE CA 91326

PACI FI C COAST CONTRACTOR
18358 HAWATHA ST
NORTHRI DGE CA 91326

M NOR CONCRETE, M NOR STRUCTURE AND LI GHTWEI GHT CONCRETE

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON

ROCK BLANKET



07-218904 Bl D245

07- LA- 110- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 15/ 05 09/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4,000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,500. 00 4,500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 200. 00 6, 200. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
5 152750 REPLACE S| GN PANEL EA 1 2, 000. 00 2, 000. 00
6 (S) 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
7 (S) 036907 BOULDER 1.8 - 2 M EA 2 1, 500. 00 3, 000. 00
8 (S) 036908 BOULDER 1.4 - 1.6 M EA 3 1, 500. 00 4,500. 00
9 (S) 036909 BOUDER 1 - 1.2 M EA 3 650. 00 1, 950. 00
10 200002 ROADS| DE CLEARI NG LS LUMP SUM 9, 900. 00 9, 900. 00
11 200114 ROCK BLANKET MR 1, 300 74.00 96, 200. 00
12 202006 SO L AVENDVENT VB 20 110. 00 2, 200. 00
13 202011 MULCH VB 12 125. 00 1, 500. 00
14 202033 COWVERCI AL FERTI LI ZER ( PACKET) EA 46 20. 00 920. 00
15 204011 PLANT ( GROUP K) EA 3 1, 500. 00 4, 500. 00
16 204035 PLANT ( GROUP A) EA 160 50. 00 8, 000. 00
17 204038 PLANT ( GROUP U) EA 18 125. 00 2, 250. 00
18 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 16, 500. 00 16, 500. 00
19 (F) 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 18, 000. 00 18, 000. 00
20 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 2 900. 00 1, 800. 00
21 208249 20 MM PLASTI C PI PE (PR 200) M 290 27.00 7, 830. 00
(SUPPLY LI NE)
22 208461 SPRI NKLER ( TYPE A- 1) EA 1 200. 00 200. 00
23 208483 SPRI NKLER ( TYPE C- 3) EA 74 40. 00 2, 960. 00
24 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 3.1 1, 500. 00 4, 650. 00
25 511001 LI GHTWEI GHT CONCRETE VB 1.5 800. 00 1, 200. 00
26 731502 M NOR CONCRETE (M SCELLANEQUS VB 1 1, 000. 00 1, 000. 00
CONSTRUCTI ON)
27 999990 MOBI LI ZATI ON LS LUMP SUM 9, 000. 00 9, 000. 00

TOTAL 257, 760. 00



07-218904 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
09/ 15/ 05 09/ 19/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 750. 00 3750. 00 1, 500. 00 1500. 00 10, 000. 00 10000. 00
2 5,058. 01 5058. 01 5, 000. 00 5000. 00 10, 000. 00 10000. 00
3 6, 465. 93 6465. 93 6, 000. 00 6000. 00 15, 000. 00 15000. 00
4 55,307. 74 55307. 74 25, 000. 00 25000. 00 25, 000. 00 25000. 00
5 1, 215. 65 1215. 65 19, 500. 00 19500. 00 1, 000. 00 1000. 00
6 2, 250. 00 2250. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
7 1, 336. 13 2672. 26 2,150. 00 4300. 00 3, 000. 00 6000. 00
8 385. 55 1156. 65 1, 600. 00 4800. 00 2, 000. 00 6000. 00
9 486. 17 1458. 51 1,120. 00 3360. 00 1, 500. 00 4500. 00
10 9, 000. 00 9000. 00 9, 000. 00 9000. 00 30, 000. 00 30000. 00
11 117. 65 152945. 00 150. 00 195000. 00 150. 00 195000. 00
12 32.16 643. 20 100. 00 2000. 00 200. 00 4000. 00
13 147. 85 1774. 20 80. 00 960. 00 150. 00 1800. 00
14 16. 12 741.52 20. 00 920. 00 20. 00 920. 00
15 530. 97 1592. 91 1, 500. 00 4500. 00 500. 00 1500. 00
16 11. 25 1800. 00 15. 00 2400. 00 25.00 4000. 00
17 164. 66 2963. 88 200. 00 3600. 00 300. 00 5400. 00
18 20, 448. 25 20448. 25 2,200. 00 2200. 00 2, 000. 00 2000. 00
19 811. 96 811. 96 2, 000. 00 2000. 00 3, 000. 00 3000. 00
20 376. 64 753. 28 800. 00 1600. 00 750. 00 1500. 00
21 23. 47 6806. 30 15. 00 4350. 00 30. 00 8700. 00
22 145. 17 145. 17 50. 00 50. 00 200. 00 200. 00
23 12.13 897. 62 35. 00 2590. 00 50. 00 3700. 00
24 2,661. 11 8249. 44 3, 200. 00 9920. 00 2,500. 00 7750. 00
25 5, 499. 62 8249. 43 2,500. 00 3750. 00 6, 000. 00 9000. 00
26 2,377.68 2377. 68 2, 300. 00 2300. 00 3, 500. 00 3500. 00
27 16, 585. 21 16585. 21 23, 000. 00 23000. 00 25, 000. 00 25000. 00
TOT 316, 119. 80 341, 600. 00 389, 470. 00



