STATE OF CALI FORNI A

Bl D OPENI NG DATE 09/ 15/ 05
CONTRACT NUMBER 12-0A4704
LOCATI ON 12-ORA-5-2.8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N ORANGE COUNTY | N SAN CLEMENTE AT
AVENI DA PALI ZADA NORTHBOUND ON RAMP

CONSTRUCT RETAI NI NG WALL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
09/ 19/ 05
CONTRACT CODE "I '
45 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 165

PERCENT OVER EST 84. 45

949 495-7930
00824687

SB PREF CLAI MED

FAX 949 495-7940

PROPGOSALS | SSUED 14 FUND TOTAL HB4N 371, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 327, 000. 40 AMOUNT OVER 276, 159. 12
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 603, 159. 52 2 TECHCOM | NTERNATI ONAL
CORPORATI ON
440 GODDARD
I RVINE CA 92618
2 643, 587. 00 1 PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706

949 252- 0441
00615876

CC PREF CLAI MED

FAX 949 252-0266

3. 0%



12- 0A4704 Bl D245

12- ORA-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 15/ 05 09/ 19/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY | TEM5 34 THRU 37

1212 W STRUCK AVE
CRANGE CA 92867

J M STEEL INC | TEM5 32 AND 38
13756 SALADO WAY

VI CTORVI LLE CA 92392

PAVI NG NET CONTRACTOR I TEMS 19, 26 THRU 28, 31 AND 38 (PARTIAL)
11 S TERM NO AVE STE 214

LONG BEACH CA 90803



12- 0A4704 Bl D245

12- ORA-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 15/ 05 09/ 19/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE CABLE RAI LI NG
ORANGE CA
CALI FORNI A TRAFFI C MAI NTENANCE STRI PI NG AND MARKERS
BURBANK CA
ECO LOG C PLANTI NG AND | RRI GATI ON
TEMECULA CA
J M STEEL REBAR
VI CTORVI LLE CA
ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE
COLTON CA
PACI FI C ELECTRI C RAMP METERI NG AND MODI FY LI GHTI NG

BELL GARDENS CA



12- 0A4704 Bl D245

12- ORA-5- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 15/ 05 09/ 19/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 034852 SOUNDVWALL LATERAL MOVE MONI TORI NG SYSTEM LS LUMP SUM 6, 900. 00 6, 900. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 725. 00 1, 725. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 750. 00 5, 750. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2,300. 00 2, 300. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 17, 250. 00 17, 250. 00
6 (S) 120120 TYPE |11 BARRI CADE EA 3 287. 50 862. 50
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 9, 200. 00 9, 200. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 150 86. 25 12, 937. 50
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 322. 00 3,542. 00
10 129150 TEMPORARY TRAFFI C SCREEN M 150 23. 00 3, 450. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 180 40. 25 7,245. 00
STRI PE
12 (S) 150713 REMOVE PAVEMENT MARKI NG M2 8 115. 00 920. 00
13 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 260 8. 05 2,093. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 66 2.87 189. 42
15 150771 REMOVE ASPHALT CONCRETE DI KE M 140 34. 50 4,830. 00
16 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 1, 500 4.60 6, 900. 00
(45 MM MAXI MUM)
17 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 3, 450. 00 3, 450. 00
18 190101 ROADWAY EXCAVATI ON VB 860 34. 50 29, 670. 00
19 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 680. 00 3, 680. 00
20 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 200 28. 75 5, 750. 00
21 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 150 385. 25 57, 787. 50
(AERIALLY DEPCSI TED LEAD)
22 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 200 46. 00 9, 200. 00
23 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 6, 900. 00 6, 900. 00
24 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 3, 450. 00 3, 450. 00
25 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 5, 750. 00 5, 750. 00
26 250301 CLASS 3 AGGREGATE SUBBASE VB 720 46. 00 33, 120. 00
27 390102 ASPHALT CONCRETE ( TYPE A) TONN 370 138. 00 51, 060. 00
28 390171 ASPHALT CONCRETE BASE (TYPE A) TONN 310 102. 35 31, 728. 50
29 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 70 230. 00 16, 100. 00
30 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 8 230. 00 1, 840. 00
31 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 100 460. 00 46, 000. 00
32 (SF) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 4,300 2.50 10, 750. 00
33 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 3 345. 00 1, 035. 00

EXI STI NG POST



12- 0A4704 Bl D245

12- ORA-5-2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 15/ 05 09/ 19/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 820107 DELI NEATOR ( CLASS 1) EA 5 69. 00 345. 00
35 (SF) 839521 CABLE RAI LI NG M 62 115. 00 7,130. 00
36 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 1 4,715. 00 4,715. 00
37 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 4,197.50 4,197.50
38 (F) 839704 CONCRETE BARRI ER ( TYPE 60D) M 62 316. 25 19, 607. 50
39 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 8 109. 25 874.00
40 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 440 4.60 2,024.00
41 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 12 13. 80 165. 60
42 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 90 17. 25 1, 552. 50
43 (S) 861088 MODI FY RAVP METERI NG SYSTEM LS LUWP SUM 75, 175. 50 75, 175. 50
44 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 32,832.50 32,832. 50
45 999990 MOBI LI ZATI ON LS LUVP SUM 51, 175. 00 51, 175. 00

TOTAL 603, 159. 52



12- 0A4704 Bl D245

12- ORA-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 15/ 05 09/ 19/ 05
| TEM SECOND
Bl D AMOUNT

1 7, 000. 00 7000. 00

2 2, 250. 00 2250. 00

3 3, 000. 00 3000. 00

4 3, 700. 00 3700. 00

5 35, 000. 00 35000. 00

6 100. 00 300. 00

7 6, 000. 00 6000. 00

8 65. 00 9750. 00

9 350. 00 3850. 00
10 10. 00 1500. 00
11 23.00 4140. 00
12 50. 00 400. 00
13 5.50 1430. 00
14 2.00 132. 00
15 8. 00 1120. 00
16 4.50 6750. 00
17 2,500. 00 2500. 00
18 50. 00 43000. 00
19 3,378.00 3378. 00
20 40. 00 8000. 00
21 275.00 41250. 00
22 55. 00 11000. 00
23 8, 000. 00 8000. 00
24 8, 000. 00 8000. 00
25 12, 900. 00 12900. 00
26 70. 00 50400. 00
27 148. 00 54760. 00
28 120. 00 37200. 00
29 35. 00 2450. 00
30 40. 00 320. 00
31 1, 100. 00 110000. 00
32 2.27 9761. 00
33 400. 00 1200. 00
34 60. 00 300. 00
35 110. 00 6820. 00
36 4,500. 00 4500. 00
37 4, 000. 00 4000. 00
38 200. 00 12400. 00
39 72.00 576. 00




12- 0A4704 Bl D245

12- ORA-5-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 15/ 05 09/ 19/ 05
| TEM SECOND
Bl D AMOUNT
40 2.75 1210. 00
41 25.00 300. 00
42 6. 00 540. 00
43 42,500. 00 42500. 00
44 20, 000. 00 20000. 00
45 60, 000. 00 60000. 00

TOT 643, 587. 00



