STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 14

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

09/ 22/ 05
07-244304
07-LA-170-14. 6/ 20. 6

B I

D SUMMARY

IN LOS ANGELES COUNTY I N LCS
ANGELES AT VARI QUS LOCATI ONS

SLAB REPLACEMENT AND GRI NDI NG

DEPARTMENT OF TRANSPORTATI ON

RR | NVOLVEMENT

Bl D245
PAGE 1
09/ 26/ 05

CONTRACT CODE 'F '

29 CONTRACT | TEMS

FEDERAL Al D ACST- S170- (002) E
P- S170- (002) E

310
PERCENT OVER EST 5.23

RAS

P O BOX 2229
CORONA CA 92878-2229

909 394-4510
00772905
909 394-4750

562 929-1128
00000088
562 864-8970

949 252- 0441
00615876
949 252-0266

707 746-8028
00526319
707 746-0936

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
FUND TOTAL HA22 5, 790, 000 TOTAL NUMBER OF WORKI NG DAYS
ENG NEERS EST 5,084,310.00 AMOUNT OVER 265, 700. 00
Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
5, 350, 010. 00 5 ODONNELL CONSTRUCTI ON | NC
559 W COVI NA BLVD FAX
SAN DI MAS CA 91773-2911
5, 593, 652. 46 2 GRI FFI TH COVPANY
P O BOX 2150 FAX
SANFA FE SPRINGS CA 90670
5, 653, 706. 00 4 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE FAX
IRVINE CA 92614-5706
6, 399, 216. 00 1 AMERI CAN CI VI L CONSTRUCTORS
VEST COAST | NC
3701 MALLARD DRI VE FAX
BENI CI A CA 94510
13, 052, 656. 00 3 ALL AMERI CAN ASPHALT

951 736- 7600
00267073

FAX 951 739-4671



07-244304 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DI VERSI FI ED CONCRETE CUTTI NG PAVEMENT GRI NDI NG
SPARKS NV
GLOBAL ROAD SEALI NG I NC ELECTRI CAL
WESTM NSTER CA
ORTlI Z ASPHALT PAVI NG ASPHALT PAVI NG
COLTON CA
PAVEMENT RECYCLI NG COLD PLANI NG
Rl VERSI DE CA
R AND D STEEL REI NFCRCI NG STEEL
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-244304

07-LA-170-1 CONTRACT

09/ 22/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 3

OF

09/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

GLOBAL ROAD SEALI NG I NC
WESTM NSTER CA

PRSI
Rl VERSI DE CA

SM TH AND SONS
FALLBROOK CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

THOVAS AND PRATT
EL SOBRANTE CA

TW NI NG LABORATCORI ES
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

GROOVI NG

TRAFFI C LOOPS

COLD PLANE

TRAFFI C CONTROL

STRI PI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

QUALI TY CONTROL AND QUALI TY ASSURANCE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GLOBAL ROAD SEALI NG
WESTM NSTER CA

I NTEGRI TY REBAR
MJURRI ETA CA

ORTI Z ASPHALT PAVI NG
COLTON CA
CONTI NUED ON NEXT PAGE

LOOP DETECTCRS

REBAR

RUBBERI ZED ASPHALT CONCRETE



07-244304 Bl D245
07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG PLANE ASPHALT CONCRETE
Rl VERSI DE CA
PENHALL COVPANY GRI NDI NG ( PORTI ON)
ANAHEI M CA
STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKERS
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 GLOBAL ROAD SEALI NG ELECTRI CAL

WESTM NSTER CA

HARBER COVPANI ES
SAN BERNARDI NO CA

I NTEGRI TY REBAR PLACER
MJURRI ETA CA

K R C SAFETY
VI SALI A CA

ORTI Z ASPHALT PAVI NG
COLTON CA

PAVEMENT RECYCLI NG
Rl VERSI DE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

CONCRETE REMOVALS

REBAR

CONSTRUCTI ON AREA SI GNS

ASPHALT CONCRETE PAVI NG

COLD PLANE ASPHALT CONCRETE

STRI PI NG



07-244304 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

09/ 22/ 05 09/ 26/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DI VERSI FI ED CONCRETE CUTTI NG PORTLAND COVENT CONCRETE GRI NDI NG
SPARKS NV
GLOBAL ROAD SEALI NG ELECTRI CAL
WESTM NSTER CA
I NTEGRI TY REBAR PLACER STEEL RElI NFORCEMENT
MJURRI ETA CA
PENHALL COVPANY CONCRETE REMOVAL
ANAHEI M CA
SM TH AND SON CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL
FALLBROOK CA
SUDHAKAR COVPANY STRI PI NG

RI ALTO CA



07-244304 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
09/ 22/ 05 09/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 310 500. 00 155, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 250. 00 2, 250. 00
PROGRAM
4 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00 250, 000. 00
8 150722 REMOVE PAVEMENT MARKER EA 32, 500 1. 00 32, 500. 00
9 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 23, 000 4.50 103, 500. 00
10 260210 AGGREGATE BASE ( APPROACH SLAB) VB 12 400. 00 4, 800. 00
11 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 4, 150 110. 00 456, 500. 00
12 401108 REPLACE CONCRETE PAVEMENT VB 260 875. 00 227, 500. 00
(RAPI D STRENGTH CONCRETE)
13 034829 GRI ND EXI STI NG AND REPLACEMENT CONCRETE MR 451, 000 6. 50 2,931, 500. 00
PAVEVENT
14 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 163 1, 150. 00 187, 450. 00
(TYPE R)
15 510800 PAVI NG NOTCH EXTENSI ON VB 5 4,000. 00 20, 000. 00
16 511118 CLEAN EXPANSI ON JO NT M 69 40. 00 2, 760. 00
17 (S) 519117 JONT SEAL (MR 30 M) M 27 170. 00 4, 590. 00
18 (S) 519142 JONT SEAL (MR 40 M) M 24 200. 00 4, 800. 00
19 (S) 519144 JONT SEAL (MR 50 M) M 18 280. 00 5, 040. 00
20 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 3, 340 20. 00 66, 800. 00
21 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 137, 000 1. 00 137, 000. 00
22 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 300 2. 00 16, 600. 00
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 15, 100 1.40 21, 140. 00
24 (S) 850110 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 2, 260 3.00 6, 780. 00
TYPE C)
25 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 3, 000 3.00 9, 000. 00
TYPE Q
26 (S) 850113 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 12, 100 3.00 36, 300. 00
TYPE H)
27 (S) 034830 | NDUCTI VE LOOP DETECTOR ( REPLACEMENT) EA 120 610. 00 73, 200. 00
28 (S) 034831 MODI FY AUTOVATI C VEHI CLE CLASSI FI CATI ON LS LUMP SUM 15, 000. 00 15, 000. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 540, 000. 00 540, 000. 00

TOTAL 5, 350, 010. 00
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07-244304

07-LA-170-1
09/ 22/ 05
SECOND

Bl D AMOUNT
18, 906. 78 18906. 78
327. 05 101385. 50
986. 45 986. 45
164. 41 164. 41
5, 480. 22 5480. 22
7,453. 11 7453. 11
325, 000. 00 325000. 00
.34 11050. 00
4.10 94300. 00
843. 96 10127. 52
99. 76 414004. 00
1,134. 35 294931. 00
7.47 3368970. 00
2,185. 27 356199. 01
8, 768. 36 43841. 80
55. 07 3799. 83
151. 85 4099. 95
283. 33 6799. 92
372. 22 6699. 96
21.92 73212. 80
1.07 146590. 00
2.11 17513. 00
1.54 23254. 00
3.12 7051. 20
3.12 9360. 00
3.12 37752. 00
608. 00 72960. 00
11, 760. 00 11760. 00
120, 000. 00 120000. 00
5, 593, 652. 46

SUMMARY OF REMA
THI RD

Bl D AMOUNT
5, 000. 00 5000
600. 00 186000
2, 250. 00 2250
2,500. 00 2500
5, 000. 00 5000
9, 000. 00 9000
400, 000. 00 400000
1.00 32500.
5. 00 115000.
400. 00 4800
112. 00 464800
900. 00 234000
7.20 3247200.
1, 700. 00 277100
5, 000. 00 25000.
100. 00 6900
200. 00 5400
220. 00 5280
250. 00 4500
22.00 73480
1.10 150700.
2.10 17430.
1.50 22650.
3.10 7006.
3.10 9300.
3.10 37510.
670. 00 80400.
13, 000. 00 13000.
210, 000. 00 210000
5, 653, 706. 00

N

NG BI DDERS
FOURTH

Bl D AMOUNT
5, 000. 00 5000
500. 00 155000
2,250. 00 2250
10, 000. 00 10000
15, 000. 00 15000.
10, 000. 00 10000.
658, 000. 00 658000
6. 50 211250
5. 00 115000.
550. 00 6600
115. 00 477250
1, 600. 00 416000
6. 20 2796200.
2,600. 00 423800
12, 000. 00 60000.
100. 00 6900
350. 00 9450.
375. 00 9000
400. 00 7200
20. 00 66800
1.00 137000.
2.00 16600.
1.40 21140.
2.85 6441.
2.85 8550.
2.85 34485.
605. 00 72600.
11, 700. 00 11700.
630, 000. 00 630000
6, 399, 216. 00

Bl D245
PAGE 7
09/ 26/ 05
FI FTH
Bl D AMOUNT
5, 000. 00 5000
640. 00 198400
840. 00 840
4,500. 00 4500
18, 700. 00 18700.
7, 300. 00 7300
172,502. 00 172502
.90 29250.
4.00 92000.
1, 200. 00 14400
111. 00 460650
900. 00 234000
6. 60 2976600.
1, 300. 00 211900
5, 200. 00 26000.
54. 00 3726.
155. 00 4185
300. 00 7200
30. 00 540.
.90 3006.
3.20 438400
1.35 11205.
3. 20 48320.
3.20 7232.
3.20 9600.
650. 00 7865000.
105. 00 12600.
12, 600. 00 12600.
177, 000. 00 177000

13, 052, 656. 00



