STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 28/ 05 I N SAN MATEO COUNTY | N AND NEAR 09/ 29/ 05
CONTRACT NUMBER 04-212804 WOODSI DE ON ROUTE 35 AT 5.02 KM CONTRACT CODE 'D '
LOCATI ON 04-SM 35-7. 4 SQUTH OF ROUTE 84 57 CONTRACT | TEMS
REHABI LI TATE SHOULDER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA42 750, 000 TOTAL NUMBER OF WORKI NG DAYS 140
NUMBER OF Bl DDERS 2 ENG NEERS EST 681, 276. 00 AMOUNT OVER 141, 502. 00 PERCENT OVER EST 20. 77
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 822,778. 00 1 GORDON N BALL I NC 925 838-5675 CC PREF CLAI MED
00710807
333 CAM LLE AVE FAX 925 838-5915
ALAMO CA 94507
2 901, 596. 00 2 CONDON JOHNSON AND 510 636-2100 CC PREF CLAI MED
ASSCOCI ATES | NC 00300068
P O BOX 12368 FAX 510 568-9316

OAKLAND CA 94604



04-212804 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 28/ 05 09/ 29/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LINCOLN CA
BENTANCOURT CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
HARRI S SALI NAS REBAR

LI VERMORE CA

MBI METAL BEAM GUARD RAI L AND BARRI ER ( PARTI AL)
LI VERMORE CA

PACI FI C COAST DRI LLI NG DRI LLI NG AND TI EBACKS ( PARTI AL)
PETALUVA CA

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA

THOVAS AND PRATT LEAD COVPLI ANCE PLAN
EL SOBRANTE CA



04-212804 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

09/ 28/ 05 09/ 29/ 05
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAY AREA REI NFORCI NG REBAR
NAPA CA
BENTANCOURT CONSTRUCTI ON TEMPORARY S| GNAL
LI VERMORE CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
MBI CONCRETE BARRI ER AND METAL BEAM GUARD RAI LI NG
LI VERMORE CA
O C JONES PAVI NG
BERKELEY CA
SUPERI OR HYDRO SEED ERCSI ON CONTRCL

WATSONVI LLE CA



04-212804 Bl D245

04- SM 35-7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4

09/ 28/ 05 09/ 29/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 5, 000. 00 5, 000. 00

PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 3, 000. 00 3, 000. 00
3 074029 TEMPORARY SI LT FENCE M 120 20. 00 2, 400. 00
4 036995 TEMPORARY PERI METER BARRI ER M 60 200. 00 12, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 000. 00 1, 000. 00
6 074034 TEMPORARY COVER V2 200 3.00 600. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 000. 00 2, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 60, 000. 00 60, 000. 00
9 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 2 100. 00 200. 00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 57 25. 00 1, 425. 00
11 (S) 128601 TEMPORARY S| GNAL SYSTEM LS LUMP SUM 90, 000. 00 90, 000. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 190 70. 00 13, 300. 00
13 129110 TEMPORARY CRASH CUSHI ON EA 28 175. 00 4,900. 00
14 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 310 20. 00 6, 200. 00
STRI PE

15 150722 REMOVE PAVEMENT MARKER EA 46 5. 00 230. 00
16 150821 REMOVE HEADWALL EA 1 1, 000. 00 1, 000. 00
17 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 67 35. 00 2, 345. 00
18 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 520 15. 00 7, 800. 00
19 158101 SALVAGE CRASH CUSHI ON MODULES EA 16 100. 00 1, 600. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 6, 000. 00 6, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 20 150. 00 3, 000. 00
22 190110 LEAD COWVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
23 (F) 192049 STRUCTURE EXCAVATI ON ( SOLDI ER PI LE WALL) VB 270 150. 00 40, 500. 00
24 (F) 193029 STRUCTURE BACKFI LL (SOLDI ER Pl LE WALL) VB 210 80. 00 16, 800. 00
25 (F) 193119 LEAN CONCRETE BACKFI LL VB 40 200. 00 8, 000. 00
26 (S) 036996 EROSI ON CONTROL NETTI NG M2 760 10. 00 7, 600. 00
27 (S) 203014 FI BER ( EROSI ON CONTROL) KG 70 3.00 210. 00
28 (S) 203021 FI BER ROLLS M 100 30. 00 3, 000. 00
29 036997 DRAI NAGE OUTLET PROTECTI ON EA 1 300. 00 300. 00
30 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 190 1. 00 190. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) VB 0.5 200. 00 100. 00
32 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 15 8. 00 120. 00
33 390155 ASPHALT CONCRETE (TYPE A) TONN 260 160. 00 41, 600. 00
34 394044 PLACE ASPHALT CONCRETE Di KE ( TYPE C) M 33 65. 00 2,145. 00
35 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 11 65. 00 715. 00
36 (S) 040007 DRI LLED HOLE (750 MV) M 215 300. 00 64, 500. 00



04-212804 Bl D245

04- SM 35-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 28/ 05 09/ 29/ 05
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 040008 STEEL SOLDI ER PI LE (HP 360 X 174) M 230 220. 00 50, 600. 00
38 (S) 500050 TI EBACK ANCHOR EA 24 3, 300. 00 79, 200. 00
39 (F) 040009 STRUCTURAL CONCRETE, WALER VB 30 1, 400. 00 42, 000. 00
40 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 53 550. 00 29, 150. 00
41 (F) 040010 CLASS 2 CONCRETE VB 52 250. 00 13, 000. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 1, 100. 00 2,200. 00
43 (SF)520101 BAR REI NFORCI NG STEEL KG 7, 300 4.00 29, 200. 00
44 (F) 575004 TI MBER LAGG NG VB 33 1, 200. 00 39, 600. 00
45 (S) 040011 CLEAN AND PAI NT STEEL SOLDI ER PI LE LS LUMP SUM 10, 000. 00 10, 000. 00
46 641132 300 MM PLASTI C PI PE M 33 200. 00 6, 600. 00
47 036998 300 MM PLASTI C FLARED END SECTI ON EA 1 200. 00 200. 00
48 721420 CONCRETE (DI TCH LI NI NG VB 1.4 1, 500. 00 2,100. 00
49 (SF) 750001 M SCELLANEQUS | RON AND STEEL KG 334 2.00 668. 00
50 (S) 832001 METAL BEAM GUARD RAI LI NG M 8 245. 00 1, 960. 00
51 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
52 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 2,700. 00 2,700. 00
53 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2,200. 00 2,200. 00
54 839720 CONCRETE BARRI ER ( TYPE 732) M 40 400. 00 16, 000. 00
55 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 620 8. 00 4, 960. 00
56 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 46 10. 00 460. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 75, 000. 00 75, 000. 00



04-212804 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 28/ 05 09/ 29/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 5, 000. 00 5000. 00

3 15. 00 1800. 00

4 170. 00 10200. 00

5 1, 500. 00 1500. 00

6 2.00 400. 00

7 4, 000. 00 4000. 00

8 16, 000. 00 16000. 00

9 1, 250. 00 2500. 00
10 35. 00 1995. 00
11 48, 000. 00 48000. 00
12 50. 00 9500. 00
13 117. 00 3276. 00
14 40. 00 12400. 00
15 2.00 92. 00
16 1, 500. 00 1500. 00
17 20. 00 1340. 00
18 15.50 8060. 00
19 45. 00 720. 00
20 6, 000. 00 6000. 00
21 32.00 640. 00
22 3, 800. 00 3800. 00
23 80. 00 21600. 00
24 100. 00 21000. 00
25 420. 00 16800. 00
26 10. 00 7600. 00
27 60 42.00
28 20. 00 2000. 00
29 1, 000. 00 1000. 00
30 1.20 228. 00
31 10, 970. 00 5485. 00
32 2.40 36. 00
33 144. 00 37440. 00
34 77.00 2541. 00
35 77.00 847.00
36 350. 00 75250. 00
37 350. 00 80500. 00
38 3, 400. 00 81600. 00
39 2, 000. 00 60000. 00




04-212804 Bl D245

04- SM 35-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
09/ 28/ 05 09/ 29/ 05
| TEM SECOND
Bl D AMOUNT
40 1, 800. 00 95400. 00
41 450. 00 23400. 00
42 2,500. 00 5000. 00
43 3. 26 23798. 00
44 1, 900. 00 62700. 00
45 7,570. 00 7570. 00
46 300. 00 9900. 00
47 1, 200. 00 1200. 00
48 1, 500. 00 2100. 00
49 4.00 1336. 00
50 245. 00 1960. 00
51 100. 00 200. 00
52 2,700. 00 2700. 00
53 2,200. 00 2200. 00
54 360. 00 14400. 00
55 9. 00 5580. 00
56 10. 00 460. 00
57 84, 000. 00 84000. 00

TOT 901, 596. 00



