STATE OF CALI FORNI A BI D SUMMARY

I N MONTEREY COUNTY NEAR SALI NAS AT
SAN JON ROAD

Bl D OPENI NG DATE 11/01/ 05
CONTRACT NUMBER 05- 0K6204
LOCATI ON 05- MON-183-R4. 2

I NSTALL LEFT TURN CHANNELI ZATI ON

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
11/ 02/ 05
CONTRACT CODE 'C '
34 CONTRACT | TEMS

FEDERAL Al D ACST- P183- (003)E
PH- P183- (003) E

PROPGOSALS | SSUED 6 FUND TOTAL HB1 670, 000 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF Bl DDERS 2 ENG NEERS EST 591, 850. 00 AMOUNT UNDER 19, 278. 00 PERCENT UNDER EST 3. 26
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 572,572. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 614, 280. 00 2 PAVEX CONSTRUCTI ON DI VI SI ON 408 574-1400

120 GRANI TE ROCK VWAY
SAN JOSE CA 95136

00000022

FAX 408 365-8349



05- 0K6204
05- MON- 183
11/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 02/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A B S L CONSTRUCTI ON
HAYWARD CA

ALI STO ENG NEERI NG
WALNUT CREEK CA

FARVWEST SAFETY
LODI CA

LI NEAR OPTI ONS
MENLO PARK CA

MGT
SALI NAS CA

SI GNAL ELECTRI C
SAN JOSE CA

SUPERI OR HYDROSEEDI NG

WATSONVI LLE CA

GRI NDI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

CONSTRUCTI ON AREA SI GNS

STRI PI NG

TRUCKI NG ( PARTI AL)

ELECTRI CAL

ERCSI ON CONTROL



05- 0K6204
05- MON- 183
11/ 01/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 02/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

CAL VEEST
SAN JOSE CA

ESWPPP CONSULTANTS
VWALNUT CREEK CA

K C 1 ENVI RONMENTAL
SAN LU S OBl SPO CA

LI NEAR OPTI ONS
MENLO PARK CA

MGT
SALI NAS CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

THOVAS AND PRATT
VALLEJO CA

PLANE ASPHALT CONCRETE AND EXCAVATI ON ( PARTI AL)

ELECTRI CAL ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

ERCSI ON CONTRCL

STRI PI NG

TRUCKI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS, SI GNS

PORTABLE CHANGEABLE MESSACE SI GNS ( PARTI AL)

LEAD COVPLI ANCE PLAN



05- 0K6204 Bl D245

05- MON- 183 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 01/ 05 11/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 000. 00 11, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1. 00 1. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 3, 700. 00 3, 700. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 928. 00 23, 928. 00
6 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 3, 040 1. 00 3, 040. 00
7 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 220 19. 00 4,180. 00
8 (S) 120300 TEMPORARY PAVENMENT MARKER EA 220 6. 00 1, 320. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 2, 500. 00 2, 500. 00
10 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 1,530 6. 00 9, 180. 00
11 (S) 150710 REMOVE TRAFFI C STRI PE M 900 3. 00 2, 700. 00
12 (S) 150722 REMOVE PAVEMENT MARKER EA 220 2.00 440. 00
13 152255 RESET MAI LBOX EA 2 400. 00 800. 00
14 152316 RESET ROADS| DE SI GN (ONE POST) EA 5 210. 00 1, 050. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 620 15. 00 9, 300. 00
16 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
17 190101 ROADWAY EXCAVATI ON VB 3, 250 26. 00 84, 500. 00
18 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
19 194001 DI TCH EXCAVATI ON VB 240 20. 00 4, 800. 00
20 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1 1, 540. 00 1, 540. 00
21 (S) 203014 FI BER ( EROSI ON CONTROL) KG 380 3. 50 1, 330. 00
22 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 140. 00 1, 260. 00
23 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 31 36. 00 1,116. 00
24 260201 CLASS 2 AGGREGATE BASE VB 2,810 48. 00 134, 880. 00
25 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 460 93. 00 228, 780. 00
26 650069 450 MM RElI NFORCED CONCRETE Pl PE M 3 900. 00 2, 700. 00
27 705222 450 MM CONCRETE FLARED END SECTI ON EA 2 1, 300. 00 2, 600. 00
28 721009 ROCK SLOPE PROTECTI ON VB 2 1, 200. 00 2, 400. 00
(FACING METHOD B)
29 729010 ROCK SLOPE PROTECTI ON FABRI C M2 9 63. 00 567. 00
30 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 50 40. 00 2, 000. 00
31 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 660 1. 00 3, 660. 00
( SPRAYABLE)
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 5. 00 1, 350. 00
33 (S) 850112 PAVEMENT MARKER ( RETROREFLECTI VE- SPECI AL EA 40 5. 00 200. 00
TYPE G
34 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 15, 000. 00 15, 000. 00

TOTAL 572,572. 00



05- 0K6204 Bl D245

05- MON- 183 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 01/ 05 11/ 02/ 05
| TEM SECOND
Bl D AMOUNT

1 3, 750. 00 3750. 00
2 5, 000. 00 5000. 00
3 2, 000. 00 2000. 00
4 3, 700. 00 3700. 00
5 50, 000. 00 50000. 00
6 1.00 3040. 00
7 30. 00 6600. 00
8 8. 00 1760. 00
9 5, 000. 00 5000. 00
10 5.00 7650. 00
11 4.00 3600. 00
12 3. 00 660. 00
13 450. 00 900. 00
14 210. 00 1050. 00
15 15. 00 9300. 00
16 5, 000. 00 5000. 00
17 23.00 74750. 00
18 2,000. 00 2000. 00
19 40. 00 9600. 00
20 1, 369. 00 1369. 00
21 3.00 1140. 00
22 390. 00 3510. 00
23 9. 00 279. 00
24 54. 00 151740. 00
25 92. 00 226320. 00
26 1, 000. 00 3000. 00
27 275. 00 550. 00
28 500. 00 1000. 00
29 2.00 18. 00
30 54. 00 2700. 00
31 1.40 5124. 00
32 7.00 1890. 00
33 7.00 280. 00
34 20, 000. 00 20000. 00
TOT 614, 280. 00



