STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 10/ 05 I N SAN BERNARDI NO COUNTY | N FONTANA 11/ 15/ 05
CONTRACT NUMBER 08-204334 AT THE NORTH WEST CORNER OF BEECH CONTRACT CODE 'B '
LOCATI ON 08- SBD- 210- R12. 9/ R13. 0 AVENUE UNDERCRCSSI NG 47 CONTRACT | TEMS
CONSTRUCT PARK AND RI DE FEDERAL AID CM.N-6208-(010)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11. 0%

PROPGOSALS | SSUED 9 FUND TOTAL HB6 0 TOTAL NUMBER OF WORKI NG DAYS 350
NUMBER OF Bl DDERS 5 ENG NEERS EST 654, 375. 00 AMOUNT OVER 158, 874. 00 PERCENT OVER EST 24. 28
PROGRAM ELEMENTS 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 813, 249. 00 1 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339
RIALTO CA 92377
2 929, 333. 00 2 HAL HAYS CONSTRUCTI ON | NC 951 788-0703
00667560
3421 GATO COURT STE A FAX 951 788-1517
RI VERSI DE CA 92507
3 931, 821. 00 4 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
4 990, 589. 27 5 CONENGR CORPCORATI ON 909 931-7260
00841204
1306 MONTE VI STA AVENUE STE 9 FAX 909 931-7262
UPLAND CA 91786
5 1,122,977.50 3 R J NOBLE COWPANY 714 637-1550
00782908
P O BOX 620 FAX 714 637-1550

ORANGE CA 92865



08-204334
08- SBD- 210
11/ 10/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 15/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY

FENCI NG ( PORTI ON)

Rl VERSI DE CA

C L CONCRETE M NOR CONCRETE AND M SCELLANEQUS ( PORTI ON)
AZUSA CA

DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG ( PORTI ON)

W NCHESTER CA

Hl GHLI GHT ELECTRI C
Rl VERSI DE CA

L N A CONCRETE STRUCTURES
CH NO HILLS CA

SUDHAKAR COVPANY
RI ALTO CA

ELECTRI CAL ( PORTI ON)

M NOR CONCRETE AND STRUCTURES ( PORTI ON)

STRI PI NG AND MARKI NG ( PORTI ON)



08-204334
08- SBD- 210
11/ 10/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMAI NI NG BI DDERS
SUBCONTRACTORS

Bl D245
PAGE 3
11/ 15/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE
Rl VERSI DE CA

CHRI SP COVPANY
FONTANA CA

ECOLOGE C
TEMECULA CA

GROUNDS ELECTRI C
Rl VERSI DE CA

PALM CANYON CONTRACTCRS
YUCAI PA CA

Bl DDER | D NAME AND ADDRESS

CHAI' N LI NK FENCE

STRI PI NG

LANDSCAPI NG

ELECTRI CAL

ASPHALT CONCRETE PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE
CITY OF | NDUSTRY CA

CALMEX ENG NEERI NG
Rl VERSI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

SUDHAKAR COVPANY
RI ALTO CA

| TEMS 38 AND 39 ( PARTI AL)

| TEM 25 (PARTI AL)

| TEMS 15, 17 THRU 21 AND 23 ( PARTI AL)

| TEMS 45 AND 46 ( PARTI AL)

ITEMS 8, 9, 13 AND 40 THRU 44



08-204334 Bl D245
08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 10/ 05 11/ 15/ 05

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE
Rl VERSI DE CA

CALMEX ENG NEERI NG
RI VERSI DE CA

CW ELECTRI C
UPLAND CA

DI AMOND PAVI NG
BALDW N PARK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

REED AND GRAHAM
SAN JOSE CA

SAVALA

SUDHAKAR COVPANY
RI ALTO CA

FENCI NG

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

AGGREGATE BASE

LANDSCAPI NG AND | RRI GATI ON

PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

SI LT FENCE AND EROCSI ON CONTROL

DRAI NAGE SYSTEM

TRAFFI C PAI NTI NG AND ROADSI DE SI GNS



08-204334 Bl D245

08- SBD- 210 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

11/ 10/ 05 11/ 15/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALCORN FENCE COVPANY FENCI NG
1212 W STRUCK AVENUE
CRANGE CA 92867

BOB WETZEL CONCRETE DRAI NAGE
1419 KEEGAN
SANTA ANA CA 92701

C L CONCRETE CONCRETE
1035 W GLADSTONE STREET
AZUSA CA 91702

CW ELECTRI C ELECTRI CAL
1638 W HUNTINGTON DRIVE UNIT A
UPLAND CA 91786

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
522 LI NDON LANE
NI POMO CA 93444

SUDHAKAR COVPANY STRI PI NG
1450 FI TZGERALD
RI ALTO CA 92376



08-204334 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
11/ 10/ 05 11/ 15/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 750. 00 3, 750. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074025 TEMPORARY SOl L STABI LI ZER KG 1 1, 200. 00 1, 200. 00
4 074029 TEMPORARY SI LT FENCE M 570 8. 00 4. 560. 00
5 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 5, 500. 00 5, 500. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 1, 300. 00 1, 300. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00 10, 000. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 200 2.50 500. 00
STRI PE
9 150722 REMOVE PAVEMENT MARKER EA 27 2.00 54. 00
10 153215 REMOVE CONCRETE (CURB AND GUTTER) M 39 50. 00 1, 950. 00
11 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 1, 990 20. 00 39, 800. 00
13 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 000. 00 1, 000. 00
14 194001 DI TCH EXCAVATI ON VB 50 35. 00 1, 750. 00
15 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 40, 000. 00 40, 000. 00
16 200101 | MPORTED TOPSOI L VB 280 65. 00 18, 200. 00
17 203024 COMPCST ( EROSI ON' CONTROL) VB 30 80. 00 2. 400. 00
18 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 5 250. 00 1, 250. 00
19 203056 COMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 120 5. 00 600. 00
20 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 55, 000. 00 55, 000. 00
21 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
22 208304 WATER METER EA 1 4, 500. 00 4, 500. 00
23 208732 250 MM CORRUGATED HI GH DENSI TY M 10 250. 00 2. 500. 00
POLYETHYLENE PI PE CONDUI T
24 260201 CLASS 2 AGGREGATE BASE VB 1, 360 50. 00 68, 000. 00
25 390155 ASPHALT CONCRETE (TYPE A) TONN 1, 590 60. 00 95, 400. 00
26 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 4 550. 00 2. 200. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 3, 000. 00 18, 000. 00
28 566011 ROADSI DE SI GN - ONE POST EA 21 650. 00 13, 650. 00
29 566012 ROADSI DE SI GN - TWO POST EA 2 4, 500. 00 9, 000. 00
30 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00
METHOD)
31 620913 600 MM ALTERNATI VE PI PE CULVERT M 220 240. 00 52, 800. 00
32 620924 900 MM ALTERNATI VE PI PE CULVERT M 2 3, 000. 00 6, 000. 00
33 703233 GRATED LI NE DRAI N M 70 155. 00 10, 850. 00
34 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 11 240. 00 2, 640. 00



08-204334 Bl D245

08- SBD- 210 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 10/ 05 11/ 15/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

35 729010 ROCK SLOPE PROTECTI ON FABRI C M2 32 25. 00 800. 00

36 731502 M NOR CONCRETE (M SCELLANEQUS VB 140 550. 00 77, 000. 00
CONSTRUCTI ON)

37 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 000 3.50 3, 500. 00

38 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 270 50. 00 13, 500. 00

39 802592 2.4 M CHAIN LI NK GATE (TYPE CL-1.8) EA 2 1, 000. 00 2, 000. 00

40 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 45 6. 00 270. 00

41 840560 THERVOPLASTI C TRAFFI C STRI PE M 150 3.00 450. 00
( SPRAYABLE)

42 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 1, 250 2.50 3,125. 00

43 840665 PAI NT PAVEMENT MARKI NG ( 1- COAT) M2 50 16. 00 800. 00

44 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 25 6. 00 150. 00

45 (S) 860407 LI GHTI NG ( PARKI NG LOT) LS LUMP SUM 87, 000. 00 87, 000. 00

46 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 5, 000. 00 5, 000. 00

47 999990 MOBI LI ZATI ON LS LUMP SUM 65, 000. 00 65, 000. 00

TOTAL 813, 249. 00



| TEM
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08-204334

08- SBD- 210
11/ 10/ 05
SECOND

Bl D AMOUNT
3, 750. 00 3750. 00
8, 450. 00 8450. 00
2, 600. 00 2600. 00
10. 00 5700. 00
4,200. 00 4200. 00
2,912. 00 2912. 00
7, 000. 00 7000. 00
27.20 5440. 00
1.00 27.00
30. 00 1170. 00
10, 000. 00 10000. 00
52. 00 103480. 00
1, 000. 00 1000. 00
70. 00 3500. 00
45, 317. 00 45317. 00
96. 00 26880. 00
140. 00 4200. 00
235. 00 1175. 00
6. 00 720. 00
53, 760. 00 53760. 00
68, 375. 00 68375. 00
4, 300. 00 4300. 00
588. 00 5880. 00
78. 00 106080. 00
68. 50 108915. 00
353. 00 1412. 00
2, 800. 00 16800. 00
270. 00 5670. 00
2,465. 00 4930. 00
207. 00 414. 00
165. 00 36300. 00
1, 650. 00 3300. 00
220. 00 15400. 00
165. 00 1815. 00
33. 00 1056. 00
680. 00 95200. 00
4.25 4250. 00
51. 00 13770. 00
1, 075.00 2150. 00

SUMMARY OF REMA/
THI RD

BI D AMOUNT
3, 750. 00 3750. 00
2,500. 00 2500. 00
1, 500. 00 1500. 00
15. 00 8550. 00
2,500. 00 2500. 00
15, 000. 00 15000. 00
25, 000. 00 25000. 00
3. 00 600. 00
3.00 81. 00
100. 00 3900. 00
10, 000. 00 10000. 00
20. 00 39800. 00
1, 000. 00 1000. 00
50. 00 2500. 00
41, 000. 00 41000. 00
100. 00 28000. 00
100. 00 3000. 00
265. 00 1325. 00
5. 00 600. 00
58, 100. 00 58100. 00
70, 450. 00 70450. 00
7,900. 00 7900. 00
275.00 2750. 00
50. 00 68000. 00
85. 00 135150. 00
300. 00 1200. 00
1, 000. 00 6000. 00
350. 00 7350. 00
1, 500. 00 3000. 00
250. 00 500. 00
175. 00 38500. 00
1, 500. 00 3000. 00
185. 00 12950. 00
570. 00 6270. 00
20. 00 640. 00
950. 00 133000. 00
5. 00 5000. 00
65. 00 17550. 00
1, 395.00 2790. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
4,250. 00 4250. 00
18, 214. 28 18214. 28
3, 400. 00 3400. 00
1.40 798. 00
3, 642. 86 3642. 86
2,392.14 2392. 14
8,257.14 8257. 14
2.43 486. 00
2.43 65. 61
36. 42 1420. 38
5, 828. 58 5828. 58
21.97 43720. 30
3,035.71 3035.71
236.78 11839. 00
45, 037. 18 45037. 18
72. 86 20400. 80
94. 90 2847.00
285.94 1429. 70
4.93 591. 60
65, 371. 80 65371. 80
78, 675.19 78675. 19
5,585.71 5585. 71
267.70 2677.00
74.38 101156. 80
82. 24 130761. 60
285. 60 1142. 40
5,296.72 31780. 32
704. 29 14790. 09
4,857.14 9714. 28
151.79 303. 58
374.00 82280. 00
2,290. 63 4581. 26
530. 40 37128. 00
679. 02 7469. 22
1.13 36. 16
633. 17 88643. 80
4.73 4730. 00
56. 47 15246. 90
1, 208. 21 2416. 42

Bl D245
PAGE 8
11/ 15/ 05
FI FTH
BI D AMOUNT
3, 750. 00 3750. 00
84, 000. 00 84000. 00
30. 00 30. 00
6. 00 3420. 00
7, 000. 00 7000. 00
2, 250. 00 2250. 00
40, 000. 00 40000. 00
2.50 500. 00
2.50 67.50
75. 00 2925. 00
10, 000. 00 10000. 00
24.00 47760. 00
1, 000. 00 1000. 00
90. 00 4500. 00
58, 000. 00 58000. 00
48. 00 13440. 00
52. 00 1560. 00
69. 00 345. 00
8.75 1050. 00
33, 000. 00 33000. 00
101, 000. 00 101000. 00
5, 750. 00 5750. 00
69. 00 690. 00
68. 00 92480. 00
91. 00 144690. 00
300. 00 1200. 00
2, 800. 00 16800. 00
385. 00 8085. 00
1, 500. 00 3000. 00
200. 00 400. 00
470. 00 103400. 00
2,500. 00 5000. 00
360. 00 25200. 00
285. 00 3135. 00
15. 00 480. 00
550. 00 77000. 00
3.75 3750. 00
52.00 14040. 00
1, 100. 00 2200. 00



| TEM

40
41
42
43
44
45
46

47
TOT

08-204334
08- SBD- 210
11/ 10/ 05

929, 333. 00

SUMMARY

99, 975.
11, 000.
45, 000.

OF

REMA

931, 821. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
6. 07 273
3.04 456
2.43 3037
18. 22 911
6. 07 151
95, 684. 50 95684
3, 642. 86 3642
24,285.70 24285
990, 589. 27

Bl D245

PAGE 9
11/ 15/ 05
FI FTH
Bl D AMOUNT
6. 00 270
2.90 435
2.30 2875
17. 00 850
6. 00 150
91, 000. 00 91000
3, 500. 00 3500
101, 000. 00 101000
1,122,977. 50



