STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 12/ 13/ 05 I N I NYO COUNTY NEAR CLANCHA FROM 12/ 14/ 05
CONTRACT NUMBER 09- 319704 0.2 KM SQUTH OF THE LOS ANGELES CONTRACT CODE 'C '
LOCATI ON 09-1 NY-395-31.2/41. 4 AQUEDUCT BRI DGE TO 1.0 KM SOQUTH OF 37 CONTRACT | TEMS
ASH CREEK BRI DGE
RESURFACE ROADVWAY FEDERAL Al D ACST-P395-(213)E

PH P395- (213) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 4 FUND TOTAL HB1 4, 615, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 2 ENG NEERS EST 4, 165, 653. 00 AMOUNT UNDER 65, 767. 00 PERCENT UNDER EST 1.58
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,099, 886. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156
00743775
133 N PI XLEY STREET FAX 714 538-5157
ORANGE CA 92868
2 4,227, 056. 00 2 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE  CA  95077-5085



09- 319704
09-1 NY- 395
12/ 13/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
12/ 14/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LINCOLN CA

ALCORN FENCE
RI VERSI DE CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

K C 1 ENVI RONMENTAL | NC
SAN LU S OBl SPO CA

PAVEMENT RECYCLI NG
RI VERSI DE CA

SUDHAKAR COVPANY
RIALTO CA

I TEMS 19 THRU 21 (PARTIAL)

| TEMS 24 AND 31 THRU 33 ( PARTI AL)

| TEM 37 (PARTI AL)

| TEM 15 ( PARTI AL)

I TEMS 11, 22 AND 23 ( PARTI AL)

| TEMS 6, 34 AND 35 ( PARTI AL)



09- 319704

09-1 NY- 395 SUMMARY

12/ 13/ 05
L

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

12/ 14/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
P O BOX 790
GOSHEN CA 93227

H GH LI GHT ELECTRIC
P O BOX 7339
RI VERSI DE CA 92513

K C | ENVI RONVENTAL | NC
225 SUBURBAN ROAD
SAN LU S OBl SPO CA 93403

CUR VALLEY FENCE COVPANY
2203 | NYOKERN ROAD
RI DGECREST CA 93555

PAVEMENT RECYCLI NG SYSTEMS
121 N MAIN STREET
RI VERSI DE CA 92502

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

WORKS STRI PI NG AND MARKI NG SERVI CE
1122 N AZUSA CANYON ROAD
VWEST COVINA CA 91790

ASHPALT CONCRETE DI KE

LOOP DETECTORS

ERCSI ON CONTROL

VETAL BEAM GUARD RAI L

COLD PLANE AND RUMBLE STRI P

CONSTRUCTI ON AREA SI GNS, PORTABLE CHANGEABLE MESSAGE SI GNS

STRI PI NG



09- 319704 Bl D245

09- I NY- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 13/ 05 12/ 14/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 450 50. 00 22, 500. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 11, 250. 00 11, 250. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
4 074029 TEMPORARY SI LT FENCE M 1, 040 30. 00 31, 200. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 41, 750. 00 41, 750. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 210, 150. 00 210, 150. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 9, 000. 00 27, 000. 00
8 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 100. 00 3, 100. 00
9 150742 REMOVE ROADSI DE S| GN EA 13 200. 00 2, 600. 00
10 151224 REMOVE DELI NEATOR EA 250 15. 00 3, 750. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 2, 140 15. 00 32, 100. 00
12 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 57, 000. 00 57, 000. 00
13 190101 ROADWAY EXCAVATI ON VB 5, 000 55. 00 275, 000. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 35 550. 00 19, 250. 00
15 (S) 203001 EROSI ON CONTROL ( BLANKET) M2 10, 400 5. 00 52, 000. 00
16 374206 SEAL RANDOM CRACKS LNKM 37 2,000. 00 74, 000. 00
17 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 16, 500 100. 00 1, 650, 000. 00
18 390153 ASPHALT CONCRETE ( TYPE A) TONN 9, 500 85. 00 807, 500. 00
19 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 15 250. 00 3, 750. 00
AREA)
20 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 280 55. 00 15, 400. 00
21 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 70 55. 00 3, 850. 00
22 394050 RUVBLE STRI P M 7,920 7.00 55, 440. 00
23 394054 SHOULDER RUMBLE STRI P STA 330 250. 00 82, 500. 00
(AC, GROUND- I N | NDENTATI ONS)
24 037774 CATTLE GUARD MESH MR 2 750. 00 1, 500. 00
25 566011 ROADSI DE SI GN - ONE POST EA 63 375. 00 23, 625. 00
26 664021 600 MM CORRUGATED STEEL PI PE M 3 785. 00 2, 355. 00
(2.77 MM THI CK)
27 705045 600 MM STEEL FLARED END SECTI ON EA 1 675. 00 675. 00
28 721009 ROCK SLOPE PROTECTI ON VB 15 875. 00 13, 125. 00
(FACING METHOD B)
29 729010 ROCK SLOPE PROTECTI ON FABRI C MR 53 32.00 1, 696. 00
30 820108 DELI NEATOR ( CLASS 2) EA 310 75. 00 23, 250. 00
31 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 280. 00 42, 000. 00
32 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 4,000. 00 16, 000. 00
33 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 6 3, 875. 00 23, 250. 00



09- 319704 Bl D245

09-1 NY- 395 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
12/ 13/ 05 12/ 14/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 170 50. 00 8, 500. 00
35 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 54, 300 .90 48, 870. 00
36 (S) 037775 DETECTCR LOOP (TYPE A) EA 2 9, 000. 00 18, 000. 00
37 999990 MOBI LI ZATI ON LS LUWVP SUM 380, 950. 00 380, 950. 00

TOTAL 4, 099, 886. 00



09- 319704 Bl D245

09-1 NY- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 13/ 05 12/ 14/ 05
| TEM SECOND
Bl D AMOUNT

1 7.00 3150. 00
2 500. 00 500. 00
3 3, 700. 00 3700. 00
4 21.00 21840. 00
5 6, 400. 00 6400. 00
6 65, 000. 00 65000. 00
7 5, 900. 00 17700. 00
8 100. 00 3100. 00
9 130. 00 1690. 00
10 10. 00 2500. 00
11 4.00 8560. 00
12 13, 000. 00 13000. 00
13 35. 00 175000. 00
14 155. 00 5425. 00
15 4.00 41600. 00
16 281. 00 10397. 00
17 141. 00 2326500. 00
18 102. 00 969000. 00
19 28. 00 420. 00
20 14. 00 3920. 00
21 18. 00 1260. 00
22 2.00 15840. 00
23 111. 00 36630. 00
24 686. 00 1372. 00
25 225.00 14175. 00
26 1, 240. 00 3720. 00
27 1, 070. 00 1070. 00
28 273.00 4095. 00
29 4.00 212.00
30 38. 00 11780. 00
31 125. 00 18750. 00
32 3, 500. 00 14000. 00
33 3, 300. 00 19800. 00
34 40. 00 6800. 00
35 .40 21720. 00
36 8, 150. 00 16300. 00
37 360, 130. 00 360130. 00
TOT 4,227,056. 00



