STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

01/11/06
10- 2A9804
10- CAL-4-35. 4

10-TUO-108-7.5

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 10
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS OHC
Bl D RANK
1
2
3
4

ENG NEERS EST

Bl D TOTAL

1, 427,427.50

1,742, 100. 00

1,779,241. 79

1, 787, 000. 00

HA12

Bl D

SUMMARY

DEPARTMENT

I N CALAVERAS AND TUOLUMNE CQOUNTI ES
BETWEEN MURPHYS AND HATHAWAY Pl NES
AND I N TUOLUMNE COUNTY ON ROUTE 108

AT SOULSBYVI LLE RCAD

CONSTRUCT 2 SAND STORAGE FACI LI TI ES

1, 860, 000

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

1,643, 240. 50 AMOUNT UNDER

Bl DDER | D

215, 813. 00

OF TRANSPORTATI ON

Bl D245

PACE 1

01/12/ 06
CONTRACT CODE 'E '
34 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

135

PERCENT UNDER EST 13. 13

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ON GRADE CONTRACTI NG

P O BOX 159

JAMESTOMNN CA 95327

DUNTON CONSTRUCTI ON° COVPANY

I NC

19802 OX YOKE RD
ANDERSON CA 96007

DI EDE CONSTRUCTI ON | NC

P O BOX 1007

WOCODBRI DGE CA 95258

BRCO CONSTRUCTORS | NC

P O BOX 367

LOOM S CA 95650

FAX

FAX

FAX

FAX

209 984-4800
00595068
209 984-4700

530 365-9652
00561887
530 365-3178

209 369-8255
00632667
209 368-0600

916 652- 3868
00511602
916 652-3922

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- 2A9804
10- CAL-4-35
01/11/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

SUMMARY OF REMAI NI NG BI DDERS PAGE 2
01/ 12/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE CO
LI NCOLN CA

CENTRAL FENCE
140 OITO Cl RCLE
SACRMENTO CA

FOLETTI CONSTRUCTI ON
SONORA CA

KI NGS ROOFI NG
PATTERSON CA

NI TTA CONSTRUCTI ON
LOOM S CA

RI VERA CONSTRUCTI ON
SONCRA CA

STONE ELECTRI C
TWAI N HARTE CA

I TEMS 12, 21 AND 22 ( PARTI AL)

I TEMS 31 AND 32

FRAM NG ( PARTI AL)

| TEM 34 (PARTI AL)

I TEMS 4 AND 13 THRU 18

CONCRETE ( PARTI AL)

| TEMS 33 AND 34 ( PARTI AL)



10- 2A9804

10- CAL-4-35 SUMMARY OF

01/11/ 06

LI' ST OF

Bl DDER | D NAME AND ADDRESS

REMA/I

NI NG BI DDERS

Bl D245
PAGE 3

01/ 12/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl DDER | D

CENTRAL FENCE
148 OTTO Cl RCLE
SACRAMENTO CA 95822

GEORCGE REED
5690 OBURNES FERRY ROAD
JAMESTOMNN CA 95327

GOLDEN STATE TRAFFI C
P O BOX 661
PLYMOUTH CA 95669

KI NGS ROCOFI NG
P O BOX 1542
PATERSON CA 95363

NI TTA CONSTRUCTI ON
3778 DEL MAR AVENUE
LOOM S CA 95650

ROADWAY ELECTRI C
7500 VWEST LANE STE 102
STOCKTON CA 95210

THOVAS AND PRATT

1988 BROADWAY STREET
VALLEJO CA 94589

NAME AND ADDRESS

| TEM5 31 AND 32

ITEMS 7, 12 AND 19 THRU 22

| TEM 6

| TEM 34

I TEM5 4 AND 13 THRU 18

| TEM5 33 AND 34

I TEMS 2 AND 7 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03
CONTI NUED

A M STEPHENS
LODI CA
ON NEXT PAGE

PAVI NG



10- 2A9804
10- CAL-4-35
01/11/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

01/ 12/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

I NDUSTRI AL FENCE
MODESTO CA

M KE PAI NTI NG
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

ONGRADE
JAMESTOMWN CA

OVERHEAD DOCR
STOCKTON CA

ROADWAY ELECTRI C
STOCKTON CA

TI TOR CONSTRUCTI ON
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

FENCI NG

PAI NTI NG

ERCSI ON CONTROL

EARTH WORK

OVERHEAD DOCRS

ELECTRI CAL

REI NFCRCI NG STEEL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL FENCE
SACRAMENTO CA

KI NGS ROOFI NG
PATTERSON CA

ONSI TE
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

FENCI NG

MVETAL ROOFI NG

CONCRETE



10- 2A9804 Bl D245

10- CAL-4-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

01/11/ 06 01/ 12/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 REED ASPHALT CONCRETE PAVI NG
JAMESTOMN CA
ROADWAY ELECTRI C ELECTRI CAL
STOCKTON CA
S D OGCHS ROUGH CARPENTRY
LOOM S CA
TI TAN REBAR

SACRAMENTO CA



10- 2A9804 Bl D245

10- CAL- 4- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 11/ 06 01/ 12/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 110 38. 45 4,229.50
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 700. 00 2, 700. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 55, 400. 00 55, 400. 00
4 074023 TEMPORARY EROSI ON CONTROL LS LUMP SUM 2, 600. 00 2, 600. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 7. 450. 00 14, 900. 00
6 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 4,100. 00 4,100. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
8 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 000. 00 3, 000. 00
9 153214 REMOVE CONCRETE CURB M 9.5 167. 60 1, 592. 20
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 58, 400. 00 58, 400. 00
11 190101 ROADWAY EXCAVATI ON VB 720 100. 00 72, 000. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 100 153. 00 15, 300. 00
13 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.4 890. 00 356. 00
14 203014 FI BER ( EROSI ON CONTROL) KG 70 2.00 140. 00
15 203024 COVPOST ( EROSI ON CONTROL) VB 1.7 765. 00 1, 300. 50
16 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 2 1, 500. 00 3, 000. 00
17 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 2 275. 00 550. 00
18 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 2 1.85 3.70
19 260201 CLASS 2 AGGREGATE BASE VB 320 139. 00 44, 480. 00
20 390160 ASPHALT CONCRETE ( TYPE B) TONN 870 107. 00 93, 090. 00
21 394040 PLACE ASPHALT CONCRETE Di KE ( TYPE A) M 360 8. 00 2, 880. 00
22 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1 8. 00 8. 00
23 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 900. 00 1, 800. 00
METHOD)
24 650075 600 MM REI NFORCED CONCRETE Pl PE M 19.5 1, 700. 00 33, 150. 00
25 681990 FI LTER FABRI C M2 6 184. 00 1, 104. 00
26 682045 CLASS 3 PERVEABLE MATERI AL VB 2.5 1, 035. 00 2, 587. 50
27 037969 DOUBLE BARREL SAND TRAP EA 2 37, 800. 00 75, 600. 00
28 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 435. 00 1, 435. 00
29 721009 ROCK SLOPE PROTECTI ON VB 7 125. 30 877. 10
(FACING METHOD B)
30 729010 ROCK SLOPE PROTECTI ON FABRI C M2 20 40. 00 800. 00
31 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 190 55. 10 10, 469. 00
32 802672 4.9 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 4,550. 00 4, 550. 00
33 037970 ELECTRI C SERVI CE LS LUMP SUM 67, 000. 00 67, 000. 00
(SAND STORAGE FACILITY - ROUTE 4)
34 994650 BUI LDI NG WORK LS LUMP SUM 778, 025. 00 778, 025. 00

TOTAL 1,427,427.50



10- 2A9804 Bl D245
10- CAL-4-35 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/11/ 06 01/ 12/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 20. 00 2200. 00 17.73 1950. 30 10. 00 1100. 00
2 1, 800. 00 1800. 00 1, 560. 00 1560. 00 3, 000. 00 3000. 00
3 4, 800. 00 4800. 00 10, 400. 00 10400. 00 2, 000. 00 2000. 00
4 4,200. 00 4200. 00 3, 250. 00 3250. 00 3, 000. 00 3000. 00
5 650. 00 1300. 00 9,414. 60 18829. 20 500. 00 1000. 00
6 6, 400. 00 6400. 00 6, 825. 00 6825. 00 2,000. 00 2000. 00
7 16, 500. 00 16500. 00 30, 720. 00 30720. 00 5, 306. 00 5306. 00
8 15, 600. 00 15600. 00 14, 080. 00 14080. 00 1, 000. 00 1000. 00
9 58. 00 551. 00 236. 06 2242.57 30. 00 285. 00
10 12, 600. 00 12600. 00 82, 227. 20 82227. 20 9, 600. 00 9600. 00
11 75. 00 54000. 00 160. 00 115200. 00 70. 00 50400. 00
12 85. 00 8500. 00 988. 00 98800. 00 80. 00 8000. 00
13 1, 000. 00 400. 00 1, 140.75 456. 30 1, 000. 00 400. 00
14 2.40 168. 00 2.51 175.70 2.00 140. 00
15 850. 00 1445. 00 981. 88 1669. 20 1, 000. 00 1700. 00
16 1, 600. 00 3200. 00 1, 885. 00 3770. 00 1, 500. 00 3000. 00
17 320. 00 640. 00 360. 75 721.50 300. 00 600. 00
18 3. 00 6. 00 237. 90 475. 80 2.00 4.00
19 140. 00 44800. 00 63. 29 20252. 80 150. 00 48000. 00
20 118. 00 102660. 00 173.61 151040. 70 115. 00 100050. 00
21 18. 00 6480. 00 50. 69 18248. 40 15. 00 5400. 00
22 30. 00 30. 00 1, 536. 00 1536. 00 30. 00 30. 00
23 600. 00 1200. 00 1, 536. 00 3072. 00 200. 00 400. 00
24 310. 00 6045. 00 2,392.94 46662. 33 250. 00 4875. 00
25 10. 00 60. 00 258. 99 1553. 94 10. 00 60. 00
26 110. 00 275. 00 1,354. 75 3386. 88 100. 00 250. 00
27 9, 800. 00 19600. 00 53, 222. 40 106444. 80 20, 000. 00 40000. 00
28 710. 00 710. 00 2,019. 84 2019. 84 500. 00 500. 00
29 180. 00 1260. 00 204. 29 1430. 03 200. 00 1400. 00
30 10. 00 200. 00 11. 38 227. 60 5.00 100. 00
31 140. 00 26600. 00 62. 24 11825. 60 60. 00 11400. 00
32 1, 850. 00 1850. 00 1, 868. 10 1868. 10 2, 000. 00 2000. 00
33 79, 400. 00 79400. 00 84, 480. 00 84480. 00 75, 000. 00 75000. 00
34 1, 316, 620. 00 1316620. 00 931, 840. 00 931840. 00 1, 405, 000. 00 1405000. 00
TOT 1,742,100. 00 1,779, 241.79 1, 787, 000. 00




