STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 23

NUMBER OF BI DDERS 6
PROGRAM ELEMENTS

Bl D RANK

01/ 18/ 06
02-251474

02-TEH99-7.9/8.9

BI D

SUMMARY

I'N TEHAMA COUNTY FROM 0. 6 KM NORTH
OF LONG CREEK BRIDGE TO 0.3 KM
SQUTH OF CHAMPLI N SLOUGH BRI DGE

BRI DGE REPLACEMENT SCOUR

0. 0% WOMEN S
FUND TOTAL  HA21 6, 750, 000
ENG NEERS EST 6, 022, 853. 20
RAS
BID TOTAL  BI DDER | D
5,016, 268.00 2
5,430,230.00 3
5,810,720.00 6
5,848,521.00 4
6,366,869.00 5

BUSI NESS ENTERPRI SES -

AMOUNT UNDER 1, 006, 585. 20

RR

DEPARTMENT OF TRANSPORTATI ON

I NVOLVEMENT

Bl D245
PAGE 1
01/ 19/ 06
CONTRACT CCDE 'D '
84 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

235

PERCENT UNDER EST 16. 71

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA 96049

M C M CONSTRUCTI ON | NC

P O BOX 620
NORTH HI GHLANDS CA 95660- 0620

VI KI NG CONSTRUCTI ON' COVPANY
I NC

P O BOX 1508

RANCHO CORDOVA CA 95741
GOLDEN STATE BRI DGE | NC

901 HOWE ROAD
MARTI NEZ CA 94553

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077- 5085

FAX

FAX

FAX

FAX

FAX

530 365-3930
00494255
530 365-5465

916 334-1221
00286430
916 334-0562

916 852-5530
00745029
916 852-5533

925 372-8000
00851187
925 372-8001

831 724-1011
00000089
831 768-4021

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

3. 0%



02-251474
02- TEH 99-7
01/ 18/ 06

7, 893, 964. 00

1

MERCER FRASER COVPANY

P O BOX 1006
EUREKA CA 95502

Bl D245
PACE 2
01/ 19/ 06

707 443-6371 CC PREF CLAI MED

00105709
FAX 707 443-0277



02-251474
02- TEH 99-7
01/ 18/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

01/ 19/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

AVAR CONSTRUCTI ON
CAMPBELL CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

FONTANA STEEL
STOCKTON CA

FOUNDATI ON CONSTRUCTCRS
CAKLEY CA

J AND M LAND RESTCORATI ON
BAKERSFI ELD CA

STERLI NG HOLLOWAY
AUBURN CA

TI TAN
REDDI NG CA

TULLIS I NC
REDDI NG CA

RAI LI NG

STRI PI NG

PRESTRESSI NG

FENCI NG

REBAR

Pl LE DRI VI NG

ERCSI ON CONTROL

BRI DGE REMOVAL

PORTABLE CHANGEABLE MESSAGE SI GN BOARDS

ROADWORK



02-251474 Bl D245

02- TEH 99-7 PAGE 4

01/ 18/ 06 01/ 19/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE STRI PI NG
REDDI NG CA
AVAR CONSTRUCTI ON SYSTEMS PRESTRESSI NG
CAVPBELL CA
FONTANA STEEL REBAR
STOCKTON CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
TI TAN ASPHALT BI NDER ( PARTI AL)
REDDI NG CA
TI TAN STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
REDDI NG CA
TULLI'S INC GRADI NG, PAVI NG UNDERGROUND, CLEARI NG AND GRUBBI NG
REDDI NG CA
TULLIS I NC STUMP REMOVAL AND ROCK SLCOPE PROTECTI ON
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APEX FENCE BRI DGE RAI LI NG
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA

CONTI NUED ON NEXT PAGE



02-251474
02- TEH 99-7
01/ 18/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
01/ 19/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

AVAR CONSTRUCTI ON
CAMPBELL CA

E P JARRETT
VWEST SACRAMENTO CA

FONTANA STEEL
STOCKTON CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

STERLI NG HOLLOWAY
AUBURN CA

THOVAS AND PRATT
VALLEJO CA

TULLI'S INC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

PRESTRESSI NG

Pl LI NG

REBAR

ERCSI ON CONTRCL

BRI DGE REMOVAL

CONSTRUCTI ON AREA SI GNS

ROADWORK ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

AVAR CONSTRUCTI ON SYSTEMS
CAVPBELL CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

STRI PI NG AND MARKI NG

PRESTRESSI NG



02-251474
02- TEH 99-7
01/ 18/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 6
01/ 19/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTRACTORS CHEM CAL
HAYWARD CA

FONTANA STEEL
STOCKTON CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

TI TAN
REDDI NG CA

TULLI'S INC
REDDI NG CA

U S A CONSTRUCTI ON
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

JO NT SEAL

REI NFORCI NG STEEL

ERCSI ON CONTROL

GRI ND ASPHALT CONCRETE ( PORTI ON)

CONSTRUCTI ON AREA SI GNS

STORM WATER POLLUTI ON PREVENTI ON PLAN

ASPHALT AND RELATED | TEMS

CONCRETE PUMPI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

VETAL BEAM GUARD RAI L

STRI PI NG



02-251474
02- TEH 99-7
01/ 18/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 7

01/ 19/ 06
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

AVAR CONSTRUCTI ON
CAMPBELL CA

FONTANA STEEL
STOCKTON CA

FOUNDATI ON PI LI NG
OAKLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

J AND M LAND RESTCRATI ON
BAKERFI ELD CA

REDS STUMP REMOVAL
CHESTER CA

STERLI NG HOLLOWAY
AUBURN CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

PRESTRESSI NG

REBAR

PI LI NG ( PARTI AL)

LEAD COWPLI ANCE PLAN ( PARTI AL)

ERCSI ON CONTROL

STUMP REMOVAL

BRI DGE DEMOLI TI ON

PREPARE STORM WATER POLLUTI ON PLAN, TEMPORARY FENCI NG

SI LT FENCE MATERI AL AND HOPE MATERI AL



02-251474 Bl D245

02- TEH 99-7 PAGE 8

01/ 18/ 06 01/ 19/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APEX FENCE COVPANY | NC VETAL BEAM GUARD RAI L
ANDERSON CA 96007

APPLY A LINE I NC STRI PI NG
ANDERSON CA 96007

CONTRACTORS CHEM CAL | NC JO NT SEAL
HAYWARD CA 94545

E P JARRETT FOUNDATI ON COVPANY | NC PI LE DRI VI NG AND FURNI SH PI LES
WEST SACRAMENTO CA 95691

J AND M LAND RESTCORATI ON I NC ERCSI ON CONTROL
BAKERSFI ELD CA 93308

PACI FI C COAST STEEL | NC REI NFORCI NG STEEL
FRESNO CA 94534



02-251474 Bl D245

02- TEH 99- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9

01/ 18/ 06 01/ 19/ 06

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 2, 500. 00 2, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 100. 00 24, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 580 10. 00 5, 800. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 875. 00 1, 875. 00

PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 23, 000. 00 23, 000. 00
6 074029 TEMPORARY SI LT FENCE M 370 10. 00 3, 700. 00
7 074030 TEMPORARY STRAW BALE EA 200 20. 00 4, 000. 00
8 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 000. 00 3, 000. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 5, 960 .75 4, 470. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 36. 00 504. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 390 50. 00 69, 500. 00
14 150606 REMOVE FENCE ( TYPE BW M 150 7.00 1, 050. 00
15 150662 REMOVE METAL BEAM GUARD RAI LI NG M 80 20. 00 1, 600. 00
16 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 4,470 4.00 17, 880. 00
17 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 100. 00 500. 00
18 150805 REMOVE CULVERT M 71 80. 00 5, 680. 00
19 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 8, 310 5. 00 41, 550. 00
20 152255 RESET MAI LBOX EA 2 225. 00 450. 00
21 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 480 11.00 5, 280. 00
(45 MM MAXI MUM)

22 153220 REMOVE CONCRETE ( CHANNEL) M2 170 50. 00 8, 500. 00
23 157550 BRI DGE REMOVAL LS LUVP SUM 75, 000. 00 75, 000. 00
24 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2, 000. 00 2, 000. 00
25 160121 REMOVE TREE STUWP EA 180 60. 00 10, 800. 00
26 170101 DEVELOP WATER SUPPLY LS LUMP SUM 7,000. 00 7,000. 00
27 190101 ROADWAY EXCAVATI ON VB 5, 300 35. 00 185, 500. 00
28 (S) 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2,500. 00 2,500. 00
29 037841 ROADWAY EXCAVATI ON ( CHANNEL) VB 5, 080 23. 50 119, 380. 00
30 (F) 192008 STRUCTURE EXCAVATI ON ( TYPE A) VB 530 713. 00 377, 890. 00
31 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 286 350. 00 100, 100. 00
32 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 425 80. 00 34, 000. 00
33 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 208 50. 00 10, 400. 00
34 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 518 50. 00 25, 900. 00
35 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 720 45. 00 32, 400. 00
36 037842 M NOR CONCRETE (WEED BARRI ER) VB 8 400. 00 3, 200. 00



02-251474 Bl D245

02- TEH 99- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 18/ 06 01/19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 21 500. 00 10, 500. 00
38 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,160 1.00 4,160. 00
39 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 31 300. 00 9, 300. 00
40 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 270 20. 00 5, 400. 00
41 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 710 1. 00 710. 00
42 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 780 5. 00 3, 900. 00
43 260201 CLASS 2 AGGREGATE BASE VB 3, 450 40. 00 138, 000. 00
44 390102 ASPHALT CONCRETE ( TYPE A) TONN 7,110 95. 00 675, 450. 00
45 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 520 95. 00 49, 400. 00
46 394054 SHOULDER RUMBLE STRI P STA 17 185. 00 3, 145. 00
(AC, GROUND- I N | NDENTATI ONS)
47 490511 FURNI SH STEEL PILING (HP 250 X 85) M 772 10. 00 7,720. 00
48 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 55 2,500. 00 137, 500. 00
49 490570 FURNI SH STEEL PILING (HP 360 X 174) M 1,514 20. 00 30, 280. 00
50 (S) 490571 DRI VE STEEL PILE (HP 360 X 174) EA 108 2,500. 00 270, 000. 00
51 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 40, 000. 00 40, 000. 00
52 510000 SEAL COURSE CONCRETE VB 60 1, 000. 00 60, 000. 00
53 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 147 650. 00 95, 550. 00
54 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 965 650. 00 627, 250. 00
55 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 218 650. 00 141, 700. 00
56 (F) 510085 STRUCTURAL CONCRETE, APPROACH SLAB VB 19 650. 00 12, 350. 00
(TYPE EQ
57 510501 M NOR CONCRETE VB 0.5 650. 00 325. 00
58 510526 M NOR CONCRETE ( BACKFI LL) VB 14 150. 00 2,100. 00
59 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 25 500. 00 12, 500. 00
60 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 145, 100 2. 00 290, 200. 00
61 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 17, 400 3.00 52, 200. 00
62 566011 ROADSI DE SI GN - ONE POST EA 3 350. 00 1, 050. 00
63 620909 450 MM ALTERNATI VE Pl PE CULVERT M 42 200. 00 8, 400. 00
64 620913 600 MM ALTERNATI VE Pl PE CULVERT M 27 500. 00 13, 500. 00
65 703450 WELDED STEEL Pl PE CASI NG ( BRI DGE) M 30 250. 00 7,500. 00
66 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 250. 00 1, 000. 00
67 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 2 550. 00 1, 100. 00
68 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 3, 700 40. 00 148, 000. 00
69 721011 ROCK SLOPE PROTECTI ON TONN 1, 530 42.00 64, 260. 00
(BACKI NG NO. 2, METHOD B)
70 721012 ROCK SLOPE PROTECTI ON TONN 41 90. 00 3, 690. 00

(BACKI NG NO. 3, METHOD B)



02-251474 Bl D245

02- TEH 99- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11

01/ 18/ 06 01/19/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 4,030 40. 00 161, 200. 00
72 729010 ROCK SLOPE PROTECTI ON FABRI C MR 4,550 2. 00 9, 100. 00
73 (S) 800008 FENCE (TYPE BW 4- STRAND, METAL POST) M 530 20. 00 10, 600. 00
74 820107 DEL| NEATOR ( CLASS 1) EA 13 40. 00 520. 00
75 820110 M LEPCST MARKER EA 2 50. 00 100. 00
76 820112 MARKER ( CULVERT) EA 6 45. 00 270. 00
77 820151 OBJECT MARKER (TYPE L-1) EA 6 40. 00 240. 00
78 (SF) 040072 TUBULAR BI CYCLE RAI LI NG M 320 250. 00 80, 000. 00
79 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 200. 00 12, 800. 00
80 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 2,100. 00 8, 400. 00
81 (F) 038411 CONCRETE BARRI ER ( TYPE 736) M 320 150. 00 48, 000. 00
82 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 5, 220 1.45 7,569. 00

( SPRAYABLE)
83 (S) 850122 PAVEMENT MARKER EA 120 16. 00 1, 920. 00
( RETROREFLECTI VE- RECESSED)

84 999990 MOBI LI ZATI ON LS LUMP SUM 501, 500. 00 501, 500. 00

TOTAL 5, 016, 268. 00



| TEM
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02-251474
02- TEH 99-7
01/ 18/ 06

.00
.00

101600.
227900.
31460.
46750.
20800.
62160.
33840.
4800.
11550.
4160.
9300.

SUMMARY

OF

.50
.00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

139000.
1500.
1600.

17880.
1125.
3195.

29085.

700.
7680.
1700.

58000.
2000.

13500.
7000.

116600.

2500.

76200.
185500.
57200.
42500.
15600.
38850.
36000.
9200.
10500.
4160.
9300.

.00

121920.
212000.
42900.
53125.
15600.
62160.
36000.
9600.
5250.
12480.
6200.

Bl D245
PAGE 12
01/ 19/ 06

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

111200.
1200.
1680.

17880.
510.
17750.
41550.
482.
6240.
6800.
95000.
2000.
15300.
7000.

212000.

2500.

71120.
445200.
27170.
82875.
41600.
64750.
46800.
5600.
11424.
4160.
10230.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02-251474
02- TEH 99-7
01/ 18/ 06

200.

1, 100.
150.

1, 100.
40, 000.
350.
525.

1, 009.
575.

1, 000.
6, 000.
150.
620.

400.
200.
500.
400.
250.
550.
35.
45.
90.
45.

20.
50.
50.
45.
40.
225.

00

3120.
144900.
696780.

50960.
3400.
57900.
60500.
227100.
118800.
40000.
21000.
77175.
973685.
125350.
19000.
3000.
2100.
15500.
261180.
34800.
1200.
8400.
13500.
12000.

1000.

1100.
129500.

68850.

3690.
181350.

9100.

10600.
650.
100.
270.
240.

72000.

SUMMARY

200.

1, 500.
155.

1, 500.
45, 000.
300.
600.

1, 130.
1, 000.
1, 200.
4, 000.
200.
875.

250.
200.
325.
300.
400.
650.
42.
45.
120.
42.
.00
21.
40.
50.
45.
40.
250.

OF

00
00

00

00
00
00
00
00
00

REMA/

3120.
141450.
675450.

49400.
3400.
61760.
82500.
234670.
162000.
45000.
18000.
88200.
1090450.
218000.
22800.
2000.
2800.
21875.
290200.
43500.
750.

8400.

8775.

9000.

1600.

1300.
155400.

68850.

4920.

169260.
13650.
11130.

520.
100.
270.
240.
80000.

NI NG B

| DDERS
FOURTH
AMOUNT
7.00 1890
2.00 1420.
5. 00 3900.
45. 00 155250.
100. 00 711000.
100. 00 52000.
225.00 3825.
70. 00 54040.
200. 00 66000.
155. 00 234670.
250. 00 135000.
000. 00 45000.
700. 00 42000.
550. 00 80850.
945. 00 911925.
930. 00 202740.
200. 00 22800.
000. 00 1000.
200. 00 2800.
700. 00 17500.
1.85 268435.
2.00 34800.
500. 00 1500.
250. 00 10500.
500. 00 13500.
300. 00 9000.
300. 00 1200.
600. 00 1200.
45. 00 166500.
55. 00 84150.
90. 00 3690.
55. 00 221650.
2.20 10010.
25. 00 13250.
45. 00 585.
50. 00 100.
50. 00 300.
40. 00 240.
250. 00 80000.

Bl D245
PAGE 13
01/ 19/ 06
FI FTH
AMOUNT
27.00 7290
1.00 710.
4.00 3120.
55. 00 189750.
111. 00 789210.
117. 00 60840.
200. 00 3400.
90. 00 69480.
250. 00 68750.
200. 00 302800.
500. 00 162000.
000. 00 41000.
500. 00 30000.
556. 00 81732.
928. 00 895520.
790. 00 172220.
850. 00 16150.
750. 00 375.
310. 00 4340.
650. 00 16250.
2.00 290200.
2.00 34800.
423. 00 1269.
300. 00 12600.
250. 00 6750.
300. 00 9000.
500. 00 2000.
700. 00 1400.
37.00 136900.
37.00 56610.
40. 00 1640.
37.00 149110.
4.00 18200.
35. 00 18550.
43. 00 559.
80. 00 160.
59. 00 354.
59. 00 354.
266. 00 85120.



| TEM

79
80
81
82
83
84

TOT

02-251474
02- TEH 99-7
01/ 18/ 06
SECOND
Bl D AMOUNT
3, 200. 00 12800. 00
2,000. 00 8000. 00
175. 00 56000. 00
1.00 5220. 00
16. 00 1920. 00
542, 892. 00 542892. 00
5, 430, 230. 00

SUMMARY

OF REMA

THI RD
Bl D AMOUNT
3, 200. 00 12800
2,100. 00 8400
200. 00 64000
1.50 7830
16. 00 1920
580, 000. 00 580000
5, 810, 720. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
3, 500. 00 14000
2,200. 00 8800
185. 00 59200
1.50 7830
18. 00 2160.
559, 000. 00 559000
5, 848, 521. 00

Bl D245

PAGE 14
01/ 19/ 06
FI FTH
Bl D AMOUNT
3,420. 00 13680
2, 250. 00 9000
225.00 72000
1.50 7830
16. 00 1920.
630, 000. 00 630000
6, 366, 869. 00



| TEM

WNNNNNNNNNNRRRRRRRR R R
COONOUIRWNROOWONOURWNROOONOUIRAWNE

w
=

WWWWWWwww
OCO~NOORAWN
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02- TEH 99-7
01/ 18/ 06

208500.
1500.
2000.
17880.
500.
1775.
66480.
400.
12000.
5100.
117000.
2000.
45000.
7000.
132500.
2500.
127000.
318000.
57200.
21250.
41600.
77700.
64800.
4800.
10710.
4160.
9548.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 15
01/ 19/ 06



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02-251474

02- TEH 99-7

01/ 18/ 06

270.

3900.
379500.
817650.

65000.
3145.
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02-251474 Bl D245

02- TEH 99-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 17
01/ 18/ 06 01/ 19/ 06
| TEM SI XTH
Bl D AMOUNT
79 3, 200. 00 12800. 00
80 2,100. 00 8400. 00
81 250. 00 80000. 00
82 1.45 7569. 00
83 16. 00 1920. 00
84 650, 000. 00 650000. 00

TOT 7,893, 964. 00



