STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 11 FUND TOTAL
NUMBER OF Bl DDERS 4 ENG NEERS EST
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL
1 191, 145.
2 194, 238.
3 220, 749.
4 245, 906.

02/ 09/ 06
08-445304

B I

08-RIV-371-72.6/72.8

D SUMMARY

I N RIVERSI DE COUNTY | N ANZA
0.3 KM VWEST OF KI RBY ROAD

I NTERSECTI ON TO KI RBY ROAD
I NTERSECTI ON

ADD RI GHT TURN LANE

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

P O BOX 50085
WATSONVI LLE CA 95077

DEPARTMENT
FROM

OF TRANSPORTATI ON

Bl D245
PACE 1
02/ 14/ 06

CONTRACT CODE 'G '

28 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

FAX

714 538-5156
00743775
714 538-5157

949 679-9303
00773526
949 786-4791

951 686-2512
00723018
951 686-3845

HB4N 268, 000
163, 167. 00 AMOUNT OVER 27,978. 00
Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

00 1 HI GHLAND CONSTRUCTI ON | NC
133 N PI XLEY STREET FAX
ORANGE CA 92868

00 4 RSB GROUP | NC
94 SUMVERSTONE FAX
IRVINE CA 92614

00 2 A P ENG NEERI NG CORPCRATI ON
1271 COLUMBI A AVENUE SUTI E 10 FAX
RI VERSI DE CA 92507

00 3 GRANI TE CONSTRUCTI ON  COVPANY

831 724-1011
00000089
831 768-4021

45

PERCENT OVER EST 17.15

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 445304 Bl D245

08-RI V-371 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 09/ 06 02/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TRAFFI C MAI NTENANCE ITEMS 6 THRU 10, 17 AND 26 THRU 28 ( PARTI AL)
BURBANK CA
GROUND SERVI CE TECH | TEMS 3 AND 18 THRU 21 ( PARTI AL)
ESCONDI DO CA
ORTlI Z ASPHALT PAVI NG | TEM 23 ( PARTI AL)

COLTON CA



08- 445304 Bl D245
08-RI V-371 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
02/ 09/ 06 02/ 14/ 06

L

Bl DDER | D NAME AND ADDRESS

I ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

GLOBAL ENVI RONMENTAL NETWORK

P O BOX 8068
FOUNTAI N VALLEY CA 92728

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

CHANGEABLE MESSAGE SI GN

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A TRAFFI C MAI NTENANCE | NC
BURBANK CA

CALMEX ENG NEERI NG | NC
Rl VERSI DE CA

DRAVES PI PELI NE
BONSALL CA

GROUND SERVI CE TECHNOLOGY | NC
ESCONDI DO CA

PAVEMENT RECYCLI NG SYSTEMS | NC
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ASPHALT CONCRETE

EXCAVATI ON

HYDROSEEDI NG

COLD PLANE ASPHALT CONCRETE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
FONTANA CA
CONTI NUED ON NEXT PAGE

STRI PI NG



08- 445304 Bl D245

08-RI V-371 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

02/ 09/ 06 02/ 14/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 HYDROSPROUT ERCSI ON CONTROL
ESCONDI DO CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASHPHALT CONCRETE
RI VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



08- 445304 Bl D245

08- Rl V-371 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 09/ 06 02/ 14/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 074025 TEMPORARY SOl L STABI LI ZER MR 1, 900 2. 00 3, 800. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 300. 00 9, 300. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 27, 100. 00 27, 100. 00
6 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 660 5. 00 3, 300. 00
7 120300 TEMPORARY PAVENMENT MARKER EA 92 10. 00 920. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 3, 500. 00 14, 000. 00
9 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 180 30. 00 5, 400. 00
STRI PE
10 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 330 8. 00 2, 640. 00
11 150722 REMOVE PAVEMENT MARKER EA 37 1. 00 37.00
12 152322 RESET ROADSI DE SI GN (WOOD POST) EA 1 200. 00 200. 00
13 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 1 200. 00 200. 00
14 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 44 50. 00 2, 200. 00
15 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1, 000. 00 1, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 340 100. 00 34, 000. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
18 203014 FI BER ( EROSI ON CONTROL) KG 224 3.50 784. 00
19 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 4 250. 00 1, 000. 00
20 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 23 8. 00 184. 00
21 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 40 6. 00 240. 00
22 260201 CLASS 2 AGGREGATE BASE VB 210 100. 00 21, 000. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 290 150. 00 43, 500. 00
24 566011 ROADSI DE SI GN - ONE POST EA 3 400. 00 1, 200. 00
25 820107 DELI NEATOR ( CLASS 1) EA 8 50. 00 400. 00
26 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 120. 00 1, 440. 00
27 840560 THERVOPLASTI C TRAFFI C STRI PE M 860 2.50 2, 150. 00
( SPRAYABLE)
28 850122 PAVEMENT MARKER EA 110 65. 00 7, 150. 00

( RETROREFLECTI VE- RECESSED)
TOTAL 191, 145. 00



08- 445304 Bl D245

08-RI V-371 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
02/ 09/ 06 02/ 14/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 1, 500. 00 1500. 00 5, 000. 00 5000. 00
2 3, 000. 00 3000. 00 3, 000. 00 3000. 00 20, 000. 00 20000. 00
3 1.00 1900. 00 2.50 4750. 00 1.00 1900. 00
4 5, 000. 00 5000. 00 3, 500. 00 3500. 00 7, 000. 00 7000. 00
5 36, 000. 00 36000. 00 40, 000. 00 40000. 00 48, 500. 00 48500. 00
6 5.00 3300. 00 6. 00 3960. 00 6. 00 3960. 00
7 10. 00 920. 00 10. 00 920. 00 8. 00 736. 00
8 2,500. 00 10000. 00 3, 500. 00 14000. 00 1, 700. 00 6800. 00
9 30. 00 5400. 00 40. 00 7200. 00 30. 00 5400. 00
10 10. 00 3300. 00 8. 00 2640. 00 8. 00 2640. 00
11 10. 00 370. 00 5. 00 185. 00 17.00 629. 00
12 250. 00 250. 00 400. 00 400. 00 300. 00 300. 00
13 250. 00 250. 00 400. 00 400. 00 300. 00 300. 00
14 100. 00 4400. 00 75. 00 3300. 00 100. 00 4400. 00
15 4, 500. 00 4500. 00 4, 000. 00 4000. 00 25, 000. 00 25000. 00
16 90. 00 30600. 00 80. 00 27200. 00 90. 00 30600. 00
17 5, 000. 00 5000. 00 6, 500. 00 6500. 00 3, 000. 00 3000. 00
18 2.00 448. 00 6. 00 1344. 00 4.00 896. 00
19 60. 00 240. 00 250. 00 1000. 00 200. 00 800. 00
20 10. 00 230. 00 10. 00 230. 00 15. 00 345. 00
21 5. 00 200. 00 30. 00 1200. 00 15. 00 600. 00
22 100. 00 21000. 00 150. 00 31500. 00 125. 00 26250. 00
23 155. 00 44950. 00 160. 00 46400. 00 130. 00 37700. 00
24 500. 00 1500. 00 600. 00 1800. 00 600. 00 1800. 00
25 50. 00 400. 00 60. 00 480. 00 65. 00 520. 00
26 100. 00 1200. 00 100. 00 1200. 00 100. 00 1200. 00
27 8. 00 6880. 00 9. 00 7740. 00 8. 00 6880. 00
28 20. 00 2200. 00 40. 00 4400. 00 25.00 2750. 00
TOT 194, 238. 00 220, 749. 00 245, 906. 00



