Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED

23

NUMBER OF Bl DDERS 5

PROGRAM ELEMENTS

Bl D RANK

STATE OF CALI FORNI A

02/ 15/ 06

04- 246934

04- SCL-101-0.0
04-SCL-0-0.0
04-SCL-0-0.0

FUND TOTAL HA2

ENG NEERS EST

RAS

Bl D TOTAL

1, 485, 255. 00

130 DAYS X 1800

1,719, 255. 00
1,712,272.00

112 DAYS X 1800

1,913, 872. 00
2,236, 725. 00

110 DAYS X 1800

2,434,725.00
2,509, 284. 00

105 DAYS X 1800

2,698, 284. 00
2,482,670. 00

130 DAYS X 1800

2,716, 670. 00

Bl D

SUMMARY

I N SANTA CLARA COUNTY ON VARI QUS
LOCATI ONS

MAI NTENANCE VEHI CLE PULLQOUTS

8 1, 520, 000
1, 260, 000. 00
BI DDER | D
5
1
2
3
4

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

225, 255. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1

02/ 16/ 06
CONTRACT CODE 'F '
30 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

130

PERCENT OVER EST 17. 88

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

STEVENS CREEK QUARRY | NC
12100 STEVENS CANYON ROAD
CUPERTI NO CA 95014

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

PAVEX CONSTRUCTI ON DI VI SI ON
120 GRANI TE ROCK WAY

SAN JOSE CA 95136

OGRADY PAVI NG | NC

2513 WYANDOTTE STREET
MOUNTAI N VI EW CA 94043

408 253-2512
00155174
FAX 408 253- 6445

925 606- 2400
00591940
FAX 925 961-1925

707 258-6261
00676166
FAX 707 258-1240

408 574-1400
00000022
FAX 408 365-8349

650 966-1926
00201696
FAX 650 966-1946

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



04- 246934 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

02/ 15/ 06 02/ 16/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
LONESTAR LANDSCAPE ERCSI ON CONTRCOL AND | RRI GATI ON

SAN MARTI N CA

OLI VEI RA FENCE FENCI NG
SANTA CLARA CA



04- 246934 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

02/ 15/ 06 02/ 16/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVAR CONSTRUCTI ON SHORI NG
CAMPBELL CA
FARWEST SAFETY CONSTRUCTI ON AREA SI GNS
LODI CA
HARRI S SALI NAS REBAR
LI VERMORE CA
OLI VEI RA FENCE CHAI'N LI NK FENCE

SANTA CLARA CA

SUPERI OR HYDROSEEDI NG ERCSI ON CONTROL
WATSONVI LLE CA

WATKI' N AND BORTOLUSSI | RRI GATI ON
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DRI VE
LI NCOLN CA 95648

ADVANCED ENVI RONMENTAL SERVI CES AERI ALLY DEPOSI TED LEAD AND LEAD COVPLI ANCE PLAN
P O BOX 593
CORTE MADERA CA 94976

MBI CONCRETE BARRI ER
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

CONTI NUED ON NEXT PAGE



04- 246934

04- SCL-101

02/ 15/ 06

Bl DDER | D

NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

02/ 16/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 TAKAKO TRAFFI C CONTRCL TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE
NAPA CA
A J VASCONI M NOR CONCRETE
CONCCRD CA
AAA FENCE FENCI NG

SANTA CLARA CA

ADVANCED ENVI RONMENTAL SERVI CE
CORTE MADERA CA

GOLDEN STATE TRAFFI C SERVI CE
PLYMOUTH CA

MBI
LI VERMORE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

HAZARDOUS NMATERI ALS ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

CONCRETE BARRI ER

ERCSI ON CONTROL

| RRI GATI ON



04- 246934 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

02/ 15/ 06 02/ 16/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 A J VASCONY CONCRETE AND WALL
CONCORD CA
GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GOLDEN STATE TRAFFI C SERVI CE CONSTRUCTI ON AREA SI GNS
PLYMOUTH CA
MBI CONCRETE BARRI ER

LI VERMORE CA

CLI VEI RA FENCE FENCI NG
SANTA CLARA CA

SUPERI OR HYDROSEEDI NG HYDROSEEDI NG
WATSONVI LLE CA

WATKI N AND BORTOLUSSI | RRI GATI ON
SAN RAFAEL CA



04- 246934 Bl D245

04- SCL- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 15/ 06 02/ 16/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 9 3, 500. 00 31, 500. 00
4 074034 TEMPORARY COVER M2 150 20. 00 3, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 18, 000. 00 18, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00 25, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00 10, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 240 35. 00 8, 400. 00
9 153210 REMOVE CONCRETE VB 12 350. 00 4, 200. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 50, 000. 00 50, 000. 00
11 190101 ROADWAY EXCAVATI ON VB 5, 900 55. 00 324, 500. 00
12 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 250 200. 00 50, 000. 00
(AERIALLY DEPCSI TED LEAD)
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
14 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 900 230. 00 207, 000. 00
15 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 540 135. 00 72, 900. 00
16 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 70 115. 00 8, 050. 00
VALL)
17 (S) 037936 EROSI ON CONTROL ( NETTI NG MR 1, 500 6. 00 9, 000. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 130 5. 00 650. 00
19 (S) 203024 COVPOST ( EROSI ON' CONTROL) MB 1.6 400. 00 640. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 11 825. 00 9, 075. 00
21 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 28 5. 00 140. 00
22 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
23 390102 ASPHALT CONCRETE ( TYPE A) TONN 380 210. 00 79, 800. 00
24 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 170 40. 00 6, 800. 00
25 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 270 800. 00 216, 000. 00
26 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 12, 500 3.00 37, 500. 00
27 731502 M NOR CONCRETE (M SCELLANEOUS VB 12 1, 200. 00 14, 400. 00
CONSTRUCTI ON)
28 (S) 800386 CHAI N LI NK FENCE (TYPE CL-1.2, M 180 80. 00 14, 400. 00
VI NYL- CLAD)
29 839703 CONCRETE BARRI ER ( TYPE 60C) M 80 660. 00 52, 800. 00
30 999990 MOBI LI ZATI ON LS LUMP SUM 145, 000. 00 145, 000. 00
A) 1, 485, 255. 00

B) 13 DAYS X 1800

A+B) 1, 719, 255. 00



04- 246934 Bl D245

04- SCL-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
02/ 15/ 06 02/ 16/ 06
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 8, 500. 00 8500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 17, 000. 00 17000. 00 10, 150. 00 10150. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
3 2,500. 00 22500. 00 100. 00 900. 00 2, 000. 00 18000. 00 3, 000. 00 27000. 00
4 2.00 300. 00 15. 00 2250. 00 20. 00 3000. 00 10. 00 1500. 00
5 23, 000. 00 23000. 00 39, 095. 00 39095. 00 17, 500. 00 17500. 00 20, 000. 00 20000. 00
6 120, 000. 00 120000. 00 325, 000. 00 325000. 00 40, 000. 00 40000. 00 50, 000. 00 50000. 00
7 16, 000. 00 16000. 00 49, 500. 00 49500. 00 46, 000. 00 46000. 00 3, 000. 00 3000. 00
8 120. 00 28800. 00 42.00 10080. 00 65. 00 15600. 00 20. 00 4800. 00
9 450. 00 5400. 00 1, 000. 00 12000. 00 1, 500. 00 18000. 00 425. 00 5100. 00
10 50, 000. 00 50000. 00 216, 690. 00 216690. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
11 1.00 5900. 00 69. 00 407100. 00 90. 00 531000. 00 150. 00 885000. 00
12 400. 00 100000. 00 160. 00 40000. 00 350. 00 87500. 00 250. 00 62500. 00
13 5, 000. 00 5000. 00 4, 500. 00 4500. 00 2, 000. 00 2000. 00 5, 000. 00 5000. 00
14 400. 00 360000. 00 58. 00 52200. 00 110. 00 99000. 00 275. 00 247500. 00
15 200. 00 108000. 00 166. 00 89640. 00 225.00 121500. 00 100. 00 54000. 00
16 120. 00 8400. 00 207. 00 14490. 00 120. 00 8400. 00 500. 00 35000. 00
17 10. 00 15000. 00 6. 00 9000. 00 10. 00 15000. 00 10. 00 15000. 00
18 4.00 520. 00 25.00 3250. 00 3. 00 390. 00 4.00 520. 00
19 1, 800. 00 2880. 00 500. 00 800. 00 1, 650. 00 2640. 00 1, 800. 00 2880. 00
20 460. 00 5060. 00 310. 00 3410. 00 670. 00 7370. 00 500. 00 5500. 00
21 14. 00 392. 00 75. 00 2100. 00 13. 00 364. 00 15. 00 420. 00
22 62, 000. 00 62000. 00 65, 000. 00 65000. 00 56, 000. 00 56000. 00 60, 000. 00 60000. 00
23 210. 00 79800. 00 251.00 95380. 00 520. 00 197600. 00 175. 00 66500. 00
24 36. 00 6120. 00 75. 00 12750. 00 36. 00 6120. 00 40. 00 6800. 00
25 1, 200. 00 324000. 00 1, 810. 00 488700. 00 2, 800. 00 756000. 00 2,200. 00 594000. 00
26 3. 00 37500. 00 5.00 62500. 00 2.00 25000. 00 3.50 43750. 00
27 1, 600. 00 19200. 00 2,100. 00 25200. 00 500. 00 6000. 00 1, 000. 00 12000. 00
28 100. 00 18000. 00 189. 00 34020. 00 60. 00 10800. 00 80. 00 14400. 00
29 1, 400. 00 112000. 00 969. 00 77520. 00 1, 400. 00 112000. 00 1, 300. 00 104000. 00
30 158, 000. 00 158000. 00 75, 000. 00 75000. 00 245, 000. 00 245000. 00 100, 000. 00 100000. 00
TOT A 1,712,272.00 A) 2,236, 725.00 A 2,509, 284. 00 A) 2,482,670. 00
B) 112 DAYS X 1800 B) 110 DAYS X 1800 B) 105 DAYS X 1800 B) 130 DAYS X 1800



