STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 10
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

04/ 26/ 06
10- 0H5204
10-SJ-99-16.7

HB1

ENG NEERS EST

RAS

Bl D TOTAL

1, 299, 926. 00

1, 333, 589. 60

1,501, 744. 50

1,617, 753. 40

B I

1,715, 189. 00 AMOUNT UNDER

D SUMMARY

DEPARTMENT

I'N SAN JOAQUI N COUNTY I N AND NEAR
STOCKTON AT MARI POSA ROAD

OVERCRGSSI NG

W DEN ROADWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

415, 263. 00

OF TRANSPORTATI ON

Bl D245
PACE 1
04/ 27/ 06
CONTRACT CODE 'E '
76 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

120

PERCENT UNDER EST 24. 21

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077-5085

TEI CHERT CONSTRUCTI ON

P O BOX 276830

SACRAMENTO CA 95827-6830

1,711, 000
BIEDER 1D
4
2
3
1

GEORGE REED INC

P O BOX 4760
MODESTO CA 95352

FAX

FAX

FAX

FAX

925 606- 2400
00591940
925 961-1925

831 724-1011
00000089
831 768-4021

916 386-5900
00000008
916 386-2940

209 523-0734
00211337
209 523-4927

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



10- 0H5204 Bl D245

10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 26/ 06 04/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALLEN AND SON M NOR CONCRETE
FRECH CAWVP CA
BROWN AND FESLER ELECTRI CAL
LI VERMORE CA
CENTERLI NE STRI PI NG STRI PI NG
ELK GROVE CA
CONTRACTCR CHEM CAL JO NT SEAL AND TREAT BRI DGE DECK
HAYWARD CA
FARVWEST SAFETY CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
LODI CA
GLOBAL ENVI RONMANTAL NETWORK LEAD COVPLI ANCE PLAN AND WATER POLLUTI ON CONTROL PROGRAM

FOUNTAI N VALLEY CA

M BUMGARNER | NC VETAL BEAM GUARD RAI L
LI VERMORE CA

NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA



10- 0H5204 Bl D245

10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 26/ 06 04/ 27/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BROMN AND FESLER | NC ELECTRI CAL
LI VERMORE CA
CENTERLI NE STRI PI NG COVPANY STRI PI NG
ELK GROVE CA
CENTRAL FENCE COVPANY VETAL BEAM GUARD RAI L
148 OTTO Cl RCLE
SACRAMENTO CA 95822
DEBRUI N CONSTRUCTI ON | NC BRI DGE DECK TREATMENT
P O BOX 1355
FRENCH CAMP CA 95231
FARVWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS
226 N MAI N STREET
LODI CA 95240
NI TTA CONSTRUCTI ON | NC HYDROSEEDI NG
3778 DEL MAR AVENUE
LOOM S CA 95650
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BROMN AND FESLER ELECTRI CAL

CONTI NUED

LI VERMORE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTRAL FENCE COVPANY
SACRAMENTO CA
ON NEXT PAGE

PAVEMENT MARKI NG

VETAL BEAM GUARD RAI L



10- 0H5204 Bl D245

10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 26/ 06 04/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 DEBRU N CONSTRUCTI ON JO NT SEAL AND BRI DGE DECK TREATMENT
FRENCH CAMP CA
NI TTA CONSTRUCTI ON | NC EROSI ON CONTRCL AND HYDROSEEDI NG
LOOM S CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO SHOULDER MACHI NE RENTAL
P O BOX 790

GOSHEN CA 93227

BOBBI E MACK GRI NDI NG COLD PLANE ASPHALT CONCRETE
139 N CAI N STREET
VI SALI A CA 93292-6612

CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
148 OITO Cl RCLE
SACRAMENTO CA 95822

CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKI NG
43650 OSGOCD ROAD
FREMONT CA 94538

COLUMBI A ELECTRI C I NC S| GNALS AND LI GHTI NG
1980 DAVI S STREET
SAN LEANDRO CA 94577

CONTI NUED ON NEXT PAGE



10- 0H5204 Bl D245

10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

04/ 26/ 06 04/ 27/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DEBRUI N CONSTRUCTI ON | NC CLEAN AND TREAT BRI DGE DECK
P O BOX 1355

FRENCH CAMP CA 05231

NI TTA CONSTRUCTI ON | NC ERCSI ON CONTROL
3778 DEL MAR AVENUE
LOOM S CA 95650-9051

ROBERT PENNY ENTERPRI SES WATER POLLUTI ON CONTRCL PROGRAM
8181 FOLSOM BLVD STE 135
SACRAMENTO CA 95826

S J D CONSTRUCTI ON | NC CONSTRUCTI ON AREA SI GNS
775 WAKEFI ELD COURT
CAKDALE CA 95361

THE RUTHERFORD COVPANY TRAFFI C CONTROL ( PARTI AL)
4616 NOTTI NGHAM Cl RCLE
SACRAMENTO CA 95864

TI TAN DVBE PORTABLE CHANGEABLE MESSAGE SI GNS RENTAL
P O BOX 492336
REDDI NG CA 96049



10- 0H5204 Bl D245

10- SJ-99-16 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 26/ 06 04/ 27/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2, 000. 00 2, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 2,100. 00 2,100. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 000. 00 3, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 151, 000. 00 151, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 9, 000. 00 9, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) M 25 650. 00 16, 250. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 1 3, 000. 00 3, 000. 00
10 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 160 40. 00 6, 400. 00
11 038382 REMOVE STEEL FLARED END SECTI ON EA 1 150. 00 150. 00
12 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 280 10. 00 12, 800. 00
STRI PE
13 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 10 20. 00 200. 00
14 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 44 30. 00 1, 320. 00
15 (S) 150722 REMOVE PAVEMENT MARKER EA 210 1.00 210. 00
16 150742 REMOVE ROADSI DE SI GN EA 10 100. 00 1, 000. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 330 31. 00 10, 230. 00
18 150801 REMOVE OVERSI DE DRAI N EA 3 500. 00 1, 500. 00
19 150811 REMOVE CORRUGATED METAL Pl PE M 48 150. 00 7, 200. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 640 25. 00 16, 000. 00
21 152320 RESET ROADSI DE SI GN EA 1 120. 00 120. 00
22 152390 RELOCATE ROADSI DE SI GN EA 10 185. 00 1, 850. 00
23 152423 ADJUST MONUMENT TO GRADE EA 1 350. 00 350. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 2,900 3. 00 8, 700. 00
25 153214 REMOVE CONCRETE CURB M 56 65. 00 3, 640. 00
26 153235 CLEAN BRI DGE DECK M 640 7.00 4, 480. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 470 100. 00 47, 000. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 500. 00 3, 500. 00
30 198001 | MPORTED BORROW VB 310 50. 00 15, 500. 00
31 198007 | MPORTED NMATERI AL ( SHOULDER BACKI NG) TONN 170 50. 00 8, 500. 00
32 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 2.6 650. 00 1, 690. 00
33 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 220 2.00 440. 00
34 (S) 203024 COVPOST ( ERCSI ON CONTROL) VB 21 570. 00 11, 970. 00
35 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 1 2,500. 00 2,500. 00
36 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 15 215. 00 3,225.00



10- 0H5204 Bl D245

10- SJ- 99- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 26/ 06 04/ 27/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 7 2.00 14. 00
38 374206 SEAL RANDOM CRACKS LNKM 0.6 9, 000. 00 5, 400. 00
39 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 68 400. 00 27, 200. 00
40 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,170 77.00 167, 090. 00
41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 12 40. 00 480. 00
AREA)
42 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 110 7.00 770. 00
43 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 220 7.00 1, 540. 00
44 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 98 7.00 686. 00
45 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 3.4 1, 800. 00 6, 120. 00
46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.1 1, 800. 00 3, 780. 00
47 511118 CLEAN EXPANSI ON' JOI NT M 41 100. 00 4,100. 00
48 (S) 519133 JONT SEAL (ASPHALTI C PLUG) M 41 750. 00 30, 750. 00
49 (SF) 540102 TREAT BRI DGE DECK M2 635 20. 00 12, 700. 00
50 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 1, 440 20. 00 28, 800. 00
( LOW ODOR)
51 566011 ROADSI DE SI GN - ONE POST EA 13 170. 00 2,210. 00
52 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 120. 00 120. 00
METHOD)
53 664015 450 MM CORRUGATED STEEL PI PE M 26 400. 00 10, 400. 00
(2.01 MM THI
54 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 20 200. 00 4, 000. 00
(1.63 MV THI CK)
55 705042 300 MM STEEL FLARED END SECTI ON EA 3 210. 00 630. 00
56 705044 450 MM STEEL FLARED END SECTI ON EA 2 250. 00 500. 00
57 721010 ROCK SLOPE PROTECTI ON VB 9 250. 00 2, 250. 00
(BACKING NO. 1, METHOD B)
58 729010 ROCK SLOPE PROTECTI ON FABRI C M2 35 140. 00 4, 900. 00
59 731502 M NOR CONCRETE (M SCELLANEOUS VB 73 745. 00 54, 385. 00
CONSTRUCTI ON)
60 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 324 4.00 1, 296. 00
61 820107 DEL| NEATOR ( CLASS 1) EA 3 40. 00 120. 00
62 820118 GUARD RAI LI NG DELI NEATOR EA 4 100. 00 400. 00
63 038383 OBJECT MARKER (TYPE OMR-2V) EA 4 40. 00 160. 00
64 038384 OBJECT MARKER ( TYPE OM 3R) EA 1 40. 00 40. 00
65 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 69 100. 00 6, 900. 00
66 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 200. 00 12, 800. 00
67 (S) 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 4 2, 600. 00 10, 400. 00



10- 0H5204 Bl D245

10- SJ- 99- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

04/ 26/ 06 04/ 27/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 150 66. 00 9, 900. 00

69 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 2, 400 2.00 4, 800. 00

( SPRAYABLE)

70 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 240 4.00 960. 00

71 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 110, 000. 00 110, 000. 00

72 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 92, 000. 00 92, 000. 00

73 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 112, 000. 00 112, 000. 00

74 (S) 860791 COVMUNI CATI ON' CONDUI T LS LUMP SUM 23, 000. 00 23, 000. 00

75 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 40, 000. 00 40, 000. 00

76 999990 MOBI LI ZATI ON LS LUMP SUM 128, 000. 00 128, 000. 00

TOTAL 1, 299, 926. 00



10- 0H5204 Bl D245
10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
04/ 26/ 06 04/ 27/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 4, 000. 00 4000. 00 2,750. 00 2750. 00
2 5, 000. 00 5000. 00 40, 000. 00 40000. 00 16, 500. 00 16500. 00
3 5, 000. 00 5000. 00 5, 000. 00 5000. 00 2,150. 00 2150. 00
4 5, 000. 00 5000. 00 3, 500. 00 3500. 00 3, 500. 00 3500. 00
5 3, 000. 00 3000. 00 3, 500. 00 3500. 00 4, 000. 00 4000. 00
6 90, 000. 00 90000. 00 150, 000. 00 150000. 00 235, 000. 00 235000. 00
7 20, 000. 00 20000. 00 75, 000. 00 75000. 00 37, 000. 00 37000. 00
8 200. 00 5000. 00 200. 00 5000. 00 255. 00 6375. 00
9 3, 000. 00 3000. 00 2, 000. 00 2000. 00 5, 200. 00 5200. 00
10 30. 00 4800. 00 35. 00 5600. 00 33. 00 5280. 00
11 500. 00 500. 00 1, 725.00 1725. 00 500. 00 500. 00
12 11. 00 14080. 00 13.00 16640. 00 11.50 14720. 00
13 100. 00 1000. 00 117. 00 1170. 00 105. 00 1050. 00
14 40. 00 1760. 00 47.00 2068. 00 42. 00 1848. 00
15 1.00 210. 00 1.00 210. 00 1.05 220. 50
16 50. 00 500. 00 117. 00 1170. 00 85. 00 850. 00
17 5. 00 1650. 00 22.00 7260. 00 12. 00 3960. 00
18 500. 00 1500. 00 990. 00 2970. 00 525. 00 1575. 00
19 60. 00 2880. 00 134. 00 6432. 00 115. 00 5520. 00
20 20. 00 12800. 00 13. 00 8320. 00 8. 00 5120. 00
21 120. 00 120. 00 258. 00 258. 00 215. 00 215. 00
22 185. 00 1850. 00 323. 00 3230. 00 215. 00 2150. 00
23 500. 00 500. 00 575. 00 575. 00 325. 00 325. 00
24 13. 00 37700. 00 4.00 11600. 00 8. 00 23200. 00
25 60. 00 3360. 00 32.00 1792. 00 105. 00 5880. 00
26 8. 00 5120. 00 6. 00 3840. 00 8.75 5600. 00
27 5, 000. 00 5000. 00 7,970. 00 7970. 00 30, 000. 00 30000. 00
28 150. 00 70500. 00 83. 00 39010. 00 240. 00 112800. 00
29 2,500. 00 2500. 00 5, 751. 00 5751. 00 2,750. 00 2750. 00
30 30. 00 9300. 00 32.00 9920. 00 42.50 13175. 00
31 100. 00 17000. 00 59. 00 10030. 00 58. 00 9860. 00
32 550. 00 1430. 00 643. 00 1671. 80 600. 00 1560. 00
33 1.40 308. 00 2.00 440. 00 1.50 330. 00
34 475. 00 9975. 00 557. 00 11697. 00 515. 00 10815. 00
35 2,100. 00 2100. 00 2,463. 00 2463. 00 2,250. 00 2250. 00
36 180. 00 2700. 00 211. 00 3165. 00 195. 00 2925. 00
37 1.60 11. 20 2.00 14. 00 1.70 11.90
38 10, 000. 00 6000. 00 5, 436. 00 3261. 60 10, 000. 00 6000. 00
39 400. 00 27200. 00 501. 00 34068. 00 385. 00 26180. 00




10- 0H5204 Bl D245

10- SJ-99-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 10

04/ 26/ 06 04/ 27/ 06
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT
40 100. 00 217000. 00 93. 20 202244. 00 110. 50 239785. 00
41 35. 00 420. 00 403. 00 4836. 00 145. 00 1740. 00
42 7.00 770.00 14. 00 1540. 00 30. 00 3300. 00
43 7.00 1540. 00 16. 00 3520. 00 30. 00 6600. 00
44 7.00 686. 00 15. 00 1470. 00 30. 00 2940. 00
45 1.00 3.40 1,177.00 4001. 80 390. 00 1326. 00
46 2, 000. 00 4200. 00 5, 643. 00 11850. 30 3, 750. 00 7875. 00
47 80. 00 3280. 00 100. 00 4100. 00 85. 00 3485. 00
48 600. 00 24600. 00 650. 00 26650. 00 650. 00 26650. 00
49 30. 00 19050. 00 35. 00 22225. 00 33. 00 20955. 00
50 12. 00 17280. 00 36. 00 51840. 00 13. 00 18720. 00
51 170. 00 2210. 00 340. 00 4420. 00 300. 00 3900. 00
52 120. 00 120. 00 147. 00 147. 00 265. 00 265. 00
53 1, 000. 00 26000. 00 425. 00 11050. 00 700. 00 18200. 00
54 800. 00 16000. 00 631. 00 12620. 00 1,175.00 23500. 00
55 300. 00 900. 00 817. 00 2451. 00 890. 00 2670. 00
56 500. 00 1000. 00 1, 052. 00 2104. 00 1, 275.00 2550. 00
57 500. 00 4500. 00 629. 00 5661. 00 850. 00 7650. 00
58 20. 00 700. 00 5. 00 175. 00 85. 00 2975. 00
59 1, 200. 00 87600. 00 538. 00 39274. 00 725. 00 52925. 00
60 4.00 1296. 00 6. 00 1944. 00 7.50 2430. 00
61 40. 00 120. 00 35. 00 105. 00 105. 00 315. 00
62 20. 00 80. 00 52. 00 208. 00 19. 00 76. 00
63 40. 00 160. 00 141. 00 564. 00 80. 00 320. 00
64 40. 00 40. 00 100. 00 100. 00 81. 00 81. 00
65 80. 00 5520. 00 81. 00 5589. 00 85. 00 5865. 00
66 2,750. 00 11000. 00 288. 00 1152. 00 2, 950. 00 11800. 00
67 3, 050. 00 12200. 00 2,875.00 11500. 00 3, 250. 00 13000. 00
68 42.00 6300. 00 49. 00 7350. 00 45. 00 6750. 00
69 1.65 3960. 00 2.00 4800. 00 1.75 4200. 00
70 5. 00 1200. 00 6. 00 1440. 00 5.25 1260. 00
71 115, 000. 00 115000. 00 125, 000. 00 125000. 00 125, 000. 00 125000. 00
72 97, 000. 00 97000. 00 105, 000. 00 105000. 00 107, 000. 00 107000. 00
73 106, 000. 00 106000. 00 115, 000. 00 115000. 00 117, 000. 00 117000. 00
74 28, 000. 00 28000. 00 30, 000. 00 30000. 00 30, 500. 00 30500. 00
75 46, 000. 00 46000. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
76 90, 000. 00 90000. 00 137, 492. 00 137492. 00 85, 000. 00 85000. 00
TOT 1, 333, 589. 60 1,501, 744. 50 1,617, 753. 40




