STATE OF CALI FORNI A

Bl D OPENI NG DATE 05/ 11/ 06
CONTRACT NUMBER 07-0P6804
LOCATI ON 07-LA-27-4.1/4.6

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

B I

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

D SUMMARY DEPARTMENT OF TRANSPORTATI ON

IN LOS ANGELES COUNTY | N FERNWOCD
FROM 0.1 KM SQUTH OF CUESTA CALA
ROAD TO TOPANGA SCHOCL ROAD

I NSTALL TRAFFI C SI GNAL

Bl D245
PAGE 1
05/ 15/ 06

CONTRACT CCODE "I '

24 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

60

PERCENT OVER EST 12. 36

805 371-4639
00667073
FAX 805 494-0757

PROPGCSALS | SSUED 8 FUND TOTAL HB4N 419, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF BI DDERS 2 ENG NEERS EST 361, 111. 00 AMOUNT OVER 44,648. 00
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 405, 759. 00 2 T D S ENG NEERI NG
2899 AGOURA ROAD SUI TE 171
VWESTLAKE VI LLAGE CA 91361
2 462, 057. 00 1 J F L ELECTRIC INC

8257 COVPTON AVE
LOS ANGELES CA 90001

323 581-4400
00578969
FAX 323 581-4404

SB PREF CLAI MED

SB PREF CLAI MED

3. 0%



07-0P6804
07-LA-27-4
05/ 11/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

05/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 NONE

NONE



07-0P6804
07-LA-27-4
05/ 11/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

05/ 15/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE COVPANY
P O BOX 1249
SUN VALLEY CA 91353

STATEW DE SAFETY AND SI GNS | NC
522 LI NDON LANE
NI POMO CA 93444

STERNDAHL ENTERPRI SES | NC
11861 BRANFORD STREET
SUN VALLEY CA 91352

WARD AND ASSOCI ATES
20444 STANTON AVE STE 6
CASTRO VALLEY CA 94546

| TEM5 16 THRU 19

| TEM 3 ( PARTI AL)

ITEM5S 5, 20 AND 21

I TEM 1



07-0P6804 Bl D245

07-LA-27-4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 11/ 06 05/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2,000. 00 2, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 100. 00 100. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 53, 024. 00 53, 024. 00
5 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 16 65. 00 1, 040. 00
6 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 3 100. 00 300. 00
7 150748 REMOVE ROADSI DE S| GN PANEL EA 1 50. 00 50. 00
8 150749 REMOVE METAL POST EA 5 150. 00 750. 00
9 152438 ADJUST FRAME AND COVER TO GRADE EA 4 500. 00 2, 000. 00
10 (S) 190101 ROADWAY EXCAVATI ON VB 23 150. 00 3, 450. 00
11 (S) 390103 ASPHALT CONCRETE ( TYPE B) TONN 59 100. 00 5, 900. 00
12 (S) 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 69 125. 00 8, 625. 00
AREA)
13 566011 ROADSI DE SI GN - ONE POST EA 8 300. 00 2, 400. 00
14 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 100. 00 400. 00
METHOD)
15 (S) 731502 M NOR CONCRETE (M SCELLANEQUS VB 18 500. 00 9, 000. 00
CONSTRUCTI ON)
16 832002 METAL BEAM GUARD RAI LI NG ( STEEL POCST) M 8 330. 00 2, 640. 00
17 038850 END CAP (TYPE O) EA 1 190. 00 190. 00
18 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 060. 00 1, 060. 00
19 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 5, 360. 00 5, 360. 00
20 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 34 65. 00 2,210. 00
21 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 76 10. 00 760. 00
22 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 210, 000. 00 210, 000. 00
23 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 52, 500. 00 52, 500. 00
24 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 405, 759. 00



07-0P6804 Bl D245

07-LA-27-4 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 11/ 06 05/ 15/ 06
| TEM SECOND
Bl D AMOUNT
1 2,500. 00 2500. 00
2 30, 000. 00 30000. 00
3 10, 000. 00 10000. 00
4 48, 000. 00 48000. 00
5 75. 00 1200. 00
6 490. 00 1470. 00
7 200. 00 200. 00
8 1, 000. 00 5000. 00
9 250. 00 1000. 00
10 75. 00 1725. 00
11 150. 00 8850. 00
12 125. 00 8625. 00
13 1, 000. 00 8000. 00
14 550. 00 2200. 00
15 300. 00 5400. 00
16 375. 00 3000. 00
17 200. 00 200. 00
18 1, 225. 00 1225. 00
19 6, 000. 00 6000. 00
20 75. 00 2550. 00
21 12. 00 912. 00
22 144, 000. 00 144000. 00
23 110, 000. 00 110000. 00
24 60, 000. 00 60000. 00
TOT 462, 057. 00



