STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 18/ 06 I'N SAN DI EGO COUNTY | N SAN DI EGO 05/ 22/ 06
CONTRACT NUMBER 11- 080944 AND ESCONDI DO FROM 0. 7 KM NORTH COF CONTRACT CODE "A '
LOCATI ON 11- SD- 15- ML8. 6/ M27. 7 PONY ROAD OVERCROSSI NG TO 0.1 KM 213 CONTRACT | TEMS
SOQUTH OF CLARENCE LANE
CONSTRUCT MANAGED LANES FEDERAL AID ACI M 015-4(201)N

CMBT- 6211- ( 050)
PL- 6211- (050)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 14 FUND TOTAL HB4C , HB4AC 0 TOTAL NUMBER OF WORKI NG DAYS 790
NUMBER OF Bl DDERS 2 ENG NEERS EST 35, 628, 960. 00 AMOUNT OVER 3, 963, 976. 00 PERCENT OVER EST 11. 13
PROGRAM ELEMENTS RP IIP
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 39, 592, 936. 00 1 F C 1 CONSTRUCTORS | NC 760 727-9767
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
2 49, 976, 845. 00 2 YEAGER SKANSKA | NC 951 684-5360
00140069
1995 AGUA NMANSA ROAD FAX 951 788-2449

RI VERSI DE CA 92509- 2405



11- 080944 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 . ASPHALT CONCRETE DI KE AND RELATED ( PARTI AL)
CAST I N DRI LLED HOLE PI LES AND RELATED ( PARTI AL)
CLEARI NG AND GRUBBI NG AND RELATED ( PARTI AL)
COLD PLANE ASPHALT CONCRETE AND RELATED ( PARTI AL)
CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
DEMOLI TI ON AND RELATED ( PARTI AL)
ERCSI ON CONTRCL AND RELATED ( PARTI AL)
JO NT SEALS AND RELATED ( PARTI AL)
MASONRY WALLS AND RELATED ( PARTI AL)
M NOR CONCRETE AND RELATED ( PARTI AL)

ROADSI DE SI GNS AND RELATED ( PARTI AL)
CONTI NUED ON NEXT PAGE



11- 080944 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 18/ 06 05/ 22/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL
CHI NO HI LLS CA

ATLAS FENCE
SAN DI EGO CA

ATLAS FENCE
SAN DI EGO CA

AVAR CONSTRUCTI ON
CAMPBELL CA

DALEY ASPHALT CONCRETE DI KE
SAN DI EGO CA

MODERN ALLOYS
STANTON CA

MODERN ALLOYS
STANTON CA

PRG
CORONA CA

PAYCO SPECI ALTI ES
SAN DI EGO CA

PENHALL COVPANY
SAN DI EGO CA

CONTI NUED ON NEXT PAGE

ROCK STAI NI NG AND RELATED ( PARTI AL)

RAI LI NG

FENCI NG, HAND RAI LS AND RELATED ( PARTI AL)
METAL BEAM GUARD RAI L AND RELATED ( PARTI AL)
TI EBACK ANCHORS AND RELATED ( PARTI AL)

ASPHALT CONCRETE PAVI NG AND RELATED ( PARTI AL)
CONCRETE BARRI ER AND RELATED ( PARTI AL)
OVERHEAD SI GN STRUCTURES

LANDSCAPI NG, | RRI GATI ON AND RELATED ( PARTI AL)

STRI PI NG AND RELATED ( PARTI AL)

SEAL PAVEMENT JO NTS AND RELATED ( PARTI AL)



11- 080944 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 REG ONAL STEEL REI NFORCI NG STEEL AND RELATED ( PARTI AL)
CLAI REMONT CA
SELECT ELECTRI C ELECTRI CAL AND RELATED ( PARTI AL)

SPRI NG VALLEY CA



11- 080944 Bl D245

11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 5

05/ 18/ 06 05/ 22/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
2788 VENTURE DR
LI NCOLN CA 95648

ATLAS FENCE COVPANY FENCI NG AND METAL BEAM GUARD RAI L
SAN DI EGO CA

AVAR CONSTRUCTCRS SO L NAIL AND Tl EBACK ( PORTI ON)
CAVPBELL CA

BOULDER SCAPE ROCK STAI NI NG

SAN CLEMENTE CA

C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG

RANCHO CUCAMONGA CA

COFFVAN SPECI ALTI ES CONCRETE PAVI NG

SAN DI EGO CA

EDI CK AND WATT | NC BLASTI NG

EL CAJON CA

MARI NA HYDROSEEDI NG AND EROSI ON CONTROL
ANAHEI M CA

MODERN ALLOYS MEDI AN RAIL AND SI GN STRUCTURES
STANTON CA

MOCRE ELECTRI CAL ELECTRI CAL

CORONA CA

CONTI NUED ON NEXT PAGE



11- 080944
11-SD-15-ML
05/ 18/ 06

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PACE 6
05/ 22/ 06

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PACI FI C RESTORATI ON
CORONA CA

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PAYCO SPECI ALTI ES | NC
CHULA VI STA CA

PEHNALL COVPANY
SAN DI EGO CA

PENHALL COVPANY
SAN DI EGO CA

REG ONAL STEEL CORPORATI ON
CLAI RMONT CA

STATEW DE SAFETY AND SI GNS
PONAY CA

VALLEY CONCRETE
SYLMAR CA

LANDSCAPI NG

COLD PLANE

STRI PI NG

JO NT SEAL BRI DGE

DEMOLI TI ON, GRI ND PORTLAND CEMENT CONCRETE

REBAR

CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS

VvV DI TCH



11- 080944 Bl D245

11- SD-15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 12, 500. 00 12, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 540 3, 100. 00 1, 674, 000. 00
3 071325 TEMPORARY FENCE ( TYPE ESA) M 535 15. 00 8, 025. 00
4 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
5 (S) 038412 TEMPORARY EROSI ON CONTROL (TYPE 1) M2 19, 600 . 60 11, 760. 00
6 (S) 038413 TEMPORARY EROSI ON CONTROL ( TYPE 2) M2 38, 700 . 90 34, 830. 00
7 (S) 038414 TEMPORARY EROSI ON CONTROL (TYPE 3) M2 19, 600 .40 7. 840. 00
8 (S) 038415 TEMPORARY EROSI ON CONTROL ( TYPE 4) M2 38, 700 . 80 30, 960. 00
9 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7, 500. 00 7. 500. 00
PREVENTI ON PLAN
10 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 150, 000. 00 150, 000. 00
11 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 20 2, 400. 00 48, 000. 00
12 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 22 4. 400. 00 96, 800. 00
13 074035 TEMPORARY CHECK DAM M 6, 000 25. 00 150, 000. 00
14 (S) 074037 MOVE- | N MOVE- OUT EA 10 500. 00 5. 000. 00
( TEMPORARY EROSI ON CONTROL)
15 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 320 200. 00 64, 000. 00
16 (S) 074041 STREET SWEEPI NG LS LUMP SUM 180, 000. 00 180, 000. 00
17 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 25, 000. 00 25, 000. 00
18 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 350, 000. 00 350, 000. 00
19 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 12 10, 000. 00 120, 000. 00
20 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 19, 500 29. 00 565, 500. 00
21 (S) 038416 TRAFFI C PLASTI C DRUVS EA 270 80. 00 21, 600. 00
22 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 180 200. 00 36, 000. 00
23 038417 TEMPORARY CRASH CUSHI ON ( ABSORB 350) EA 4 6, 000. 00 24, 000. 00
24 150206 ABANDON CULVERT M 26 220. 00 5, 720. 00
25 (S) 038418 ABANDON | RRI GATI ON CROSSOVER EA 9 700. 00 6, 300. 00
26 150608 REMOVE CHAI N LI NK FENCE M 290 20. 00 5. 800. 00
27 038419 MAI NTAI N TEMPORARY FENCE ( TYPE ESA) LS LUMP SUM 25, 000. 00 25, 000. 00
28 150662 REMOVE METAL BEAM GUARD RAI LI NG M 290 34. 00 9. 860. 00
29 038420 REMOVE DOUBLE THRI E BEAM BARRI ER M 1, 380 25. 00 34, 500. 00
30 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 5, 100 7.00 35, 700. 00
31 150717 REMOVE TRAFFI C STRI PE AND PAVENENT M2 1, 500 14. 00 21, 000. 00
MARKI NG
32 150742 REMOVE ROADSI DE SI GN EA 28 250. 00 7, 000. 00
33 150760 REMOVE Sl GN STRUCTURE EA 3 7, 000. 00 21, 000. 00
34 150767 REMOVE BRI DGE MOUNTED SI GN EA 1 8, 000. 00 8, 000. 00
35 150805 REMOVE CULVERT M 270 132. 00 35, 640. 00



11- 080944 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 150820 REMOVE | NLET EA 11 660. 00 7, 260. 00
37 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 4,110 3. 00 12, 330. 00
38 152320 RESET ROADSI DE SI GN EA 22 400. 00 8, 800. 00
39 152390 RELOCATE ROADSI DE S| GN EA 6 400. 00 2, 400. 00
40 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 690 12.00 8, 280. 00
41 153210 REMOVE CONCRETE MB 130 131. 00 17, 030. 00
42 153221 REMOVE CONCRETE BARRI ER M 4,380 2.00 8, 760. 00
43 155003 CAP | NLET EA 13 1, 200. 00 15, 600. 00
44 155006 CAP RI SER EA 1 1, 200. 00 1, 200. 00
45 156585 REMOVE CRASH CUSHI ON EA 2 600. 00 1, 200. 00
46 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 28, 000. 00 28, 000. 00
47 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 48, 000. 00 48, 000. 00
48 170101 DEVELOP WATER SUPPLY LS LUVP SUM 20, 000. 00 20, 000. 00
49 190101 ROADWAY EXCAVATI ON MB 86, 700 29. 00 2,514, 300. 00
50 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
51 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 780 39. 00 30, 420. 00
52 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 8, 940 50. 00 447, 000. 00
53 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) VB 960 120. 00 115, 200. 00
54 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,080 60. 00 64, 800. 00
55 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 7,010 90. 00 630, 900. 00
56 (F) 193026 STRUCTURE BACKFI LL (Tl EBACK WALL) VB 70 170. 00 11, 900. 00
57 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 670 110. 00 73, 700. 00

VALL)

58 193114 SAND BACKFI LL VB 8 350. 00 2, 800. 00
59 194001 DI TCH EXCAVATI ON VB 270 40. 00 10, 800. 00
60 (F) 197026 EARTH RETAI NI NG STRUCTURE, LOCATI ON 1 M2 1, 020 565. 00 576, 300. 00
61 (F) 197027 EARTH RETAI NI NG STRUCTURE, LOCATI ON 2 M2 1, 100 565. 00 621, 500. 00
62 (F) 197028 EARTH RETAI Nl NG STRUCTURE, LOCATI ON 3 M2 440 565. 00 248, 600. 00
63 (F) 197029 EARTH RETAI NI NG STRUCTURE, LOCATI ON 4 M2 440 565. 00 248, 600. 00
64 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 60, 000. 00 60, 000. 00
65 (S) 200101 | MPORTED TOPSOI L VB 1, 240 74. 00 91, 760. 00
66 (S) 202007 DUFF MR 3, 890 5. 00 19, 450. 00
67 (S) 038421 BONDED FI BER MATRI X ( EROSI ON CONTROL) KG 3, 680 2.00 7,360. 00
68 (S) 203014 FI BER ( EROSI ON CONTROL) KG 9,430 1. 00 9, 430. 00
69 203021 FI BER ROLLS M 8, 400 16. 00 134, 400. 00
70 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 23 400. 00 9, 200. 00
71 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 6 200. 00 1, 200. 00
72 (S) 038422 PURE LI VE SEED ( EROSI ON CONTROL TYPE 1) KG 64 60. 00 3, 840. 00



11- 080944 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
73 (S) 038423 PURE LI VE SEED ( EROSI ON CONTROL TYPE 2) KG 64 100. 00 6, 400. 00
74 (S) 038424 PURE LI VE SEED ( EROSI ON CONTROL TYPE 3) KG 23 130. 00 2, 990. 00
75 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 130 10. 00 1, 300. 00
76 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 1, 310 3.00 3, 930. 00
77 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 25, 000. 00 25, 000. 00
78 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
79 (S) 208731 200 MM CORRUGATED HI GH DENSI TY M 76 470. 00 35, 720. 00
POLYETHYLENE Pl PE CONDUI T
80 (S) 208798 200 MM VELDED STEEL Pl PE CONDUI T M 51 410. 00 20, 910. 00
(6.35 MM THI CK)
81 (S) 208910 EXTEND 250 MV CONDUI T M 55 260. 00 14, 300. 00
82 220101 FI NI SH NG ROADWAY LS LUMP SUM 37, 000. 00 37, 000. 00
83 260201 CLASS 2 AGGREGATE BASE VB 24, 900 45. 00 1, 120, 500. 00
84 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 3.5 2,100. 00 7, 350. 00
85 390102 ASPHALT CONCRETE ( TYPE A) TONN 13, 700 108. 00 1, 479, 600. 00
86 390108 ASPHALT CONCRETE BASE (TYPE A) TONN 14, 400 95. 00 1, 368, 000. 00
87 394001 PLACE ASPHALT CONCRETE DI KE M 3, 880 6. 00 23, 280. 00
88 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 10 100. 00 1, 000. 00
AREA)
89 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 10 800. 00 8, 000. 00
90 038425 CONCRETE PAVENMENT ( DOVEL ED) VB 9, 390 280. 00 2, 629, 200. 00
91 038426 CONCRETE PAVEMENT ( UNDOWELED) VB 3, 640 265. 00 964, 600. 00
92 038427 CONCRETE PAVENENT VB 220 900. 00 198, 000. 00
(RAPI D STRENGTH CONCRETE)
93 404092 SEAL PAVEMENT JOI NT M 24, 500 5. 00 122, 500. 00
94 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 7,180 25. 00 179, 500. 00
95 413111 REPAI R SPALLED JO NTS M2 4 2, 400. 00 9, 600. 00
96 420201 GRI ND EXI STI NG CONCRETE M2 15, 000 6. 00 90, 000. 00
PAVEVENT
97 (S) 500050 TI EBACK ANCHOR EA 242 2, 800. 00 677, 600. 00
98 (F) 510050 STRUCTURAL CONCRETE VB 260 930. 00 241, 800. 00
99 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 220 400. 00 88, 000. 00
100 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 660 720. 00 475, 200. 00
101 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 3, 350 470. 00 1, 574, 500. 00
102 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 630 475. 00 299, 250. 00
103 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 90 800. 00 72, 000. 00
(TYPE N)
104 510126 CLASS 2 CONCRETE (M NOR STRUCTURE) VB 160 1, 200. 00 192, 000. 00



11- 080944 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
105 (F) 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 180 220. 00 39, 600. 00
106 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 230 1, 600. 00 368, 000. 00
107 510504 M NOR CONCRETE ( Pl PE ENCASENMENT) VB 39 200. 00 7, 800. 00
108 (F) 511036 ARCHI TECTURAL SURFACE ( BARRI ER) M2 680 50. 00 34, 000. 00
109 040153 SW RLED PLASTER TEXTURE M2 3, 550 37. 00 131, 350. 00
110 038428 BARRI ER TI LE TEXTURE MR 270 50. 00 13, 500. 00
111 511106 DRI LL AND BOND DOWEL M 180 65. 00 11, 700. 00
112 515020 REFI NI SH BRI DGE DECK M2 90 190. 00 17, 100. 00
113 (S) 519117 JONT SEAL (MR 30 MV M 52 125. 00 6, 500. 00
114 (S) 519120 JONT SEAL (MR 15 MV M 34 85. 00 2, 890. 00
115 ( SF)520101 BAR REI NFORCI NG STEEL KG 172, 000 2.20 378, 400. 00
116 ( SF)520102 BAR REl NFORCI NG STEEL ( BRI DGE) KG 98, 000 2.65 259, 700. 00
117 (S) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 218, 500 2.75 600, 875. 00
118 (F) 530100 SHOTCRETE VB 355 800. 00 284, 000. 00
119 (S) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 5, 000 10. 00 50, 000. 00
W TH WALKWAY)
120 (S) 560204 I NSTALL SI GN' STRUCTURE ( BRI DGE MOUNTED KG 5, 000 3.00 15, 000. 00
W TH WALKWAY)
121 (S) 560208 FURNI SH SI GN' STRUCTURE ( TUBULAR) KG 127, 200 8. 00 1,017, 600. 00
122 (S) 560209 I NSTALL SI GN STRUCTURE ( TUBULAR) KG 127, 200 1.30 165, 360. 00
123 (S) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 30, 000 8. 00 240, 000. 00
124 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 30, 000 1.20 36, 000. 00
125 (S) 038429 1524 MM CAST- | N- DRI LLED HOLE CONCRETE M 190 4,700.00 893, 000. 00
Pl LE
126 562004 METAL (RAI L MOUNTED SI GN) KG 120 30. 00 3, 600. 00
127 566011 ROADSI DE SI GN - ONE POST EA 22 565. 00 12, 430. 00
128 566012 ROADSI DE SI GN - TWO POST EA 4 1, 400. 00 5, 600. 00
129 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 9 200. 00 1, 800. 00
METHOD)
130 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 6 400. 00 2, 400. 00
EXI STI NG POST
131 038430 INSTALL SI GN PANEL ON EXI STI NG SI GN MR 73 100. 00 7, 300. 00
STRUCTURE
132 038431 ROCK STAI NI NG M2 7,590 4.00 30, 360. 00
133 650075 600 MM REI NFORCED CONCRETE PI PE M 2,220 300. 00 666, 000. 00
134 650077 750 MM REI NFORCED CONCRETE PI PE M 160 390. 00 62, 400. 00
135 650079 900 MM REI NFORCED CONCRETE PI PE M 110 480. 00 52, 800. 00
136 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00



11- 080944 Bl D245

11- SD- 15- ML CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
137 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
138 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
139 690277 450 MM BI TUM NOUS COATED CORRUGATED M 120 480. 00 57, 600. 00
STEEL PI PE DOAKNDRAI N
140 690281 600 MM BI TUM NOUS COATED CORRUGATED M 8 660. 00 5, 280. 00
STEEL PI PE DOAKNDRAI N
141 703233 GRATED LI NE DRAI N M 420 345. 00 144, 900. 00
142 707471 900 MM PRECAST CONCRETE Pl PE RI SER M 16 1, 250. 00 20, 000. 00
143 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 4 450. 00 1, 800. 00
144 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
145 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
146 721431 CONCRETE ( CONCRETE APRON) VB 28 260. 00 7, 280. 00
147 727901 M NOR CONCRETE (DI TCH LI NI NG) VB 80 400. 00 32, 000. 00
148 729010 ROCK SLOPE PROTECTI ON FABRI C MR 12 16. 00 192. 00
149 (F) 731517 M NOR CONCRETE ( GUTTER) M 140 130. 00 18, 200. 00
150 038432 M NOR CONCRETE ( TEXTURED PAVI NG) MR 1,570 100. 00 157, 000. 00
(GORE PAVI NG)
151 731627 M NOR CONCRETE ( CURB, S| DEWALK AND VB 51 600. 00 30, 600. 00
CURB RAMP)
152 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 15, 100 3. 00 45, 300. 00
153 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 440 65. 00 28, 600. 00
154 802595 3.0 M CHAIN LI NK GATE (TYPE CL-1.8) EA 1 2, 000. 00 2, 000. 00
155 820107 DELI NEATOR ( CLASS 1) EA 170 35. 00 5, 950. 00
156 820110 M LEPOST MARKER EA 7 100. 00 700. 00
157 820118 GUARD RAI LI NG DELI NEATOR EA 48 25. 00 1, 200. 00
158 ('S) 832001 METAL BEAM GUARD RAI LI NG M 410 85. 00 34, 850. 00
159 ( SF) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 210 210. 00 44, 100. 00
160 (F) 833080 CONCRETE BARRI ER ( TYPE K) M 1,110 66. 00 73, 260. 00
161 040154 TUBULAR Pl PE HANDRAI LI NG M 24 675. 00 16, 200. 00
162 (S) 040155 PERFORATED STEEL SCREEN ( SCONCE) EA 4 15, 000. 00 60, 000. 00
163 (F) 833148 CONCRETE BARRI ER ( TYPE 26R MODI FI ED) M 70 350. 00 24, 500. 00
164 839481 CONCRETE BARRI ER ( TYPE 50) M 120 215. 00 25, 800. 00
165 (S) 839521 CABLE RAI LI NG M 280 40. 00 11, 200. 00
166 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 4 3, 600. 00 14, 400. 00
167 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 800. 00 800. 00
168 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 3 3, 600. 00 10, 800. 00
169 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3, 000. 00 9, 000. 00
170 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 21 500. 00 10, 500. 00



11- SD-15- ML
05/ 18/ 06
| TEM | TEM
NO, CODE
171 (S) 839605
172 040156
173 (F) 040157
174 (F) 040158
175 839704
176 839706
177 839709
178 839710
179 839712
180 839713
181 038433
182 839717
183 040159
184 (F) 040160
185 (S) 840515
186 (S) 840563
187 (S) 840564
188 (S) 840567
189 (S) 840571
190 (S) 840656
191 (S) 840660
192 (S) 850101
193 (S) 850111
194 (S) 860251
195 (S) 860252
196 (S) 860253
197 (S) 860402
198 (S) 860460
199 ( SF) 860792
200 ( SF) 860796
201 (S) 860931
202 (S) 860932
203 (S) 861101
204 (S) 861102
205 (S) 038434

11- 080944

CONTRACT

CRASH CUSHI ON ( REACT 9SCBS)

CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE
BARRI ER ( TYPE

THERVOPLASTI C PAVEMENT
200 MM THERMOPLASTI C TRAFFI C STRI PE
200 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 3.66 M- 0.92 M

100 MM THERMOPLASTI C TRAFFI C STRI PE
(BROKEN 1.83 M- 0.30 M

100 MM THERMOPLASTI C TRAFFI C STRI PE

(BROKEN 5. 18 M -

60S MODI FI ED)
60SC MODI FI ED)
60SE MODI FI ED)
60D)

600)

60GE)

609)

60SQ)

60SE)

60 MODI FI ED)
732 MODI FI ED)
732R MODI FI ED)
732A MODI FI ED)
MARKI NG

2.14 M

PAI NT TRAFFI C STRI PE ( 2- COAT)

PAI NT PAVEMENT NMARKI NG

PAVEMENT MARKER ( NON- REFLECTI VE)
PAVEMENT MARKER ( RETROREFLECTI VE)
SI GNAL AND LI GHTI NG ( LOCATI ON 1)
SI GNAL AND LI GHTI NG ( LOCATI ON 2)
SI GNAL AND LI GHTI NG ( LOCATI ON 3)
LI GHTI NG (CI TY STREET)
LI GHTI NG AND SI GN | LLUM NATI ON
COVMUNI CATI ON CONDUI T ( BRI DGE)

SPRI NKLER CONTROL CONDUI T ( BRI DGE)
TRAFFI C MONI TORI NG STATI ON' ( LOCATI ON
TRAFFI C MONI TORI NG STATI ON ( LOCATI ON
RAMP METERI NG SYSTEM ( LOCATI ON 1)
RAMP METERI NG SYSTEM ( LOCATI ON 2)

FI BER OPTI C COMMUNI CATI ON SYSTEM

PROPOSAL

OF

LOwW BI DDER
ESTI MATED
QUANTI TY Bl D
4 49, 000
407 225
162 200
716 325
377 245
26 1, 200
90 1, 650
1,480 260
740 350
10 1, 000
310 630
621 190
70 230
782 210
500 33
12, 400 3
4,400 1.
220 4
270 4
137, 000
64 16.
25,500 1.
9, 480 3.
LUMP SUM 160, 000.
LUWP SUM 150, 000.
LUMP SUM 220, 000.
LUWP SUM 50, 000.
LUMP SUM 680, 000.
830 50.
220 50.
LUWP SUM 80, 000.
LUMP SUM 35, 000.
LUWP SUM 110, 000.
LUMP SUM 75, 000.
LUWVP SUM 470, 000.

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

00

.00
.00
.60

00
20
50
00
00
00
00
00
00
00
00
00
00
00
00

Bl D245
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05/ 22/ 06

196, 000.
91, 575.
32, 400.

232, 700.
92, 365.
31, 200.

148, 500.

384, 800.

259, 000.
10, 000.

195, 300.

117, 990.
16, 100.

164, 220.
16, 500.
37, 200.

4, 400.

880.
1, 080.

82, 200.
1, 024.
30, 600.
33, 180.
160, 000.
150, 000.
220, 000.
50, 000.
680, 000.
41, 500.
11, 000.
80, 000.
35, 000.
110, 000.
75, 000.
470, 000.



11- 080944 Bl D245

11-SD-15-ML CONTRACT PROPOSAL OF LOwW BI DDER PAGE 13
05/ 18/ 06 05/ 22/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
206 038435 | NSTALL CONCRETE BARRI ER ( MOVEABLE) M 12, 400 18. 00 223, 200. 00
207 (S) 038436 H GH OCCUPANCY VEHI CLE SYSTEM LS LUWP SUM 2, 800, 000. 00 2, 800, 000. 00
208 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
209 650069 450 MM REI NFORCED CONCRETE PI PE M 20 300. 00 6, 000. 00
210 690285 750 MM BI TUM NOUS COATED CORRUGATED M 12 930. 00 11, 160. 00
STEEL Pl PE DOANDRAI N
211 000008 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
212 406003 TIE BAR (DRI LL AND BOND) EA 230 20. 00 4, 600. 00
213 999990 MOBI LI ZATI ON LS LUMP SUM 3, 900, 000. 00 3, 900, 000. 00

TOTAL 39, 592, 936. 00



11- 080944 Bl D245
11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 14
05/ 18/ 06 05/ 22/ 06
| TEM SECOND
Bl D AMOUNT
1 12, 500. 00 12500. 00
2 3, 900. 00 2106000. 00
3 25.00 13375. 00
4 .00 0. 00
5 1.00 19600. 00
6 1.00 38700. 00
7 1.00 19600. 00
8 1.00 38700. 00
9 7,500. 00 7500. 00
10 300, 000. 00 300000. 00
11 4, 000. 00 80000. 00
12 7, 000. 00 154000. 00
13 15. 00 90000. 00
14 500. 00 5000. 00
15 250. 00 80000. 00
16 500, 000. 00 500000. 00
17 90, 000. 00 90000. 00
18 907, 000. 00 907000. 00
19 20, 000. 00 240000. 00
20 45. 00 877500. 00
21 150. 00 40500. 00
22 200. 00 36000. 00
23 9, 000. 00 36000. 00
24 250. 00 6500. 00
25 600. 00 5400. 00
26 20. 00 5800. 00
27 10, 000. 00 10000. 00
28 15. 00 4350. 00
29 25. 00 34500. 00
30 12. 00 61200. 00
31 4.00 6000. 00
32 150. 00 4200. 00
33 5, 000. 00 15000. 00
34 2,500. 00 2500. 00
35 120. 00 32400. 00
36 1, 200. 00 13200. 00
37 12. 00 49320. 00
38 350. 00 7700. 00
39 350. 00 2100. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11- 080944
11-SD-15-ML
05/ 18/ 06

50, 000.

20.

400.
250.

60.

100.

100.

1.

2.

26, 000.
145, 000.

19500.
153300.
26000.
1000.
3000.
50000.
48500.
20000.
3468000.
25000.
42900.
1072800.
336000.
118800.
876250.
17500.
87100.
2400.
6750.
805800.
858000.
378400.
365200.
50000.
74400.
38900.
9200.
14145.
168000.
9200.
1500.
3840.
6400.
2300.
195.
2620.
26000.
145000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACGE 15
05/ 22/ 06
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 16

05/ 18/ 06 05/ 22/ 06
| TEM SECOND

Bl D AMOUNT

79 215. 00 16340. 00
80 1, 075. 00 54825. 00
81 450. 00 24750. 00
82 20, 000. 00 20000. 00
83 75. 00 1867500. 00
84 1, 000. 00 3500. 00
85 124. 00 1698800. 00
86 150. 00 2160000. 00
87 3.00 11640. 00
88 350. 00 3500. 00
89 1, 000. 00 10000. 00
90 280. 00 2629200. 00
91 300. 00 1092000. 00
92 1, 320. 00 290400. 00
93 7.00 171500. 00
94 35. 00 251300. 00
95 2,500. 00 10000. 00
96 7.00 105000. 00
97 3, 000. 00 726000. 00
98 1, 850. 00 481000. 00
99 590. 00 129800. 00
100 1, 100. 00 726000. 00
101 925. 00 3098750. 00
102 700. 00 441000. 00
103 1, 000. 00 90000. 00
104 3, 150. 00 504000. 00
105 200. 00 36000. 00
106 3, 950. 00 908500. 00
107 350. 00 13650. 00
108 125. 00 85000. 00
109 70. 00 248500. 00
110 100. 00 27000. 00
111 100. 00 18000. 00
112 1.00 90. 00
113 65. 00 3380. 00
114 55. 00 1870. 00
115 2.60 447200. 00
116 2.35 230300. 00
117 2. 40 524400. 00




| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

11- 080944
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400.
600.
265.
800.
300.

700.
700.
100.
250.
100.
740.

60.

1, 500.
50.
150.

390500.
55000.
5000.
1144800.
127200.
270000.
30000.
760000.
2400.
12100.
2400.
2700.
900.
9125.
151800.
777000.
112000.
68750.
0.

0.

0.
48000.
4800.
111300.
12800.
1200.

0.

0.
19600.
56000.
1200.
35000.
157000.
37740.
60400.
26400.
1500.
8500.
1050.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 17
05/ 22/ 06
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 18
05/ 18/ 06 05/ 22/ 06
| TEM SECOND
Bl D AMOUNT

157 100. 00 4800. 00
158 85. 00 34850. 00
159 215. 00 45150. 00
160 6. 00 6660. 00
161 700. 00 16800. 00
162 12, 000. 00 48000. 00
163 960. 00 67200. 00
164 250. 00 30000. 00
165 25. 00 7000. 00
166 3, 600. 00 14400. 00
167 850. 00 850. 00
168 3, 600. 00 10800. 00
169 3, 000. 00 9000. 00
170 350. 00 7350. 00
171 50, 000. 00 200000. 00
172 630. 00 256410. 00
173 645. 00 104490. 00
174 710. 00 508360. 00
175 240. 00 90480. 00
176 1, 220. 00 31720. 00
177 1, 630. 00 146700. 00
178 260. 00 384800. 00
179 340. 00 251600. 00
180 990. 00 9900. 00
181 650. 00 201500. 00
182 350. 00 217350. 00
183 350. 00 24500. 00
184 300. 00 234600. 00
185 40. 00 20000. 00
186 3. 00 37200. 00
187 2.00 8800. 00
188 2.00 440. 00
189 2.00 540. 00
190 .55 75350. 00
191 25.00 1600. 00
192 1.30 33150. 00
193 3.00 28440. 00
194 35, 000. 00 35000. 00
195 35, 000. 00 35000. 00
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11-SD-15-ML SUMMARY OF REMAI NI NG BI DDERS PAGE 19
05/ 18/ 06 05/ 22/ 06
| TEM SECOND
Bl D AMOUNT

196 35, 000. 00 35000. 00
197 67, 000. 00 67000. 00
198 730, 000. 00 730000. 00
199 45. 00 37350. 00
200 35. 00 7700. 00
201 30, 000. 00 30000. 00
202 30, 000. 00 30000. 00
203 111, 000. 00 111000. 00
204 83, 000. 00 83000. 00
205 740, 000. 00 740000. 00
206 19. 00 235600. 00
207 1, 000, 000. 00 1000000. 00
208 .00 0. 00
209 250. 00 5000. 00
210 1, 000. 00 12000. 00
211 .00 0. 00
212 20. 00 4600. 00
213 4,650, 000. 00 4650000. 00

TOT 49, 976, 845. 00



