
                   STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    05/23/06                    IN MENDOCINO COUNTY NEAR CALPELLA                                  05/24/06
     CONTRACT NUMBER     01-297704                   FROM 0.1 KM EAST OF ROUTE 101 AND                        CONTRACT CODE 'B '
     LOCATION            01-MEN-20-33.3/R37.9        20 SEPARATION TO COLD CREEK BRIDGE                       132 CONTRACT ITEMS

                                                     ROADWAY REHABILITATION                    FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED     8   FUND TOTAL   HA22     13,600,000                         TOTAL NUMBER OF WORKING DAYS    300

 NUMBER OF BIDDERS  1    ENGINEERS EST     12,176,408.30  AMOUNT UNDER        572,634.30        PERCENT UNDER EST  4.70
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1        11,603,774.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077
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          05/23/06                                                                                                 05/24/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     APCO                                                         ASPHALT CONCRETE DIKE
           GOSHEN CA

           CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
           SACRAMENTO CA

           CONTRACTORS CHEMICAL                                         TREAT BRIDGE DECKS
           HAYWARD CA

           GLOBAL ENVIRONMENTAL NETWORK                                 LEAD COMPLIANCE PLAN (PARTIAL)
           FOUNTAIN VALLEY CA

           GLOBAL ENVIRONMENTAL NETWORK                                 WATER POLLUTION CONTROL PROGRAM (PARTIAL)
           FOUNTAIN VALLEY CA

           PACIFIC LINERS                                               CURED IN PLACE PIPE AND CLEAN CULVERTS
           VACAVILLE CA

           PRICE STRIPING                                               STRIPING
           REDDING CA

           PROSEED                                                      EROSION CONTROL
           PHILO CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS
           PISMO BEACH CA

           STATEWIDE SAFETY AND SIGNS                                   ROADSIDE SIGNS AND OBJECT MARKERS
           PISMO BEACH CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            2,500.00         2,500.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY        300            3,500.00     1,050,000.00
       3     071325      TEMPORARY FENCE (TYPE ESA)                     M           740               18.00        13,320.00
       4     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            4,000.00         4,000.00
                         PREVENTION PLAN
       5     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           15,000.00        15,000.00
       6     074023      TEMPORARY EROSION CONTROL                      M2        8,900                 .50         4,450.00
       7     074029      TEMPORARY SILT FENCE                           M           720               20.00        14,400.00
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            6,350.00         6,350.00
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          800,000.00       800,000.00
      10 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           12               90.00         1,080.00
      11 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M         1,650                4.00         6,600.00
      12 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           29               34.00           986.00
      13 (S) 120200      FLASHING BEACON (PORTABLE)                     EA            1              750.00           750.00
      14 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            3           22,200.00        66,600.00
      15 (S) 129000      TEMPORARY RAILING (TYPE K)                     M           720               90.00        64,800.00
      16 (S) 038582      TEMPORARY CRASH CUSHION (ADIEM)                EA            2            6,250.00        12,500.00
      17     150206      ABANDON CULVERT                                EA            2              900.00         1,800.00
      18     150615      REMOVE ENTRANCE TAPER                          EA           24                8.00           192.00
      19     150662      REMOVE METAL BEAM GUARD RAILING                M         2,940               15.00        44,100.00
      20     150668      REMOVE FLARED END SECTION                      EA            9              500.00         4,500.00
      21     150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         4,900                5.00        24,500.00
                         STRIPE
      22     150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M           460                3.00         1,380.00
      23     150715      REMOVE THERMOPLASTIC PAVEMENT MARKING          M2           25               45.00         1,125.00
      24     150722      REMOVE PAVEMENT MARKER                         EA        2,900                1.00         2,900.00
      25     150744      REMOVE ROADSIDE SIGN (WOOD POST)               EA            6              100.00           600.00
      26     150771      REMOVE ASPHALT CONCRETE DIKE                   M         5,800                9.00        52,200.00
      27     150805      REMOVE CULVERT                                 M           390               85.00        33,150.00
      28     150820      REMOVE INLET                                   EA           11            1,520.00        16,720.00
      29     150821      REMOVE HEADWALL                                EA            1            1,240.00         1,240.00
      30     150823      REMOVE DOWNDRAIN                               M           790               55.00        43,450.00
      31     150828      REMOVE JUNCTION BOX                            EA            1            1,240.00         1,240.00
      32     150857      REMOVE ASPHALT CONCRETE SURFACING              M2        2,900                5.00        14,500.00
      33     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M           130               54.00         7,020.00
                         (WOOD POST)
      34     152320      RESET ROADSIDE SIGN                            EA            2              300.00           600.00
      35     152390      RELOCATE ROADSIDE SIGN                         EA            6              150.00           900.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     038583      CLEANING, PREPARATION OF EXISTING PIPE         M           960              220.00       211,200.00
                         AND PRELIMINARY INSPECTION
      37     038584      REMOVE RISER                                   EA           11            1,520.00        16,720.00
      38     038585      525 MM SOLID WALL HIGH DENSITY                 M           310              500.00       155,000.00
                         POLYETHYLENE PIPE-LINER
      39     038586      675 MM SOLID WALL HIGH DENSITY                 M           170              535.00        90,950.00
                         POLYETHYLENE PIPE-LINER
      40     038587      800 MM SOLID WALL HIGH DENSITY                 M            75              795.00        59,625.00
                         POLYETHYLENE PIPE-LINER
      41 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2       80,220                1.30       104,286.00
      42     153223      REMOVE UNSOUND CONCRETE                        M3           24            2,000.00        48,000.00
      43     153229      REMOVE CONCRETE BARRIER (TYPE K)               M            61               90.00         5,490.00
      44     153235      CLEAN BRIDGE DECK                              M2        4,790                7.80        37,362.00
      45     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           49,140.00        49,140.00
      46     190101      ROADWAY EXCAVATION                             M3       18,730               38.00       711,740.00
      47     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            3,000.00         3,000.00
      48     193114      SAND BACKFILL                                  M3           12              400.00         4,800.00
      49     038588      GEOSYNTHETIC REINFORCED EMBANKMENT             M2        3,760               45.00       169,200.00
      50     198001      IMPORTED BORROW                                M3        2,430               33.00        80,190.00
      51     198007      IMPORTED MATERIAL (SHOULDER BACKING)           TONN      1,190               78.00        92,820.00
      52     038589      WEED CONTROL MAT (FIBER)                       M2        4,620               62.00       286,440.00
      53 (S) 200101      IMPORTED TOPSOIL                               M3          330               79.00        26,070.00
      54 (S) 203003      STRAW (EROSION CONTROL)                        TONN         12              525.00         6,300.00
      55 (S) 203014      FIBER (EROSION CONTROL)                        KG        7,200                 .75         5,400.00
      56 (S) 203021      FIBER ROLLS                                    M           600               15.00         9,000.00
      57 (S) 203024      COMPOST (EROSION CONTROL)                      M3            9              425.00         3,825.00
      58 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG          360               45.00        16,200.00
      59 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG          600                1.00           600.00
      60 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          450                1.50           675.00
      61     260201      CLASS 2 AGGREGATE BASE                         M3          760               93.00        70,680.00
      62     390095      REPLACE ASPHALT CONCRETE SURFACING             M3        1,290              400.00       516,000.00
      63     390126      RUBBERIZED ASPHALT CONCRETE (TYPE G)           TONN     13,100              135.00     1,768,500.00
      64     390127      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TONN      4,210              159.00       669,390.00
      65     390144      ASPHALT CONCRETE (TYPE A, 19-MM                TONN      5,600              105.00       588,000.00
                         MAXIMUM GRADING)
      66     391005      PAVING ASPHALT (BINDER-PAVEMENT                TONN          1            1,190.00         1,190.00
                         REINFORCING FABRIC)
      67     393001      PAVEMENT REINFORCING FABRIC                    M2          810                3.00         2,430.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      68     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2           46              275.00        12,650.00
                         AREA)
      69     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M         3,230                3.00         9,690.00
      70     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M           130                3.00           390.00
      71     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M           750                3.00         2,250.00
      72     394048      PLACE ASPHALT CONCRETE DIKE (TYPE E)           M         1,680                3.00         5,040.00
      73     038590      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         1,500                3.00         4,500.00
      74     038591      1200 MM CORRUGATED STEEL PIPE JUNCTION         EA            1            3,925.00         3,925.00
                         BOX
      75     038592      MINOR CONCRETE (THRUST BLOCK)                  M3            1            3,500.00         3,500.00
      76 (F) 510502      MINOR CONCRETE (MINOR STRUCTURE)               M3           59            2,200.00       129,800.00
      77     510510      MINOR CONCRETE (INVERT PAVING)                 M3           11            4,000.00        44,000.00
      78     511124      RAPID SETTING CONCRETE (PATCH)                 M3           24            2,000.00        48,000.00
      79     540102      TREAT BRIDGE DECK                              M2        4,790                7.00        33,530.00
      80     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         1,920               23.00        44,160.00
                         (LOW ODOR)
      81     566011      ROADSIDE SIGN - ONE POST                       EA           10              450.00         4,500.00
      82     620909      450 MM ALTERNATIVE PIPE CULVERT                M            45              650.00        29,250.00
      83     620913      600 MM ALTERNATIVE PIPE CULVERT                M           400              750.00       300,000.00
      84     620924      900 MM ALTERNATIVE PIPE CULVERT                M            28              800.00        22,400.00
      85     038593      600 MM CURED-IN-PLACE PIPE LINER               M           420              725.00       304,500.00
      86     680265      50 MM SLOTTED PLASTIC PIPE                     M           320              140.00        44,800.00
                         (SUBGRADE DRAIN)
      87     680266      50 MM PLASTIC PIPE                             M            50              105.00         5,250.00
                         (SUBGRADE DRAIN OUTLET)
      88     680267      80 MM PLASTIC PIPE                             M            50              106.00         5,300.00
                         (SUBGRADE DRAIN OUTLET)
      89     680933      200 MM PERFORATED PLASTIC                      M         1,670              180.00       300,600.00
                         PIPE UNDERDRAIN
      90     038594      300 MM PERFORATED PLASTIC PIPE                 M           400              250.00       100,000.00
                         UNDERDRAIN
      91     038595      GEOMEMBRANE (WATER BARRIER)                    M2          340               15.00         5,100.00
      92     692086      200 MM ENTRANCE TAPER                          EA           16              390.00         6,240.00
      93     692088      300 MM ENTRANCE TAPER                          EA            7              460.00         3,220.00
      94     692245      300 MM DOWNDRAIN SLIP JOINT                    EA            3              290.00           870.00
      95     692246      450 MM DOWNDRAIN SLIP JOINT                    EA            3              520.00         1,560.00
      96     692247      600 MM DOWNDRAIN SLIP JOINT                    EA            7              710.00         4,970.00
      97     692254      900 MM BITUMINOUS COATED DOWNDRAIN             EA            1            1,000.00         1,000.00
                         SLIP JOINT
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     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      98     692383      300 MM ANCHOR ASSEMBLY                         EA            9              600.00         5,400.00
      99     692385      450 MM ANCHOR ASSEMBLY                         EA            2              675.00         1,350.00
     100     692386      600 MM ANCHOR ASSEMBLY                         EA           49              575.00        28,175.00
     101     038596      CAST-IN-DRILLED-HOLE CABLE ANCHORAGE           M           230              380.00        87,400.00
                         SYSTEM
     102     692409      CABLE ANCHORAGE SYSTEM                         M           180              275.00        49,500.00
     103     698091      300 MM ALTERNATIVE PIPE DOWNDRAIN              M            78              380.00        29,640.00
     104     698162      450 MM ALTERNATIVE PIPE DOWNDRAIN              M            95              410.00        38,950.00
     105     698169      600 MM ALTERNATIVE PIPE DOWNDRAIN              M           440              430.00       189,200.00
     106     698205      900 MM ALTERNATIVE PIPE DOWNDRAIN              M            41              475.00        19,475.00
     107     703373      1200 MM BITUMINOUS COATED CORRUGATED           M            11            1,325.00        14,575.00
                         STEEL PIPE RISER (2.77 MM THICK)
     108     705045      600 MM STEEL FLARED END SECTION                EA            3              175.00           525.00
     109     705048      900 MM STEEL FLARED END SECTION                EA            1              550.00           550.00
     110     720120      ROCK SLOPE PROTECTION (1/2T, METHOD A)         M3          450               93.00        41,850.00
     111     721008      ROCK SLOPE PROTECTION (LIGHT, METHOD B)        M3          170              470.00        79,900.00
     112     721012      ROCK SLOPE PROTECTION                          M3            3              455.00         1,365.00
                         (BACKING NO. 3, METHOD B)
     113     721023      ROCK SLOPE PROTECTION (1/2T, METHOD B)         M3           40              265.00        10,600.00
     114     721024      ROCK SLOPE PROTECTION (1/4T, METHOD B)         M3          280              265.00        74,200.00
     115     729010      ROCK SLOPE PROTECTION FABRIC                   M2        1,330                2.00         2,660.00
     116 (F) 750001      MISCELLANEOUS IRON AND STEEL                   KG        3,736                4.00        14,944.00
     117     038597      JUNCTION BOX COVER                             EA            3            2,400.00         7,200.00
     118     820107      DELINEATOR (CLASS 1)                           EA           66               30.00         1,980.00
     119     820111      UNDERDRAIN MARKER                              EA           22               30.00           660.00
     120     820112      MARKER (CULVERT)                               EA           74               30.00         2,220.00
     121     820118      GUARD RAILING DELINEATOR                       EA          140               20.00         2,800.00
     122     820151      OBJECT MARKER (TYPE L-1)                       EA           12               30.00           360.00
     123 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         3,010               71.00       213,710.00
     124 (S) 839541      TRANSITION RAILING (TYPE WB)                   EA           14            3,500.00        49,000.00
     125 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA           12            2,000.00        24,000.00
     126 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2          140               45.00         6,300.00
     127 (S) 840561      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        28,520                1.20        34,224.00
     128 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,200                3.00         3,600.00
     129 (S) 840655      PAINT TRAFFIC STRIPE (1-COAT)                  M         3,000                 .80         2,400.00
     130 (S) 850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA          880                2.60         2,288.00
     131 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,320                3.25         7,540.00
     132     999990      MOBILIZATION                                   LS     LUMP SUM          948,562.00       948,562.00

                                                                                                  TOTAL        11,603,774.00


