STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 24/ 06 I'N PLUVAS COUNTY NEAR CHESTER AT 05/ 25/ 06
CONTRACT NUMBER 02-0C7504 LAKE ALVMANOR SAFETY ROADSI DE REST CONTRACT CCDE 'E '
LOCATI ON 02- PLU-36-R12. 8 AREA 35 CONTRACT | TEMS

RI GHT TURN LANE AND LI GHTI NG FEDERAL AID NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOMEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGCSALS | SSUED 5 FUND TOTAL HB4N 245, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 3 ENG NEERS EST 193, 960. 00 AMOUNT OVER 8,562. 00 PERCENT OVER EST 4.41
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 202, 522. 00 1 RON HALE CONSTRUCTI ON | NC 530 275-7844 CC PREF CLAI MED
00753630
P O BOX 795 FAX 530 275-7846
SHASTA LAKE CA 96019
2 247, 790. 00 3 STEVE MANNI NG CONSTRUCTI ON | NC 530 222-0810 SB PREF CLAI MED
00754230
P O BOX 491660 FAX 530 222-4908 BID I S OVER SBP
REDDI NG CA 96049 PREFERENCE LI M TS
3 287,999. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA  95077- 5085



02-0C7504 Bl D245

02- PLU- 36-R PAGE 2

05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL FENCE COVPANY I TEM5 9 AND 28 THRU 31
148 OTTO Cl RCLE
SACRAMENTO CA 95822

NORTHERN | NDUSTRI AL ELECTRI C | TEMS 34 AND 35 (PORTI ON)
2435 RADI O LANE
REDDI NG CA 96001



02-0C7504 Bl D245

02- PLU- 36-R PAGE 3

05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
APPLY A LI NE STRI PI NG
ANDERSON CA
CENTRAL FENCE VETAL BEAM GUARD RAI L
SACRAMENTO CA
GLOBAL ENVI RONMENTAL NETWORK | NC WATER PCOLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
ROADWAY ELECTRI C LI GHTI NG
MODESTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL FENCE COVPANY ITEM5 9 AND 26 THRU 31

148 OITO Cl RCLE
SACRAMENTO CA 95822

ROADWAY ELECTRI CAL WORKS | NC | TEM5 34 AND 35
P O BOX 5083
MODESTO CA 95352



02-0C7504 Bl D245

02- PLU- 36- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 375. 00 375. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 750. 00 750. 00
3 074028 TEMPORARY FI BER ROLL M 250 10. 00 2, 500. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 500. 00 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 350. 00 4, 350. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 16, 000. 00 16, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 1, 200. 00 4, 800. 00
8 150742 REMOVE ROADSI DE SI GN EA 1 200. 00 200. 00
9 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 170 22. 00 3, 740. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,000. 00 2, 000. 00
11 170101 DEVELOP WATER SUPPLY LS LUMP SUM 1, 000. 00 1, 000. 00
12 190101 ROADWAY EXCAVATI ON VB 260 99. 00 25, 740. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 80 61. 00 4, 880. 00
14 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 1 2,500. 00 2,500. 00
15 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 2.50 300. 00
16 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1 650. 00 650. 00
17 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 14 350. 00 4, 900. 00
18 (S) 203056 COWVERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 15 1. 50 22.50
19 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 21 2.50 52. 50
20 260201 CLASS 2 AGGREGATE BASE VB 240 80. 00 19, 200. 00
21 390102 ASPHALT CONCRETE ( TYPE A) TONN 310 136. 00 42,160. 00
22 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 12 200. 00 2, 400. 00
AREA)
23 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 54 20. 00 1, 080. 00
24 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 120 20. 00 2, 400. 00
25 566011 ROADSI DE SI GN - ONE POST EA 1 300. 00 300. 00
26 820108 DELI NEATOR ( CLASS 2) EA 11 100. 00 1, 100. 00
27 820151 OBJECT MARKER (TYPE L-1) EA 2 100. 00 200. 00
28 (S) 832061 METAL BEAM GUARD RAI LI NG M 160 77.00 12, 320. 00
(2.1 M WOOD POST)
29 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
30 (S) 839576 END CAP (TYPE A) EA 1 60. 00 60. 00
31 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 2, 250. 00 2, 250. 00
32 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 9 130. 00 1, 170. 00
33 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 460 8. 00 3, 680. 00
( SPRAYABLE)
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860401 LI GHTI NG

,_
"

LUWVP SUM 35, 000. 00 35, 000. 00



02-0C7504 Bl D245

02- PLU- 36-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
35 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 342. 00 3, 342.00

TOTAL 202, 522. 00



02-0C7504 Bl D245

02- PLU- 36-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 24/ 06 05/ 25/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 375. 00 375. 00 375. 00 375. 00
2 5, 000. 00 5000. 00 10, 000. 00 10000. 00
3 21.00 5250. 00 10. 00 2500. 00
4 800. 00 800. 00 4,500. 00 4500. 00
5 3, 000. 00 3000. 00 6, 000. 00 6000. 00
6 11, 000. 00 11000. 00 40, 000. 00 40000. 00
7 3, 000. 00 12000. 00 3, 500. 00 14000. 00
8 500. 00 500. 00 200. 00 200. 00
9 22.00 3740. 00 26. 50 4505. 00
10 2, 000. 00 2000. 00 2, 000. 00 2000. 00
11 1, 000. 00 1000. 00 1, 000. 00 1000. 00
12 150. 00 39000. 00 135. 00 35100. 00
13 90. 00 7200. 00 100. 00 8000. 00
14 750. 00 750. 00 675. 00 675. 00
15 2.00 240. 00 1.75 210. 00
16 400. 00 400. 00 401. 00 401. 00
17 250. 00 3500. 00 350. 00 4900. 00
18 4.00 60. 00 4.00 60. 00
19 5. 00 105. 00 5. 00 105. 00
20 79. 00 18960. 00 140. 00 33600. 00
21 157. 00 48670. 00 160. 00 49600. 00
22 100. 00 1200. 00 75. 00 900. 00
23 40. 00 2160. 00 31.50 1701. 00
24 35. 00 4200. 00 26. 00 3120. 00
25 750. 00 750. 00 250. 00 250. 00
26 50. 00 550. 00 25. 00 275. 00
27 60. 00 120. 00 30. 00 60. 00
28 120. 00 19200. 00 92. 00 14720. 00
29 1, 000. 00 1000. 00 750. 00 750. 00
30 150. 00 150. 00 72.00 72.00
31 2,500. 00 2500. 00 2,700. 00 2700. 00
32 150. 00 1350. 00 150. 00 1350. 00
33 11.00 5060. 00 9.50 4370. 00
34 38, 500. 00 38500. 00 35, 000. 00 35000. 00
35 7,500. 00 7500. 00 5, 000. 00 5000. 00
TOT 247,790. 00 287,999. 00



