STATE OF CALI FORNI A

05/ 24/ 06
03- 0E3104
03- BUT- 99- 24. 5/ R30. 3

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

BI D SUMMARY
IN BUTTE COUNTY | N AND NEAR CHI CO
FROM 1.2 KM NORTH OF DURHAM PENTZ
ROAD TO 0.6 KM SOUTH OF SKYWAY
OVERCRGOSSI NG

RESURFACE ASPHALT CONCRETE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
05/ 25/ 06
CONTRACT CODE 'B '
19 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 5 FUND TOTAL  HA22 850, 000 TOTAL NUMBER OF WORKI NG DAYS 25
NUMVBER OF BI DDERS 2 ENG NEERS EST 721,894.00 AMOUNT OVER 23, 006. 00 PERCENT OVER EST 3.19
PROGRAM ELENENTS RAS
Bl D RANK BID TOTAL BIDDER ID Bl DDER | NFORMVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 744, 900. 00 1 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 804, 851. 50 2 BALDW N CONTRACTI NG COVPANY 530 891-6555 CC PREF CLAI MED
I NC 00091712
1764 SKYWAY FAX 530 894-6220

CH CO CA 95928

3. 0%



03- 0E3104 Bl D245

03- BUT- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANRAK CORPCRATI ON I TEMS 7 AND 8 ( PARTI AL)
5820 MATHEW ROAD
SACRAMENTO CA 95827

APPLY A LINE I NC I TEM5 13 THRU 17
19652 N HI RSCH COURT
ANDERSON CA 96007

K R C SAFETY COVPANY | TEM 4
6048 W HURLEY AVENUE
VI SALI A CA 93291

RI CHARD A HEAPS ELECTRI CAL | TEM5 18 AND 19
8909 FLORI N ROAD
SACRAMENTO CA 95829

WESTERN O L AND SPREADI NG I TEM5S 9 AND 12
8556 VEYAND AVENUE
SACRAMENTO CA 95828



03- 0E3104

03- BUT- 99- 2 S

05/ 24/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
05/ 25/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK
5820 NMAYHEW ROAD
SACRAMENTO CA 95827

APPLY A LI NE
19652 N HI RSCH COURT
ANDERSON CA 96007

ENDI COTT | NCORPORATED
23052 SONOVA AVENUE
CORNI NG CA 96021

COLD PLAN ASPHALT, OBLI TERATE SURFACI NG, ASPHALT CONCRETE

STRI PI NG

TRUCKI NG

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS

P O BOX 661
PLYMOUTH CA 95669

KENTS O L SERVI CE
3310 E M NER AVENUE
STOCKTON CA 95205

NORTH VALLEY BARRI CADE | NC
450 N POCONI A AVENUE
YUBA CI TY CA 95992

PAI NT Bl NDER AND FOG SEAL

TRAFFI C CONTROL ( PARTI AL)

Rl CHARD A HEAPS ELECTRI CAL CONTRACTOR | NC ELECTRI CAL

8909 FLORI N ROAD
SACRAMENTO CA 95829

WARD AND ASSOCI ATED
20444 STANTON AVENUE STE 6
CASTRO VALLEY CA 94546

PREPARE WATER POLLUTI ON CONTROL PROCGRAM ( PARTI AL)



03- 0E3104 Bl D245

03- BUT- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 120 20. 00 2, 400. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 500. 00 2, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4,500. 00 4,500. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 545. 00 43, 545. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00 5, 000. 00
7 150305 OBLI TERATE SURFACI NG MR 560 3. 00 1, 680. 00
8 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 76, 000 1. 30 98, 800. 00
9 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 13 500. 00 6, 500. 00
10 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 48 800. 00 38, 400. 00
11 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,430 95. 00 420, 850. 00
12 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 21 500. 00 10, 500. 00
13 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 260 50. 00 13, 000. 00
14 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 18, 100 1. 00 18, 100. 00
15 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 850 4.00 3, 400. 00
16 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 900 .75 6, 675. 00
(BROKEN 10.98 M- 3.66 M
17 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,410 5. 00 7, 050. 00
18 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 5, 000. 00 5, 000. 00
( COUNT)
19 (S) 861502 MODI FY S| GNAL LS LUMP SUM 55, 500. 00 55, 500. 00

TOTAL 744, 900. 00



03- 0E3104 Bl D245

03- BUT- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 24/ 06 05/ 25/ 06
| TEM SECOND
Bl D AMOUNT
1 15. 00 1800. 00
2 800. 00 800. 00
3 5, 000. 00 5000. 00
4 12, 000. 00 12000. 00
5 58, 600. 00 58600. 00
6 20, 000. 00 20000. 00
7 31.00 17360. 00
8 1.55 117800. 00
9 600. 00 7800. 00
10 600. 00 28800. 00
11 93. 00 411990. 00
12 750. 00 15750. 00
13 47.00 12220. 00
14 1.00 18100. 00
15 4.00 3400. 00
16 .75 6675. 00
17 4.75 6697. 50
18 4,645. 00 4645. 00
19 55, 414. 00 55414. 00
TOT 804, 851. 50



