STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 24/ 06
04- OE0504

04- MRN- 101- 23. 0/ 27. 6

BI D SUMMARY

IN MARI N COUNTY | N NOVATO FROM

1.2 KM NORTH OF NORTH NOVATO

ASPHALT CONCRETE OVERLAY

DEPARTMENT OF TRANSPORTATI ON

OVERHEAD TO SONOVA COUNTY LI NE

Bl D245
PACE 1
05/ 25/ 06
CONTRACT CODE '"A '
28 CONTRACT | TEMS

FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 7 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 623, 285. 00 AMOUNT OVER 503, 603. 00 PERCENT OVER EST 31. 02
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,126, 888. 00 2 GHI LOTTI BROS I NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
2 2,262,570.00 1 GH LOTTI CONSTRUCTI ON  COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1609
SANTA ROSA CA 95407
3 2,461, 205. 00 3 NORTH BAY CONSTRUCTI ON | NC 707 763-2891 CC PREF CLAI MED

P O BOX 6004

00357560
FAX 707 765-6417

PETALUVA CA 94955-6004

3. 0%



04- OE0504 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL FENCE VETAL BEAM GUARD RAI L
1304 VWHI TTON AVENUE
SAN JOSE CA 95116

CONTRACTORS CHEM CAL COVPANY CRACK SEALI NG
3130 DEPOT ROAD
HAYWARD CA 94545

D AND M TRAFFI C SERVI CES TRAFFI C CONTROL ( PARTI AL)
945 BERRYESSA ROAD STE 9
SAN JOCSE CA 95133

LI NEAR OPTI ONS STRI PI NG
ONE KELLY COURT
MENLO PARK CA 94025



04- OE0504 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 24/ 06 05/ 25/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)
HAYWARD CA
CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L
SACRAMENTO CA
CONTRACTORS CHEM CAL CRACK SEALI NG
HAYWARD CA
D AND M TRAFFI C SERVI CE TRAFFI C CONTROL ( PARTI AL)
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG AND TRAFFI C CONTROL ( PARTI AL)
MENLO PARK CA
TI TAN DVBE | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
REDDI NG CA
W NDSOR FUEL PAI NT Bl NDER
W NDSOR CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY SHOULDER BACKI NG

CONTI NUED

2788 VENTURA DRI VE
LI NCOLN CA 95648

CENTRAL FENCE

148 OITO Cl RCLE
SACRAMENTO CA 95822
ON NEXT PAGE

VETAL BEAM GUARD RAI L



04- OE0504 Bl D245

04- MRN- 101 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

05/ 24/ 06 05/ 25/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CONTRACTORS CHEM CAL | NC CRACK SEALI NG
3130 DEPOT ROAD
HAYWARD CA

GLOBAL ENVI RONMENTAL NETWORK STORM WATER POLLUTI ON PREVENTI ON PLAN, LEAD COWVPLI ANCE PLAN
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GOLDEN STATE TRAFFI C SERVI CES CONSTRUCTI ON AREA SI GNS
P O BOX 661
PLYMOUTH CA 95669

LI NEAR OPTI ONS STRI PI NG AND REMOVAL
ONE KELLY COURT
MENLO PARK CA 94025

W NDSOR FUEL CO ASPHALT EMJULSI ON
P O BOX 38
W NDSOR CA 95492



04- OE0504 Bl D245

04- MRN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 24/ 06 05/ 25/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4,000. 00 4,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00 5, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 147, 188. 00 147, 188. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 2, 000. 00 4, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 550 23. 00 12, 650. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 14, 800 1.80 26, 640. 00
STRI PE
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 15, 900 1.00 15, 900. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 100 40. 00 4,000. 00
10 150722 REMOVE PAVEMENT MARKER EA 6, 160 1.00 6, 160. 00
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 800 13.00 10, 400. 00
12 (S) 039012 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 840 25. 00 21, 000. 00
(105 MV MAX)
13 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
14 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 930 53. 00 49, 290. 00
15 374206 SEAL RANDOM CRACKS LNKM 10 3, 400. 00 34, 000. 00
16 390102 ASPHALT CONCRETE ( TYPE A) TONN 220 200. 00 44, 000. 00
17 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 11, 800 135. 00 1, 593, 000. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 90 250. 00 22, 500. 00
19 (S) 832001 METAL BEAM GUARD RAI LI NG M 400 82. 00 32, 800. 00
20 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 2,875.00 2, 875. 00
21 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 12 2, 400. 00 28, 800. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 100 40. 00 4,000. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 29, 600 1.00 29, 600. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 460 2.00 920. 00
25 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 100 1. 00 100. 00
(BROKEN 10.98 M- 3.66 M
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 80 1.00 80. 00
(BROKEN 5.18 M- 2.14 M
27 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 4, 050 2. 00 8, 100. 00
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,110 3.50 7,385. 00

TOTAL 2,126, 888. 00
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04- OE0504

04- MRN- 101
05/ 24/ 06
SECOND
Bl D AMOUNT

7,500. 00 7500. 00
500. 00 500. 00
2,200. 00 2200. 00
145, 000. 00 145000. 00
3, 100. 00 6200. 00
23.00 12650. 00
1.80 26640. 00
1.00 15900. 00
40. 00 4000. 00
1.00 6160. 00
32.00 25600. 00
28. 00 23520. 00
5, 000. 00 5000. 00
67. 00 62310. 00
3, 400. 00 34000. 00
164. 00 36080. 00
143. 00 1687400. 00
525. 00 47250. 00
82. 00 32800. 00
2,875.00 2875. 00
2,400. 00 28800. 00
40. 00 4000. 00
1.00 29600. 00
2.00 920. 00
1.00 100. 00
1.00 80. 00
2.00 8100. 00
3.50 7385. 00
2,262,570. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
1, 975.00 1975. 00
2,400. 00 2400. 00
1, 850. 00 1850. 00
350, 000. 00 350000. 00
6, 155. 00 12310. 00
23.00 12650. 00
1.80 26640. 00
1.00 15900. 00
40. 00 4000. 00
1.00 6160. 00
8. 15 6520. 00
28. 00 23520. 00
5, 000. 00 5000. 00
97. 00 90210. 00
3, 400. 00 34000. 00
164. 00 36080. 00
139. 00 1640200. 00
857. 00 77130. 00
82. 00 32800. 00
2,875.00 2875. 00
2,400. 00 28800. 00
40. 00 4000. 00
1.00 29600. 00
2.00 920. 00
1.00 100. 00
1.00 80. 00
2.00 8100. 00
3.50 7385. 00
2,461, 205. 00
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Bl D245
PACE 6
05/ 25/ 06



