STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 06 IN LOS ANGELES COUNTY I N 05/ 30/ 06
CONTRACT NUMBER 07-4J7004 LOS ANGELES AT NORTHBOUND | MPERI AL CONTRACT CODE 'E '
LOCATI ON 07-LA-110-13.7/13.7 H GHWAY OFF RAMWP 46 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN' S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HA22 455, 000 TOTAL NUMBER OF WORKI NG DAYS 270
NUMBER OF BI DDERS 1 ENG NEERS EST 360, 259. 00 AMOUNT OVER 366, 424. 00 PERCENT OVER EST101. 71
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 726, 683. 00 1 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED
2230 LEMON AVENUE FAX (5)828285?7485

LONG BEACH CA 90806



07-4J37004 Bl D245

07-LA-110-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

05/ 25/ 06 05/ 30/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A M CONCRETE CONCRETE
SUN VALLEY CA
ALCORN FENCE VETAL BEAM GUARD RAI L
SUN VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN AND TRAFFI C CONTRCOL
FOUNTAI N VALLEY CA
PAVEMENT RECYCLI NG SYSTEM | NC COLD M LLI NG
Rl VERSI DE CA
PENHALL COVPANY JO NT SEAL AND CONCRETE GRI NDI NG
ANAHEI M CA
Rl VERA | RRI GATI ON LANDSCAPI NG AND | RRI GATI ON
CRANGE CA
SUPERI OR PAVEMENT MARKI NG STRI PI NG
14658 | NDUSTRY
LA M RADA CA
THE PRESSURE GROUT COVPANY SUB SEALI NG

LONG BEACH CA

TRAFFI C LOOPS AND CRACKFI LLI NG I NC LOOPS
ANAHEI M CA



07-4J37004 Bl D245

07-LA-110-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 730. 00 730. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 2, 250. 00 2,250. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 3, 900. 00 3, 900. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 92, 000. 00 92, 000. 00
5 (S) 120120 TYPE 111 BARRI CADE EA 12 73. 00 876. 00
6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 32 34. 00 1, 088. 00
7 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 660 1.15 759. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 16 34. 00 544. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 30 11.00 330. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 270 137.00 36, 990. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 191. 00 4,202.00
12 150608 REMOVE CHAI' N LI NK FENCE M 7 182. 00 1,274.00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 130 39. 00 5, 070. 00
14 150711 REMOVE PAI NTED TRAFFI C STRI PE M 250 1.50 375. 00
15 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 18 41. 00 738. 00
16 150722 REMOVE PAVEMENT MARKER EA 7 5. 00 35. 00
17 150730 REMOVE CHANNELI ZERS EA 10 17.00 170. 00
18 150846 REMOVE CONCRETE PAVEMENT %24 470 81. 00 38, 070. 00
19 152316 RESET ROADSI DE SI GN ( ONE POST) EA 1 250. 00 250. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 460 21.00 9, 660. 00
21 153214 REMOVE CONCRETE CURB M 60 23.00 1, 380. 00
22 190101 ROADWAY EXCAVATI ON VB 460 94. 00 43, 240. 00
23 190110 LEAD COWVPLI ANCE PLAN LS LUWVP SUM 3, 000. 00 3, 000. 00
24 193114 SAND BACKFI LL VB 2 900. 00 1, 800. 00
25 (S) 200001 H GHWAY PLANTI NG LS LUWP SUM 20, 000. 00 20, 000. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 8, 400. 00 8, 400. 00
27 260301 CLASS 3 AGCGREGATE BASE VB 280 127. 00 35, 560. 00
28 280000 LEAN CONCRETE BASE VB 160 498. 00 79, 680. 00
29 390103 ASPHALT CONCRETE ( TYPE B) TONN 320 176. 00 56, 320. 00
30 393001 PAVEMENT REI NFORCI NG FABRI C MR 450 19. 00 8, 550. 00
31 394001 PLACE ASPHALT CONCRETE DI KE M 80 60. 00 4, 800. 00
32 401000 CONCRETE PAVEMENT VB 130 602. 00 78, 260. 00
33 404092 SEAL PAVEMENT JO NT M 220 93. 00 20, 460. 00
34 410101 DRI LL HOLE ( SUBSEALI NG EA 36 200. 00 7,200. 00
35 410105 GROUT ( SUBSEALI NG) TONN 7 280. 00 1, 960. 00
36 (S) 420201 GRI ND EXI STI NG CONCRETE MR 740 39. 00 28, 860. 00

PAVENVENT



07-4J37004 Bl D245

07-LA-110-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 568007 I NSTALL SI GN OVERLAY MR 5 1, 400. 00 7, 000. 00
38 731504 M NOR CONCRETE (CURB AND GUTTER) VB 8 1, 300. 00 10, 400. 00
39 (S) 832003 METAL BEAM GUARD RAI LI NG (WOCD POST) M 130 107. 00 13, 910. 00
40 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 230. 00 1, 230. 00
41 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 31 50. 00 1, 550. 00
42 (S) 840519 THERMOPLASTI C CROSSWALK AND M 12 7.00 84.00
PAVEMENT NMARKI NG
43 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 430 1.40 602. 00
44 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 18 7.00 126. 00
45 ('S) 860810 I NDUCTI VE LOOP DETECTOR LS LUWP SUM 6, 000. 00 6, 000. 00
46 999990 MOBI LI ZATI ON LS LUMP SUM 87, 000. 00 87, 000. 00



