STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 25/ 06 IN LOS ANGELES COUNTY I N 05/ 30/ 06
CONTRACT NUMBER 07-4K3804 AGOURA HI LLS AT PALO COVADO CANYON CONTRACT CODE 'G '
LOCATI ON 07-LA-101-33.7/33.7 ROAD OVERCROSSI NG 26 CONTRACT | TEMS

REPLACE G RDER AND OVERHEAD SI GN FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 1 ENG NEERS EST 283, 935. 00 AMOUNT OVER 199, 042. 00 PERCENT OVER EST 70. 10
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 482,977. 00 1 HI GHLAND CONSTRUCTI ON | NC 714 538-5156 SB PREF CLAI MED
133 N PI XLEY STREET FAX (7)%714255-55157

ORANGE CA 92868



07- 4K3804 Bl D245

07-LA-101-3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2
05/ 25/ 06 05/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C T AND F | NCORPORATED | TEM 25 ( PARTI AL)
BELL GARDENS CA
SUDHAKAR COVPANY I TEMS 5, 10, 11, 15, 24 AND 25 (PARTI AL)

WEST COVI NA CA



07- 4K3804 Bl D245

07- LA- 101- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 3
05/ 25/ 06 05/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 25, 000. 00 25, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 69, 500. 00 69, 500. 00
5 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 205 7.00 1, 435. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 10 50. 00 500. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 55 300. 00 16, 500. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 750. 00 21, 000. 00
9 (S) 129150 TEMPORARY TRAFFI C SCREEN M 55 35. 00 1, 925. 00
10 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 205 12.00 2, 460. 00
STRI PE
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 105 7.00 735. 00
12 040274 RECONSTRUCT OVERHEAD SI GN STRUCTURE LS LUMP SUM 12, 700. 00 12, 700. 00
( BRI DGE MOUNTED)
13 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 39, 150. 00 39, 150. 00
14 159010 RECONSTRUCT METAL RAI LI NG ( BRI DGE) M 24 250. 00 6, 000. 00
15 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 4,000. 00 4, 000. 00
16 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 10.5 6, 000. 00 63, 000. 00
17 511118 CLEAN EXPANSI ON JOI NT M 24 250. 00 6, 000. 00
18 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 61, 750. 00 61, 750. 00
G RDER (20 M- 25 M
19 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 25, 375. 00 25, 375. 00
G RDER
20 (S) 519120 JONT SEAL (MR 15 MV) M 24 275. 00 6, 600. 00
21 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 1, 420 8. 00 11, 360. 00
22 039006 BRI DGE MOUNTED SI GN (WL2- 2P) M2 1.3 1, 000. 00 1, 300. 00
23 (F) 040275 CONCRETE BARRI ER ( TYPE 1) M 24 1, 500. 00 36, 000. 00
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 305 7.00 2,135. 00
25 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 19, 152. 00 19, 152. 00
26 999990 MOBI LI ZATI ON LS LUMP SUM 43, 400. 00 43, 400. 00

TOTAL 482, 977. 00



