STATE OF CALI FORNI A

05/ 31/ 06
04-151054

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 14 FUND TOTAL HB4N

BI D SUMMARY

I N ALAMEDA COUNTY | N DUBLI N AND
PLEASANTON AT VARI QUS LOCATI ONS

04- ALA-580-17.0/22.0

I NSTALL TRAFFI C OPERATI ONS SYSTEM

0. 0% WOVEN S BUSI NESS ENTERPRI SES -
2,727,000

DEPARTMENT OF TRANSPORTATI ON

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS 200

Bl D245

PACE 1

06/ 01/ 06
CONTRACT CODE 'B '
77 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%

PERCENT UNDER EST 1.85

925 449-5764 CC PREF CLAI MED

00592597

FAX 925 449-5875

925 606- 2400
00591940

CC PREF CLAI MED

FAX 925 961-1925

NUMBER OF Bl DDERS 3 ENG NEERS EST 2,443,694. 00 AMOUNT UNDER 45, 316. 00
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,398, 378. 00 2 TOP GRADE CONSTRUCTI ON | NC
50 CONTRACTORS STREET
LI VERMORE CA 94551
2 2,446, 767. 00 3 R G W CONSTRUCTI ON | NC
P O BOX 2910
LI VERMORE CA 94551
3 3,725, 193. 00 1 NEHEM AH CONSTRUCTI ON | NC

4790 E 2ND STREET
BENI CI A CA 94510

FAX 707 746-6815

707 746-6870
00869322

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS



04- 151054

04- ALA- 580 SUMMARY

05/ 31/ 06
L

Bl DDER | D NAME AND ADDRESS

ST

OF
OF

REMA/I

Bl D245

NI NG BI DDERS PAGE 2

06/ 01/ 06

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A B S L CONSTRUCTI ON
HAYWARD CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

BETTENCOURT BROTHERS CONSTRUCTI ON
LI VERMORE CA

CHARLES F GAGLI SSO TRUCKI NG
SANTA CLARA CA

CHRI SP COVPANY
FREMONT CA

GLOBAL ENVI RONMENTAL NETWORK | NC
FOUNTAI N VALLEY CA

M BUMGARNER | NC
LI VERMORE CA

R M T LANDSCAPE
SAN LEANDRO CA

SCHOTKA CONSTRUCTI ON | NC
AMERI CAN CANYON CA

STRANGE AND CHALMERS
VALLEJO CA

T D W CONSTRUCTI ON
LI VERMORE CA

COLD PLANE ASPHALT CONCRETE

ERCSI ON CONTRCL

ELECTRI CAL ( PARTI AL)

TRUCKI NG

STRI PI NG

M SCELLANEQUS MATERI ALS

VETAL BEAM GUARD RAI L

LANDSCAPI NG

ROADSI DE SI GNS AND CONSTRUCTI ON AREA Sl GNS

M NOR CONCRETE

UNDERGROUND ( PARTI AL)



04- 151054
04- ALA- 580 S
05/ 31/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
UMMARY OF REMAI NI NG BI DDERS PAGE 3
06/ 01/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE COVPANY
SACRAMENTO CA

CHRI SP COVPANY
FREMONT CA

FARVWEST SAFETY
LODI CA

GOLDEN STATE TRAFFI C SERVI CE
PLYMOUTH CA

HEl M BROTHERS
MARTI NEZ CA

NI TTA CONSTRUCTI ON
LOOM S CA

ROSENDI N ELECTRI C
SAN JOSE CA

STRANGE AND CHALMERS
VALLEJO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

VETAL BEAM GUARD RAI L

STRI PI NG

SI GNS

CONSTRUCTI ON AREA SI GNS

CLEARI NG

ERCSI ON CONTRCL

ELECTRI CAL

M NOR CONCRETE

LANDSCAPI NG



04- 151054 Bl D245

04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
05/ 31/ 06 06/ 01/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BETTENCOURT ELECTRI C ELECTRI CAL

LI VERMORE CA
MC K INC ASPHALT CONCRETE PAVI NG ( PORTI ON)
CONCCORD CA
SCHOTKA CONSTRUCTI ON CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

AMERI CAN CANYON CA

WATKI' N AND BORTOLUSSI LANDSCAPI NG
SAN RAFAEL CA



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 31/ 06 06/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 250. 00 5, 250. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 500. 00 5, 000. 00
4 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 3, 200. 00 12, 800. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 62 35. 00 2,170. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 4,700.00 18, 800. 00
9 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 740 60. 00 104, 400. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 240. 00 33, 600. 00
11 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 800 7.00 5, 600. 00
STRI PE
12 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 1,130 4.00 4,520. 00
13 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 9 42.00 378. 00
14 (S) 150722 REMOVE PAVEMENT MARKER EA 330 2. 00 660. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 300 7.00 2,100. 00
16 150805 REMOVE CULVERT M 13 135. 00 1, 755. 00
17 150820 REMOVE | NLET EA 2 1, 400. 00 2, 800. 00
18 (S) 152390 RELOCATE ROADSI DE S| GN EA 4 230. 00 920. 00
19 (S) 152399 RELOCATE FRAVED S| GN PANEL EA 1 33, 000. 00 33, 000. 00
20 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 620 36. 00 22, 320. 00
21 153210 REMOVE CONCRETE VB 10 300. 00 3, 000. 00
22 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
23 190101 ROADWAY EXCAVATI ON VB 1,770 110. 00 194, 700. 00
24 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
25 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 15 280. 00 4,200. 00
26 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 11, 000. 00 11, 000. 00
27 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 1.3 530. 00 689. 00
28 (S) 203014 FI BER ( EROSI ON CONTROL) KG 180 1.00 180. 00
29 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 1.2 230. 00 276. 00
30 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 30 270. 00 8, 100. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 40 3.00 120. 00
32 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 40, 000. 00 40, 000. 00
33 (S) 208909 EXTEND 200 MV CONDUI T M 15 290. 00 4, 350. 00
34 250401 CLASS 4 AGGREGATE SUBBASE MB 670 100. 00 67, 000. 00
35 260301 CLASS 3 AGGREGATE BASE VB 580 160. 00 92, 800. 00
36 290201 ASPHALT TREATED PERVEABLE BASE VB 84 400. 00 33, 600. 00



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
05/ 31/ 06 06/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 374206 SEAL RANDOM CRACKS LNKM 1 9, 000. 00 9, 000. 00
38 390102 ASPHALT CONCRETE ( TYPE A) TONN 2,100 120. 00 252, 000. 00
39 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 52 42.00 2,184.00
AREA)
40 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 490 14. 00 6, 860. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 6 2, 800. 00 16, 800. 00
42 510526 M NOR CONCRETE ( BACKFI LL) VB 11 380. 00 4,180. 00
43 566011 ROADSI DE SI GN - ONE POST EA 23 250. 00 5, 750. 00
44 566012 ROADSI DE SI GN - TWO POST EA 4 350. 00 1, 400. 00
45 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 36 170. 00 6, 120. 00
METHOD)
46 620909 450 MM ALTERNATI VE Pl PE CULVERT M 25 400. 00 10, 000. 00
47 620913 600 MM ALTERNATI VE Pl PE CULVERT M 12 540. 00 6, 480. 00
48 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 230 40. 00 9, 200. 00
49 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 42 82. 00 3, 444. 00
50 700617 DRAI NAGE | NLET MARKER EA 1 60. 00 60. 00
51 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 900. 00 1, 800. 00
52 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 1, 200. 00 1, 200. 00
53 721009 ROCK SLOPE PROTECTI ON VB 10 300. 00 3, 000. 00
(FACING METHOD B)
54 729010 ROCK SLOPE PROTECTI ON FABRI C M2 20 60. 00 1, 200. 00
55 731502 M NOR CONCRETE (M SCELLANEQUS VB 20 1, 350. 00 27, 000. 00
CONSTRUCTI ON)
56 035395 M NOR CONCRETE ( MEDI UM BROOM FI NI SH) M2 220 77.00 16, 940. 00
57 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 850 7.00 5, 950. 00
58 820107 DEL| NEATOR ( CLASS 1) EA 70 47.00 3, 290. 00
59 820132 OBJECT MARKER (TYPE L) EA 1 28. 00 28. 00
60 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 10 163. 00 1, 630. 00
61 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
62 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 400. 00 3, 400. 00
63 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 63. 00 6, 930. 00
64 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,120 4.00 8, 480. 00
65 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1,780 5. 00 8, 900. 00
66 (S) 840567 100 MM THERMOPLASTI C TRAFFI C STRI PE M 88 3. 00 264. 00
(BROKEN 1.83 M- 0.30 M
67 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 360 5. 00 1, 800. 00
68 (S) 860797 ELECTRI C SERVI CE (| RRI GATI ON) LS LUVMP SUM 6, 000. 00 6, 000. 00
69 (S) 035396 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 1) LS LUMP SUM 95, 000. 00 95, 000. 00



04- 151054 Bl D245

04- ALA- 580 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 31/ 06 06/ 01/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 (S) 035397 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 105, 000. 00 105, 000. 00
71 (S) 035398 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUWP SUM 460, 000. 00 460, 000. 00
72 (S) 035399 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 105, 000. 00 105, 000. 00
73 (S) 035400 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 5) LS LUWP SUM 70, 000. 00 70, 000. 00
74 (S) 035401 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 6) LS LUMP SUM 2,600. 00 2, 600. 00
75 (S) 035407 EXTI NGUI SHABLE MESSACE SI GN PANELS ( LED) EA 9 7, 000. 00 63, 000. 00
76 (S) 035408 GENERAL PACKET RADI O SYSTEM W RELESS EA 12 1, 200. 00 14, 400. 00
MODEM ASSEMBLY
77 999990 MOBI LI ZATI ON LS LUMP SUM 235, 000. 00 235, 000. 00

TOTAL 2,398, 378. 00



04- 151054 Bl D245
04- ALA- 580 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
05/ 31/ 06 06/ 01/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 5, 000. 00 5000. 00
2 15, 000. 00 15000. 00 20, 000. 00 20000. 00
3 2,500. 00 5000. 00 5, 000. 00 10000. 00
4 3, 400. 00 13600. 00 2,500. 00 10000. 00
5 16, 000. 00 16000. 00 20, 000. 00 20000. 00
6 90, 000. 00 90000. 00 175, 000. 00 175000. 00
7 60. 00 3720. 00 175. 00 10850. 00
8 5, 000. 00 20000. 00 17, 000. 00 68000. 00
9 67. 00 116580. 00 125. 00 217500. 00
10 600. 00 84000. 00 375. 00 52500. 00
11 10. 00 8000. 00 20. 00 16000. 00
12 5.00 5650. 00 20. 00 22600. 00
13 53. 00 477. 00 300. 00 2700. 00
14 3. 00 990. 00 35. 00 11550. 00
15 49. 00 14700. 00 125. 00 37500. 00
16 400. 00 5200. 00 4,750. 00 61750. 00
17 3, 000. 00 6000. 00 7, 700. 00 15400. 00
18 300. 00 1200. 00 3, 000. 00 12000. 00
19 30, 000. 00 30000. 00 2,500. 00 2500. 00
20 14. 00 8680. 00 55. 00 34100. 00
21 1, 000. 00 10000. 00 5, 500. 00 55000. 00
22 10, 000. 00 10000. 00 10, 000. 00 10000. 00
23 45. 00 79650. 00 150. 00 265500. 00
24 2,500. 00 2500. 00 5, 000. 00 5000. 00
25 350. 00 5250. 00 1, 000. 00 15000. 00
26 7, 000. 00 7000. 00 20, 000. 00 20000. 00
27 1, 150. 00 1495. 00 50. 00 65. 00
28 2.00 360. 00 100. 00 18000. 00
29 715. 00 858. 00 2, 000. 00 2400. 00
30 310. 00 9300. 00 200. 00 6000. 00
31 6. 00 240. 00 200. 00 8000. 00
32 51, 000. 00 51000. 00 15, 000. 00 15000. 00
33 400. 00 6000. 00 3, 400. 00 51000. 00
34 70. 00 46900. 00 185. 00 123950. 00
35 75. 00 43500. 00 200. 00 116000. 00
36 260. 00 21840. 00 500. 00 42000. 00
37 2,500. 00 2500. 00 15, 000. 00 15000. 00
38 140. 00 294000. 00 190. 00 399000. 00
39 165. 00 8580. 00 400. 00 20800. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

04- 151054

04- ALA- 580
05/ 31/ 06
SECOND

Bl D AMOUNT
10. 00 4900. 00
3, 500. 00 21000. 00
250. 00 2750. 00
330. 00 7590. 00
450. 00 1800. 00
225. 00 8100. 00
500. 00 12500. 00
550. 00 6600. 00
90. 00 20700. 00
100. 00 4200. 00
100. 00 100. 00
1, 000. 00 2000. 00
1, 200. 00 1200. 00
550. 00 5500. 00
14. 00 280. 00
1, 350. 00 27000. 00
75. 00 16500. 00
4.00 3400. 00
90. 00 6300. 00
115. 00 115. 00
138. 00 1380. 00
850. 00 850. 00
3, 000. 00 3000. 00
80. 00 8800. 00
5. 00 10600. 00
7.00 12460. 00
4.00 352. 00
7.00 2520. 00
1, 500. 00 1500. 00
100, 000. 00 100000. 00
110, 000. 00 110000. 00
488, 000. 00 488000. 00
110, 000. 00 110000. 00
80, 000. 00 80000. 00
2, 000. 00 2000. 00
7, 000. 00 63000. 00
1, 000. 00 12000. 00
237, 000. 00 237000. 00
2,446, 767. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
25. 00 12250
3, 000. 00 18000
500. 00 5500
2,200. 00 50600
3, 500. 00 14000
1, 700. 00 61200
1, 000. 00 25000
1, 000. 00 12000
220. 00 50600
200. 00 8400
2, 000. 00 2000
2, 000. 00 4000
2, 000. 00 2000
2,500. 00 25000
200. 00 4000
2,500. 00 50000
70. 00 15400
15. 00 12750
200. 00 14000
500. 00 500
500. 00 5000
5, 000. 00 5000
5, 000. 00 5000
200. 00 22000
6. 00 12720
6. 00 10680
6. 00 528
15. 00 5400
10, 000. 00 10000
85, 000. 00 85000
95, 000. 00 95000
310, 000. 00 310000
100, 000. 00 100000
65, 000. 00 65000
5, 000. 00 5000
33, 000. 00 297000
1, 000. 00 12000.
300, 000. 00 300000
3,725,193. 00

N

N G

B

DDERS

Bl D245
PACE 9
06/ 01/ 06



