STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 5

NUMBER OF BI DDERS 4
PROGRAM ELEMENTS

Bl D RANK

06/ 07/ 06
01- 458404
01- MEN-1-50.0

FUND TOTAL
ENG NEERS EST

oHC
Bl D TOTAL

BI D

SUMMARY

DEPARTMENT

I'N MENDOCI NO COUNTY NEAR MENDOCI NO
FROM 0.5 KM SQUTH OF BI G RI VER
BRI DGE TO BI D Rl VER BRI DGE

CHANNEL| ZATI ON

HB4N 530, 000

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

437, 032. 00 AMOUNT UNDER

Bl DDER | D

362, 658. 00 3

404, 995. 00 4

434, 320. 00 2

696, 969. 00 1

74,374.00

CF TRANSPORTATI ON

Bl D245
PAGE 1
06/ 08/ 06
CONTRACT CCDE 'E '
31 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

50

PERCENT UNDER EST 17.02

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085

WATSONVI LLE CA 95077-5085

MENDCCI NO CONSTRUCTI ON

SERVI CES | NC
P O BOX 1517

WLLITS CA 95490
T L PETERSON | NC
19149 W NDWARD WAY

COTTONWOOD CA 96022

J A GONSALVES AND SON

CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581- 1553

FAX

FAX

FAX

FAX

831 724-1011
00000089
831 768-4021

707 459-2377
00443396
707 459-0644

530 347-1895
00842280
530 347-1895

707 258-6261
00676166
707 258-1240

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

3. 0%



01- 458404 Bl D245

01- MEN-1-50 PAGE 2

06/ 07/ 06 06/ 08/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PRI CE STRI PI NG SERVI CE STRI PI NG
REDDI NG CA 96002

PROSEED ERCSI ON CONTRCL
PH LO CA 95466

ROBERT PENNY ENTERPRI SE WATER POLLUTI ON CONTRCL PROGRAM
SACRAMENTO CA 95826

STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
FAI RFI ELD CA 94533



01- 458404
01- MEN-1-50
06/ 07/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

06/ 08/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PRI CE STRI PI NG
REDDI NG CA

PROSEED
PH LO CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND PAVEMENT NMARKI NG

ERCSI ON CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

GRANI TE CONSTRUCTI ON COMPANY
UKI AH CA

PROSEED
PH LO CA

TRAFFI C SOLUTI ONS | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM5 24 THRU 27

I TEM5S 17 THRU 22

ITEM5S 6, 8, 9 AND 28 THRU 30

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PROSEED
967 H GHWAY 128
PH LO CA 95466

TAKAKO TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 94506

TRAFFI C SOLUTI ONS | NC
8490 HARTMEYER LANE
REDDI NG CA 96002

ERCSI ON CONTRCL

TRAFFI C CONTROL

STRI PI NG



01- 458404 Bl D245

01- MEN- 1- 50 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
06/ 07/ 06 06/ 08/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 220 10. 00 2, 200. 00
2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 750. 00 750. 00
PREVENTI ON PLAN
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 950. 00 2, 950. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 353. 00 65, 353. 00
6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) EA 750 6. 00 4,500. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 8, 000. 00 8, 000. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 700 9. 00 6, 300. 00
STRI PE
9 150722 REMOVE PAVEMENT MARKER EA 100 1. 00 100. 00
10 152385 RELOCATE MARKER EA 2 30. 00 60. 00
11 152386 RELOCATE ROADSI DE S| G\N- ONE POST EA 3 300. 00 900. 00
12 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 1 500. 00 500. 00
13 152391 RELOCATE ROADSI DE SI GN ( METAL POST) EA 2 200. 00 400. 00
14 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 300 95. 00 28, 500. 00
(45 MM MAXI MUM)
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 690 25. 00 17, 250. 00
17 (S) 203003 STRAW ( ERCS| ON' CONTROQL) TONN 0.8 650. 00 520. 00
18 (S) 203014 FI BER ( EROSI ON CONTROL) KG 410 1.10 451. 00
19 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 0.5 600. 00 300. 00
20 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 25 125. 00 3,125. 00
21 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 17 5. 00 85. 00
22 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 22 10. 00 220. 00
23 260201 CLASS 2 AGGREGATE BASE VB 450 135. 00 60, 750. 00
24 390102 ASPHALT CONCRETE ( TYPE A) TONN 440 135. 00 59, 400. 00
25 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 290 160. 00 46, 400. 00
26 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 1 1, 000. 00 1, 000. 00
REI NFORCI NG FABRI C)
27 393001 PAVEMENT REI NFORCI NG FABRI C M2 670 3.70 2,479.00
28 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 10 75. 00 750. 00
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 090 3.50 7, 315. 00
30 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 120 5. 00 600. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00 35, 000. 00

TOTAL 362, 658. 00



01- 458404 Bl D245
01- MEN-1-50 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 07/ 06 06/ 08/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 22.00 4840. 00 10. 00 2200. 00 39. 00 8580. 00
2 750. 00 750. 00 750. 00 750. 00 1, 250. 00 1250. 00
3 2, 300. 00 2300. 00 1, 000. 00 1000. 00 2,100. 00 2100. 00
4 10, 000. 00 10000. 00 5, 000. 00 5000. 00 29, 710. 00 29710. 00
5 37,892. 00 37892. 00 44, 000. 00 44000. 00 106, 108. 50 106108. 50
6 8. 00 6000. 00 6. 00 4500. 00 12. 00 9000. 00
7 8, 300. 00 8300. 00 4, 000. 00 4000. 00 9, 895. 00 9895. 00
8 13. 00 9100. 00 10. 00 7000. 00 12. 00 8400. 00
9 1.50 150. 00 1.00 100. 00 4.00 400. 00
10 100. 00 200. 00 100. 00 200. 00 121. 00 242. 00
11 203. 00 609. 00 250. 00 750. 00 561. 00 1683. 00
12 350. 00 350. 00 300. 00 300. 00 669. 00 669. 00
13 250. 00 500. 00 300. 00 600. 00 710. 00 1420. 00
14 21.00 6300. 00 15. 00 4500. 00 47. 00 14100. 00
15 5, 000. 00 5000. 00 5, 000. 00 5000. 00 145, 000. 00 145000. 00
16 58. 00 40020. 00 80. 00 55200. 00 86. 15 59443. 50
17 1, 000. 00 800. 00 650. 00 520. 00 2,810.00 2248. 00
18 1.50 615. 00 1.00 410. 00 3.10 1271. 00
19 1, 000. 00 500. 00 600. 00 300. 00 1, 150. 00 575. 00
20 175. 00 4375. 00 125. 00 3125. 00 181. 00 4525. 00
21 6. 00 102. 00 5. 00 85. 00 11.00 187. 00
22 11. 00 242. 00 10. 00 220. 00 21.00 462. 00
23 120. 00 54000. 00 170. 00 76500. 00 145. 00 65250. 00
24 170. 00 74800. 00 200. 00 88000. 00 210. 00 92400. 00
25 315. 00 91350. 00 250. 00 72500. 00 271.00 78590. 00
26 2,500. 00 2500. 00 1, 500. 00 1500. 00 12, 500. 00 12500. 00
27 3.00 2010. 00 5. 00 3350. 00 15. 00 10050. 00
28 90. 00 900. 00 75. 00 750. 00 100. 00 1000. 00
29 5. 00 10450. 00 4.00 8360. 00 5. 00 10450. 00
30 7.00 840. 00 5.00 600. 00 8. 00 960. 00
31 29, 200. 00 29200. 00 43, 000. 00 43000. 00 18, 500. 00 18500. 00
TOT 404, 995. 00 434, 320. 00 696, 969. 00




