STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 30/ 06

04- 0A8104
04-CC-4-4.7/12.8
04-CC-24-0.4/2.1
04- CC-80-10.2/12.9

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

BI D SUMMARY

I N CONTRA COSTA COUNTY AT VARI QUS

LOCATI ONS

REMOVE AND REPLACE SI GNS

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
09/ 01/ 06

CONTRACT CODE 'F '

33 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 8 FUND TOTAL HB1 2,440, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF Bl DDERS 2 ENG NEERS EST 2,068, 876. 00 AMOUNT OVER 62,414. 00 PERCENT OVER EST 3. 02
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,131, 290. 00 2 M BUMGARNER | NC 925 373-1986 CC PREF CLAI MED
00529261
1175 GREENVI LLE RD FAX 925 373-1890
LI VERMORE CA 94550
2 2,280, 413. 00 1 CORAL CONSTRUCTI ON COVPANY 503 682-2252 CC PREF CLAI MED

P O BOX 347

W LSONVI LLE OR 97070

00332441
FAX 503 682-0110

3. 0%



04- 0A8104 Bl D245

04-CC-4-4.7 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 30/ 06 09/ 01/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BETANCOURT BROS CONSTRUCTI ON | NC MODI FY SI GN | LLUM NATI ON

LI VERMORE CA
R M HARRI S COVPANY M NOR CONCRETE
MARTI NEZ CA
STATEW DE SAFETY AND SI GNS | NC CHANNELI ZERS, MARKERS AND DELI NEATORS ( PORTI ON)
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS | NC ROADSI DE SI GNS AND REMOVE CRASH CUSHI ONS ( PORTI ON)

FAI RFI ELD CA



04- 0A8104 Bl D245

04-CC-4-4.7 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 30/ 06 09/ 01/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CI R MELE ELECTRI CAL MODI FY SI GN | LLUM NATI ON

RI CHMOND CA
HARRI S SALI NAS REBAR | NC REBAR
LI VERMORE CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS AND SI GNS
FAI RFI ELD CA
STATEW DE SAFETY AND SI GNS | NC DELI NEATORS AND REMOVE CRASH CUSHI ONS
FAI RFI ELD CA
UNI TED RENTALS H GHWAY TECH TEMPORARY K RAI L AND TEMPORARY CRASH CUSHI ON ( PARTI AL)

SAN JOSE CA



04- 0A8104 Bl D245

04- CC-4-4. 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
08/ 30/ 06 09/ 01/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00 1, 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 4, 000. 00 4, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 000. 00 20, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00 150, 000. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 110 27. 00 2,970. 00
7 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 950 131. 00 255, 450. 00
8 129100 TEMPORARY CRASH CUSHI ON MODULE EA 150 200. 00 30, 000. 00
9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 29 27. 00 783. 00
10 037937 REMOVE DOUBLE THRI E BEAM BARRI ER M 160 35. 00 5, 600. 00
11 150742 REMOVE ROADSI DE S| GN EA 7 110. 00 770. 00
12 150760 REMOVE S| GN STRUCTURE EA 7 11, 000. 00 77, 000. 00
13 037938 REMOVE CRASH CUSHI ON ARRAY EA 7 530. 00 3, 710. 00
(SAND FI LLED)
14 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
15 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00 10, 000. 00
16 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00 2, 500. 00
17 (F) 510507 M NOR CONCRETE (S| GN FOUNDATI ON) VB 170 1, 900. 00 323, 000. 00
18 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 81, 505 10. 00 815, 050. 00
19 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 81, 505 .40 32, 602. 00
20 560233 FURNI SH FORVED PANEL SI GN ( OVERHEAD) MR 400 180. 00 72, 000. 00
21 560234 FURNI SH LAM NATED PANEL SI GN M2 65 250. 00 16, 250. 00
(25.4 MW TYPE A)
22 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 19 130. 00 2, 470. 00
(2.0 MV UNFRAVED)
23 566011 ROADSI DE SI GN - ONE POST EA 10 325. 00 3, 250. 00
24 820107 DEL| NEATOR ( CLASS 1) EA 36 35. 00 1, 260. 00
25 820134 OBJECT MARKER ( TYPE P) EA 8 80. 00 640. 00
26 820151 OBJECT MARKER (TYPE L-1) EA 26 35. 00 910. 00
27 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 150 100. 00 15, 000. 00
28 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 170 80. 00 13, 600. 00
29 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 83 125. 00 10, 375. 00
30 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 7 3, 000. 00 21, 000. 00
31 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 7 1, 000. 00 7, 000. 00
32 (S) 860508 MODI FY SI GN | LLUM NATI ON LS LUMP SUM 120, 000. 00 120, 000. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 2,131, 290. 00



04- 0A8104 Bl D245
04-CC-4-4.7 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 30/ 06 09/ 01/ 06
| TEM SECOND
Bl D AMOUNT

1 1,125.00 1125. 00
2 10, 000. 00 10000. 00
3 1, 500. 00 1500. 00
4 20, 000. 00 20000. 00
5 157, 219. 00 157219. 00
6 45. 00 4950. 00
7 10. 00 19500. 00
8 25.00 3750. 00
9 160. 00 4640. 00
10 15. 00 2400. 00
11 100. 00 700. 00
12 6, 000. 00 42000. 00
13 550. 00 3850. 00
14 5, 000. 00 5000. 00
15 1, 000. 00 1000. 00
16 1, 000. 00 1000. 00
17 2, 000. 00 340000. 00
18 13. 00 1059565. 00
19 1.00 81505. 00
20 160. 00 64000. 00
21 220.00 14300. 00
22 120. 00 2280. 00
23 350. 00 3500. 00
24 32.00 1152. 00
25 85. 00 680. 00
26 32.00 832. 00
27 120. 00 18000. 00
28 175. 00 29750. 00
29 155. 00 12865. 00
30 3, 500. 00 24500. 00
31 550. 00 3850. 00
32 115, 000. 00 115000. 00
33 230, 000. 00 230000. 00
TOT 2,280, 413. 00



