
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    09/19/06                    IN SACRAMENTO COUNTY IN AND NEAR                                   09/20/06
     CONTRACT NUMBER     03-2E1204                   SACRAMENTO FROM MACK ROAD                                CONTRACT CODE 'D '
     LOCATION            03-SAC-99-17.7/19.6         OVERCROSSING TO 1.1 KM NORTH OF                           58 CONTRACT ITEMS
                                                     FLORIN ROAD OVERCROSSING

                                                     WIDEN EXISTING HIGHWAY                    FEDERAL AID  ACNH-P099-(506)E

              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE -  9.0%
 PROPOSALS ISSUED     7   FUND TOTAL   HB4N      5,900,000                         TOTAL NUMBER OF WORKING DAYS     80

 NUMBER OF BIDDERS  3    ENGINEERS EST      5,335,310.00  AMOUNT UNDER        534,599.90        PERCENT UNDER EST 10.02
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         4,800,710.10    1              TEICHERT CONSTRUCTION                 916 386-5900
                                                                                                  00000008
                                                            P O BOX 276830                    FAX 916 386-2940
                                                            SACRAMENTO CA  95827-6830

                   2         4,818,391.00    3              GRANITE CONSTRUCTION COMPANY          831 724-1011
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   3         5,890,816.05    2              R G W CONSTRUCTION INC                925 606-2400
                                                                                                  00591940
                                                            P O BOX 2910                      FAX 925 961-1925
                                                            LIVERMORE CA  94551
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          09/19/06                                                                                                 09/20/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     ALS CLEARING                                                 CLEARING AND GRUBBING
           SACRAMENTO CA

           ANRAK CORPORATION                                            COLD PLANE
           SACRAMENTO CA

           CENTRAL STRIPING                                             STRIPING
           RANCHO CORDOVA CA

           KRUZ CONSTRUCTION                                            SAW CUTTING
           SACRAMENTO CA

           M B I                                                        SIGN STRUCTURE
           LIVERMORE CA

           PACIFIC EXCAVATION                                           ELECTRICAL
           ELK GROVE CA
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          09/19/06                                                                                                 09/20/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     CENTRAL STRIPING SERVICE                                     STRIPING
           RANCHO CORDOVA CA

           DIRIMELE ELECTRIC                                            ELECTRICAL
           RICHMOND CA

           FARWEST SAFETY                                               SIGNS AND TEMPORARY SCREEN (PARTIAL)
           LODI CA

           GERCO CONTRACTORS                                            SIGN STRUCTURES
           AUBURN CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     ANRAK CORPORATION                                            GRINDING
           SACRAMENTO CA

           CENTRAL STRIPING SERVICE                                     STRIPING
           RANCHO CORDOVA CA

           DIRIMELLE ELECTRIC WORK                                      ELECTRICAL
           RICHMOND CA

           GERCO CONTRACTORS                                            SIGN STRUCTURES
           AUBURN CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            7,500.00         7,500.00
       2     070018      TIME-RELATED OVERHEAD                          WDAY         80            1,200.00        96,000.00
       3     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,250.00         2,250.00
                         PREVENTION PLAN
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           50,000.00        50,000.00
       5     074028      TEMPORARY FIBER ROLL                           M         7,880                7.00        55,160.00
       6     074029      TEMPORARY SILT FENCE                           M            25               55.00         1,375.00
       7     074031      TEMPORARY GRAVEL BAG BERM                      M           330               50.00        16,500.00
       8     074038      TEMPORARY DRAINAGE INLET PROTECTION            EA            8            1,300.00        10,400.00
       9 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            8,000.00         8,000.00
      10 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          160,000.00       160,000.00
      11 (S) 120149      TEMPORARY PAVEMENT MARKING (PAINT)             M2           42               12.00           504.00
      12 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M        17,000                 .40         6,800.00
      13 (S) 010428      TRAFFIC PLASTIC DRUM                           EA           10            1,400.00        14,000.00
      14 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        1,100                8.00         8,800.00
      15 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM           50,000.00        50,000.00
      16 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         4,270               42.00       179,340.00
      17 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           28              200.00         5,600.00
      18 (S) 129150      TEMPORARY TRAFFIC SCREEN                       M         4,270               11.00        46,970.00
      19 (S) 150704      REMOVE YELLOW THERMOPLASTIC TRAFFIC            M         5,340                9.00        48,060.00
                         STRIPE
      20 (S) 150713      REMOVE PAVEMENT MARKING                        M            42               12.00           504.00
      21 (S) 150714      REMOVE THERMOPLASTIC TRAFFIC STRIPE            M         3,840                4.00        15,360.00
      22     150742      REMOVE ROADSIDE SIGN                           EA            7              120.00           840.00
      23     150748      REMOVE ROADSIDE SIGN PANEL                     EA            1               65.00            65.00
      24     039459      MODIFY SIGN STRUCTURE                          EA            6            5,000.00        30,000.00
                         (SAFETY CABLE RETROFIT)
      25 (S) 153103      COLD PLANE ASPHALT CONCRETE PAVEMENT           M2      134,000                2.50       335,000.00
      26     160101      CLEARING AND GRUBBING                          LS     LUMP SUM           15,000.00        15,000.00
      27     190101      ROADWAY EXCAVATION                             M3       14,500               25.00       362,500.00
      28     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            4,000.00         4,000.00
      29 (S) 203003      STRAW (EROSION CONTROL)                        TONN          0.7          6,000.00         4,200.00
      30 (S) 203014      FIBER (EROSION CONTROL)                        KG          400                1.30           520.00
      31 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG            2               90.00           180.00
      32 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG           92                1.70           156.40
      33 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG           27                3.40            91.80
      34     260201      CLASS 2 AGGREGATE BASE                         M3        8,910               65.00       579,150.00
      35     390102      ASPHALT CONCRETE (TYPE A)                      TONN      7,210               82.00       591,220.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      36     390127      RUBBERIZED ASPHALT CONCRETE (TYPE O)           TONN      9,480              125.00     1,185,000.00
      37     397001      ASPHALTIC EMULSION (PAINT BINDER)              TONN         50              500.00        25,000.00
      38 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG        9,130               11.00       100,430.00
      39 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG        7,569                2.10        15,894.90
      40 (S) 561015      1524 MM CAST-IN-DRILLED-HOLE                   M             7           10,000.00        70,000.00
                         CONCRETE PILE (SIGN FOUNDATION)
      41     566011      ROADSIDE SIGN - ONE POST                       EA            7              330.00         2,310.00
      42     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2          120              160.00        19,200.00
      43     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            1              130.00           130.00
                         EXISTING POST
      44     039460      HIGHWAY POST MARKER                            EA            2               80.00           160.00
      45     820151      OBJECT MARKER (TYPE L-1)                       EA            1               80.00            80.00
      46 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M            11              250.00         2,750.00
      47 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            1              900.00           900.00
      48 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            1            2,500.00         2,500.00
      49 (S) 840515      THERMOPLASTIC PAVEMENT MARKING                 M2           64               90.00         5,760.00
      50 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        15,600                1.10        17,160.00
                         (SPRAYABLE)
      51 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         1,710                2.10         3,591.00
      52 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           800                2.20         1,760.00
                         (BROKEN 3.66 M - 0.92 M)
      53 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M        22,300                1.90        42,370.00
                         (BROKEN 10.98 M - 3.66 M)
      54 (S) 840571      100 MM THERMOPLASTIC TRAFFIC STRIPE            M           260                3.20           832.00
                         (BROKEN 5.18 M - 2.14 M)
      55 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA        2,580                4.20        10,836.00
      56 (S) 860508      MODIFY SIGN ILLUMINATION                       LS     LUMP SUM           33,000.00        33,000.00
      57 (S) 860889      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM          220,000.00       220,000.00
      58     999990      MOBILIZATION                                   LS     LUMP SUM          335,000.00       335,000.00

                                                                                                  TOTAL         4,800,710.10
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
   1 |         7,500.00       7500.00|         7,500.00       7500.00
   2 |         5,000.00     400000.00|         3,200.00     256000.00
   3 |         2,250.00       2250.00|         2,250.00       2250.00
   4 |        20,000.00      20000.00|        20,000.00      20000.00
   5 |            10.00      78800.00|            12.00      94560.00
   6 |            50.00       1250.00|            46.00       1150.00
   7 |            35.00      11550.00|            90.00      29700.00
   8 |           200.00       1600.00|         1,000.00       8000.00
   9 |         5,000.00       5000.00|         5,000.00       5000.00
  10 |       183,000.00     183000.00|       240,000.00     240000.00
  11 |            10.00        420.00|            10.00        420.00
  12 |              .30       5100.00|              .30       5100.00
  13 |           200.00       2000.00|            40.00        400.00
  14 |             7.00       7700.00|             7.50       8250.00
  15 |        50,000.00      50000.00|        25,000.00      25000.00
  16 |            75.00     320250.00|            52.00     222040.00
  17 |           250.00       7000.00|           210.00       5880.00
  18 |            15.00      64050.00|            26.00     111020.00
  19 |             8.00      42720.00|             8.50      45390.00
  20 |            10.00        420.00|            10.00        420.00
  21 |             2.50       9600.00|             2.50       9600.00
  22 |            60.00        420.00|            65.00        455.00
  23 |            40.00         40.00|            41.00         41.00
  24 |         4,600.00      27600.00|         1,100.00       6600.00
  25 |             1.50     201000.00|             4.75     636500.00
  26 |        15,000.00      15000.00|        15,000.00      15000.00
  27 |            30.00     435000.00|            32.00     464000.00
  28 |         2,000.00       2000.00|         3,800.00       3800.00
  29 |         1,580.00       1106.00|         1,600.00       1120.00
  30 |             1.80        720.00|             1.80        720.00
  31 |           438.00        876.00|           450.00        900.00
  32 |             2.00        184.00|             1.90        174.80
  33 |             5.00        135.00|             4.75        128.25
  34 |            65.00     579150.00|            85.00     757350.00
  35 |            90.00     648900.00|            99.00     713790.00
  36 |            85.00     805800.00|           115.00    1090200.00
  37 |           350.00      17500.00|         1,000.00      50000.00
  38 |            11.50     104995.00|            11.00     100430.00
  39 |             1.00       7569.00|             1.00       7569.00
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     |-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD
     |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------
  40 |         2,950.00      20650.00|         3,000.00      21000.00
  41 |           200.00       1400.00|           230.00       1610.00
  42 |            65.00       7800.00|            70.00       8400.00
  43 |           100.00        100.00|           115.00        115.00
  44 |            50.00        100.00|            45.00         90.00
  45 |            50.00         50.00|            45.00         45.00
  46 |           236.00       2596.00|           270.00       2970.00
  47 |           800.00        800.00|           850.00        850.00
  48 |         2,250.00       2250.00|         2,400.00       2400.00
  49 |            80.00       5120.00|            90.00       5760.00
  50 |              .90      14040.00|             1.00      15600.00
  51 |             2.00       3420.00|             2.00       3420.00
  52 |             2.00       1600.00|             2.00       1600.00
  53 |             1.50      33450.00|             1.60      35680.00
  54 |             3.00        780.00|             3.50        910.00
  55 |             3.50       9030.00|             4.00      10320.00
  56 |        27,000.00      27000.00|        70,000.00      70000.00
  57 |       112,500.00     112500.00|       175,000.00     175000.00
  58 |       507,500.00     507500.00|       588,588.00     588588.00

 TOT                    4,818,391.00                   5,890,816.05


