STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/ 16/ 06 IN LOS ANGELES COUNTY AT VARI QUS RR | NVOCLVEMENT 11/ 17/ 06
CONTRACT NUMBER 07-2266A4 LOCATI ONS CONTRACT CODE "A '
LOCATI ON 07-LA-5-27.2/28.7 33 CONTRACT | TEMS

CONSTRUCT LI TTER REMOVAL DEVI CES FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 16 FUND TOTAL HA42 8, 006, 000 TOTAL NUMBER OF WORKI NG DAYS 625
NUMBER OF BI DDERS 6 ENG NEERS EST 6, 712,571.50 AMOUNT UNDER 1,913, 134. 50 PERCENT UNDER EST 28. 50
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 4,799, 437. 00 4 POVNELL CONSTRUCTORS 909 356-8880 CC PREF CLAI MED
00858952
P O BOX 698 FAX 909 356-1299
FONTANA CA 92334- 0698
2 6, 031, 549. 00 1 F C 1 CONSTRUCTORS I NC 760 727-9767 CC PREF CLAI MED
00772589
2585 BUSI NESS PARK DRI VE FAX 760 727-9803
VI STA CA 92081-8831
3 6, 347, 745. 00 3 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAl SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706
4 7,527,619. 00 6 PKB CONSTRUCTI ON | NC 626 301-9897 CC PREF CLAI MED
00412587
P O BOX 661717 FAX 626 301-0811
ARCADI A CA 91066
5 7,562, 416. 00 2 S R D ENG NEERI NG | NC 714 630-2480 CC PREF CLAI MED
00644233
3578 E ENTERPRI SE DRI VE FAX 714 630-2484
ANAHEI M CA 92807
6 10, 981, 780. 00 5 DI ABLO CONTRACTORS | NC 925 552-8250 CC PREF CLAI MED
00732283
7 CROW CANYON COURT STE 100 FAX 925 552-8254

SAN RAMON CA 94583



07-2266A4 Bl D245

07-LA-5-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 16/ 06 11/ 17/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ECOLOG C LANDSCAPE CONSTRUCTI ON LANDSCAPI NG
TEMECULA CA
R AND D STEEL RESTEEL

COVPTON CA



07-2266A4 Bl D245

07-LA-5-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

11/ 16/ 06 11/ 17/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACE FENCE COVPANY FENCI NG, RAI LI NG AND RELATED ( PARTI AL)
I NDUSTRY CA
ECOLOG C LANDSCAPE CONSTRUCTI ON LANDSCAPI NG AND RELATED ( PARTI AL)
TEMECULA CA
I NTEGRI TY REI NFORCI NG REI NFORCI NG STEEL AND RELATED ( PARTI AL)
MJURRI ETA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY METAL BEAM GUARD RAI L AND FENCI NG
| NDUSTRY CA
ECOLOG C LANDSCAPE CONSTRUCTI ON PLANTI NG AND | RRI GATI ON
TEMECULA CA
R AND D STEEL REBAR
COVPTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 . CLEARI NG AND GRUBBI NG
ACE FENCE COVPANY METAL BEAM GUARD RAI L
CITY OF | NDUSTRY CA
ECOLOG C LANDSCAPE CONSTRUCTI ON LANDSCAPI NG
TEMECULA CA

CONTI NUED ON NEXT PAGE



07-2266A4 Bl D245
07-LA-5-27 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
11/ 16/ 06 11/ 17/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 R AND D STEEL RESTEEL
COVPTON CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE COVPANY CHAI'N LI NK GATE, CABLE RAILI NG METAL BEAM GUARD RAI L
CITY OF | NDUSTRY CA
AVBER STEEL COVPANY REI NFCRCI NG STEEL
RI ALTO CA
ECOLOG C LANDSCAPE CONSTRUCTI ON HI GHWAY PLANTI NG AND | RRI GATI ON SYSTEM
TEMECULA CA
GLOBAL ENVI RONMENTAL NETWORK | NC HAZARDOUS MATERI AL M TI GATI ON PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK | NC STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
STATEW DE SAFETY AND SI GNS | NC CONSTRUCTI ON AREA SI GNS
NI POMO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ACE FENCE COVPANY FENCI NG AND RAI L

CITY OF | NDUSTRY CA

R AND D STEEL
COVPTON CA

REBAR



07-2266A4 Bl D245

07- LA-5- 27 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 16/ 06 11/ 17/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2,000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 385 1, 300. 00 500, 500. 00
3 038077 HAZARDOUS MATERI AL M TI GATI ON PLAN LS LUMP SUM 280, 000. 00 280, 000. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00 30, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 60, 000. 00 60, 000. 00
8 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 44 30. 00 1, 320. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 210 100. 00 21, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 80 300. 00 24, 000. 00
11 (S) 038080 REMOVE TERM NAL ANCHOR ASSEMBLY EA 1 500. 00 500. 00
12 150806 REMOVE Pl PE M 360 500. 00 180, 000. 00
13 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 48, 000. 00 48, 000. 00
14 (F) 192025 STRUCTURE EXCAVATI ON ( CULVERT) VB 3,118 1. 00 3,118. 00
15 (F) 193004 STRUCTURE BACKFI LL ( CULVERT) VB 692 200. 00 138, 400. 00
16 (S) 200001 H GHVAY PLANTI NG LS LUMP SUM 40, 000. 00 40, 000. 00
17 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 30, 000. 00 30, 000. 00
18 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
19 (F) 038078 STRUCTURAL CONCRETE ( GSRD) VB 985 1, 600. 00 1, 576, 000. 00
20 (SF) 038079 BAR REI NFORCI NG STEEL ( GSRD) KG 106, 020 5. 00 530, 100. 00
21 664010 300 MM CORRUGATED STEEL PI PE M 2.9 600. 00 1, 740. 00
(2.01 MM THI
22 664015 450 MM CORRUGATED STEEL PI PE M 200 700. 00 140, 000. 00
(2.01 MV THI CK)
23 664020 600 MM CORRUGATED STEEL PI PE M 42 800. 00 33, 600. 00
(2.01 MV THI CK)
24 (SF) 038081 STAI NLESS STEEL SCREEN ( GSRD) KG 990 40. 00 39, 600. 00
(LI NEAR RADI AL)
25 (SF) 038082 STAI NLESS STEEL SCREEN ( GSRD) (TYPE 1) KG 5,818 30. 00 174, 540. 00
26 ( SF) 038083 STAI NLESS STEEL SCREEN ( GSRD) (TYPE 2) KG 2,819 25. 00 70, 475. 00
27 (SF) 750500 M SCELLANEOUS METAL KG 24, 034 11. 00 264, 374. 00
28 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 4 1, 000. 00 4,000. 00
29 820130 OBJECT MARKER EA 7 50. 00 350. 00
30 (S) 832001 METAL BEAM GUARD RAI LI NG M 16 150. 00 2, 400. 00
31 (SF)839521 CABLE RAI LI NG M 283 140. 00 39, 620. 00
32 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 1 3, 800. 00 3, 800. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 470, 000. 00 470, 000. 00

TOTAL 4,799, 437. 00
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07-2266A4

07- LA-5-27
11/ 16/ 06
SECOND

BI D AMOUNT
10, 000. 00 10000. 00
1, 400. 00 539000. 00
240, 000. 00 240000. 00
15, 000. 00 15000. 00
90, 000. 00 90000. 00
20, 000. 00 20000. 00
100, 000. 00 100000. 00
40. 00 1760. 00
95. 00 19950. 00
280. 00 22400. 00
2, 000. 00 2000. 00
90. 00 32400. 00
48, 000. 00 48000. 00
297.00 926046. 00
500. 00 346000. 00
180, 000. 00 180000. 00
70, 000. 00 70000. 00
90, 000. 00 90000. 00
1, 320. 00 1300200. 00
3.50 371070. 00
700. 00 2030. 00
290. 00 58000. 00
290. 00 12180. 00
50. 00 49500. 00
63. 00 366534. 00
65. 00 183235. 00
16. 00 384544. 00
2,000. 00 8000. 00
200. 00 1400. 00
250. 00 4000. 00
100. 00 28300. 00
5, 000. 00 5000. 00
505, 000. 00 505000. 00
6, 031, 549. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
10, 000. 00 10000.
1, 100. 00 423500.
8, 000. 00 8000.
15, 000. 00 15000.
68, 000. 00 68000.
16, 000. 00 16000.
250, 000. 00 250000.
50. 00 2200.
75. 00 15750.
400. 00 32000.
700. 00 700.
50. 00 18000.
48, 000. 00 48000.
100. 00 311800.
250. 00 173000.
41, 000. 00 41000.
32, 000. 00 32000.
50, 000. 00 50000.
2,900. 00 2856500.
3.75 397575.
500. 00 1450.
225. 00 45000.
275. 00 11550.
85. 00 84150.
85. 00 494530.
85. 00 239615.
10. 00 240340.
1, 450. 00 5800.
60. 00 420.
165. 00 2640.
175. 00 49525.
3, 700. 00 3700.
400, 000. 00 400000.
6, 347, 745. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
10, 000. 00 10000.
1, 500. 00 577500.
200, 000. 00 200000.
15, 000. 00 15000.
110, 000. 00 110000.
20, 000. 00 20000.
210, 000. 00 210000.
65. 00 2860.
80. 00 16800.
220. 00 17600.
350. 00 350.
200. 00 72000.
48, 000. 00 48000.
690. 00 2151420.
480. 00 332160.
48, 000. 00 48000.
33, 000. 00 33000.
49, 000. 00 49000.
1, 950. 00 1920750.
3.95 418779.
700. 00 2030.
640. 00 128000.
650. 00 27300.
31. 00 30690.
30. 00 174540.
30. 00 84570.
12.50 300425.
1, 500. 00 6000.
40. 00 280.
180. 00 2880.
170. 00 48110.
3, 000. 00 3000.
466, 575. 00 466575.
7,527,619. 00

Bl D245
PAGE 6
11/ 17/ 06
FI FTH
Bl D AMOUNT
10, 000. 00 10000.
1, 800. 00 693000.
470, 000. 00 470000.
15, 000. 00 15000.
110, 000. 00 110000.
20, 000. 00 20000.
285, 000. 00 285000.
35. 00 1540.
225.00 47250.
215. 00 17200.
500. 00 500.
160. 00 57600.
48, 000. 00 48000.
150. 00 467700.
260. 00 179920.
54, 000. 00 54000.
41, 000. 00 41000.
60, 000. 00 60000.
2,155. 00 2122675.
5.30 561906.
250. 00 725.
255. 00 51000.
265. 00 11130.
80. 00 79200.
110. 00 639980.
135. 00 380565.
15. 00 360510.
2,000. 00 8000.
100. 00 700.
160. 00 2560.
185. 00 52355.
3, 400. 00 3400.
710, 000. 00 710000.
7,562, 416. 00
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07-2266A4
07-LA-5-27
11/ 16/ 06

2, 000. 00
200. 00

300. 00

300. 00

1, 500. 00

1, 070, 000. 00

15000.
1540000.
100000.
20000.
60000.
10000.
150000.
8800.
21000.
27200.
5000.
54000.
48000.
1060120.
69200.
40000.
10000.
50000.
3940000.
318060.
5800.
160000.
42000.
198000.
814520.
563800.
480680.
8000.
1400.
4800.
84900.
1500.
1070000.

00

10, 981, 780. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 7
11/ 17/ 06



