STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 11
NUMBER OF BI DDERS 4
Bl D RANK

12/ 06/ 06
02-2C3704

02- SHA- 5-15. 4/ R16. 2

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

BI D

SUMMARY

I N SHASTA COUNTY | N REDDI NG FROM
ROUTE 5 AND 44 SEPARATION TO

H LLTOP DRI VE OVERCROSSI NG

REPLACE BRI DGE APPROACH RAI LI NG

HA28 600, 000
517, 828. 00
Bl DDER | D

558, 511. 00 4

580, 747. 00 3

595, 326. 00 2

656, 305. 00 1

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

AMOUNT OVER

40, 683. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
12/ 07/ 06
CONTRACT CCODE 'E '
25 CONTRACT | TEMS

FEDERAL AID NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 49345
REDDI NG CA 96049

TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049

ROBERT J FRANK CONSTRUCTI ON
I NC

2806 TARVAC RD

REDDI NG CA 96003

FAX

FAX

FAX

FAX

530 245-0132
00703199
530 245-1016

530 241-5105
00295418
530 241-5570

530 246-4292
00769989
530 246-9940

530 222-1408
00520207
530 222-1429

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

40
EST 7.86

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



Bl D245

02- 2C3704
02- SHA-5- 15 PAGE 2
12/ 06/ 06 12/ 07/ 06

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 M AND S ENVI RONVENTAL ERCSI ON CONTRCL ( PARTI AL)

REDDI NG CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

CONSTRUCTI ON AREA SI GN AND RAI L ( PARTI AL)

TERRY HANSEN ELECTRI C ELECTRI CAL ( PARTI AL)

REDDI NG CA



02-2C3704
02- SHA- 5- 15
12/ 06/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 3

12/ 07/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

M AND S ENVI RONMENTAL
REDDI NG CA

TERRY HANSEN ELECTRI CAL
REDDI NG CA

TI TAN DVBE | NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

ITEMS 7, 23 AND 24

I TEMS 13 THRU 15

| TEM 25

I TEM 1

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE COVPANY
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TI TAN DVBE
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

ITEM5S 7, 23 AND 24

ITEMS 9 AND 19 THRU 22

I TEM5 13 THRU 15

| TEM 25

I TEM 1

I TEMS 3 AND 8



02-2C3704 Bl D245

02- SHA- 5- 15 PAGE 4

12/ 06/ 06 12/ 07/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M AND S ENVI RONVENTAL LANDSCAPES | NC I TEM5 13 THRU 15
12192 MACS ROAD
REDDI NG CA 96003

TERRY HANSEN ELEC | TEM 25
6911 DANYCUR RD
REDDI NG CA 96001



02-2C3704 Bl D245

02- SHA- 5- 15 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
12/ 06/ 06 12/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 3, 000. 00 3, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 250. 00 4, 250. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 14, 000. 00 14, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 3 3, 600. 00 10, 800. 00
6 010801 TEMPORARY RAI LI NG AND CRASH CUSHI ON LS LUMP SUM 73, 000. 00 73, 000. 00
SYSTEM ( SAFEGUARD LI NK / ABSORB 350)
7 150662 REMOVE METAL BEAM GUARD RAI LI NG M 95 65. 00 6, 175. 00
8 152390 RELOCATE ROADSI DE SI GN EA 1 3, 500. 00 3, 500. 00
9 152431 ADJUST GRATE EA 1 3, 250. 00 3, 250. 00
10 190101 ROADWAY EXCAVATI ON VB 330 65. 00 21, 450. 00
11 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
12 198200 SUBGRADE ENHANCEMENT FABRI C MR 1, 050 3. 00 3, 150. 00
13 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 0.2 2,500. 00 500. 00
14 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 7.7 150. 00 1, 155. 00
15 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 15 55. 00 825. 00
16 260201 CLASS 2 AGGREGATE BASE VB 270 75. 00 20, 250. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 400 175. 00 70, 000. 00
18 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 340 35. 00 11, 900. 00
AREA)
19 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.3 12, 000. 00 3, 600. 00
20 641134 450 MM PLASTI C Pl PE M 64 200. 00 12, 800. 00
21 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 1.3 3, 500. 00 4, 550. 00
22 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 107 8. 00 856. 00
23 010802 METAL BARRI ER RAI L M 120 1, 000. 00 120, 000. 00
(TYPE BARRI ER GUARD 800)
24 010803 CRASH CUSHI ON (TYPE TAU I1) EA 2 55, 000. 00 110, 000. 00
25 (S) 860601 FLASHI NG BEACON LS LUMP SUM 55, 000. 00 55, 000. 00

TOTAL 558, 511. 00



02-2C3704 Bl D245
02- SHA- 5- 15 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
12/ 06/ 06 12/ 07/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 800. 00 800. 00 1, 000. 00 1000. 00 2,500. 00 2500. 00
2 2,500. 00 2500. 00 2,500. 00 2500. 00 6, 500. 00 6500. 00
3 6, 000. 00 6000. 00 5, 000. 00 5000. 00 8, 000. 00 8000. 00
4 90, 000. 00 90000. 00 70, 000. 00 70000. 00 50, 000. 00 50000. 00
5 3, 000. 00 9000. 00 5, 000. 00 15000. 00 2, 000. 00 6000. 00
6 37, 000. 00 37000. 00 24,000. 00 24000. 00 87,000. 00 87000. 00
7 30. 00 2850. 00 33. 00 3135. 00 30. 00 2850. 00
8 400. 00 400. 00 6, 500. 00 6500. 00 250. 00 250. 00
9 1, 000. 00 1000. 00 1, 100. 00 1100. 00 1, 500. 00 1500. 00
10 84. 00 27720. 00 50. 00 16500. 00 130. 00 42900. 00
11 1, 825.00 1825. 00 2, 000. 00 2000. 00 3, 000. 00 3000. 00
12 3. 00 3150. 00 2.00 2100. 00 5.00 5250. 00
13 2,500. 00 500. 00 3, 000. 00 600. 00 4, 000. 00 800. 00
14 150. 00 1155. 00 200. 00 1540. 00 200. 00 1540. 00
15 55. 00 825. 00 60. 00 900. 00 100. 00 1500. 00
16 120. 00 32400. 00 150. 00 40500. 00 85. 00 22950. 00
17 180. 00 72000. 00 200. 00 80000. 00 175. 00 70000. 00
18 40. 00 13600. 00 14. 00 4760. 00 30. 00 10200. 00
19 1, 000. 00 300. 00 17, 600. 00 5280. 00 4, 000. 00 1200. 00
20 200. 00 12800. 00 273. 00 17472. 00 315. 00 20160. 00
21 600. 00 780. 00 3, 300. 00 4290. 00 300. 00 390. 00
22 6. 00 642. 00 7.00 749. 00 5.00 535. 00
23 1, 200. 00 144000. 00 1, 320. 00 158400. 00 1,394.00 167280. 00
24 35, 000. 00 70000. 00 38, 500. 00 77000. 00 37, 000. 00 74000. 00
25 49, 500. 00 49500. 00 55, 000. 00 55000. 00 70, 000. 00 70000. 00
TOT 580, 747. 00 595, 326. 00 656, 305. 00




