
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245
                                                                                                                        PAGE  1
     BID OPENING DATE    12/06/06                    IN SACRAMENTO COUNTY IN RANCHO                                     12/07/06
     CONTRACT NUMBER     03-2E1304                   CORDOVA FROM 0.4 KM EAST OF MATHER                       CONTRACT CODE 'C '
     LOCATION            03-SAC-50-R9.5/R10.9        FIELD ROAD OVERCROSSING TO 0.5 KM                         70 CONTRACT ITEMS
                                                     WEST OF ZINFANDEL DRIVE

                                                     WIDEN HIGHWAY                             FEDERAL AID  NONE

 MBE GOALS: MINORITY BUSINESS ENTERPRISES -  0.0% WOMEN'S BUSINESS ENTERPRISES -  0.0% DISABLED VETERANS BUSINESS ENTERPRISES -  3.0%
 PROPOSALS ISSUED    14   FUND TOTAL   HB4N      4,950,000                         TOTAL NUMBER OF WORKING DAYS     90

 NUMBER OF BIDDERS  5    ENGINEERS EST      4,300,474.00  AMOUNT UNDER      1,452,467.00        PERCENT UNDER EST 33.77
 PROGRAM ELEMENTS      RAS

               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION)
               --------      -----------  ---------         -------------------------------------------------

                   1         2,848,007.00    3              SIERRA NEVADA CONSTRUCTION            775 355-0420  CC PREF CLAIMED
                                                            INC                                   00593393
                                                            P O BOX 50760                     FAX 775 355-0535
                                                            SPARKS NV  89435

                   2         2,957,189.00    2              GRANITE CONSTRUCTION COMPANY          831 724-1011  CC PREF CLAIMED
                                                                                                  00000089
                                                            P O BOX 50085                     FAX 831 768-4021
                                                            WATSONVILLE CA  95077

                   3         3,118,248.00    1              MC GUIRE AND HESTER                   510 632-7676  CC PREF CLAIMED
                                                                                                  00095879
                                                            9009 RAILROAD AVENUE              FAX 510 562-5209
                                                            OAKLAND CA  94603

                   4         3,453,025.00    5              F C I CONSTRUCTORS INC                707 742-6000  CC PREF CLAIMED
                                                                                                  00772589
                                                            2100 GOODYEAR ROAD                FAX 707 746-1603
                                                            BENICIA CA  94510

                   5         3,806,800.00    4              TEICHERT CONSTRUCTION                 916 386-6800  CC PREF CLAIMED
                                                                                                  00000008
                                                            P O BOX 15144                     FAX 916 386-2392
                                                            SACRAMENTO CA  95851
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          12/06/06                                                                                                 12/07/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    03     A C DIKE COMPANY                                             ASPHALT CONCRETE DIKE
           2788 VENTURE DRIVE
           LINCOLN CA

           CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
           148 OTTO CIRCLE
           SACRAMENTO CA

           CORAL CONSTRUCTION                                           SGIN STRUCTURES
           P O BOX 347
           WILSONVILLE OR

           J AND M LAND RESTORATION                                     EROSION CONTROL
           1640 JAMES ROAD
           BAKERSFIELD CA

           LINEAR OPTIONS                                               STRIPING
           1 KELLY COURT
           MENLO PARK CA

           ROBERT BEADLES INC                                           ROADSIDE SIGNS
           1040 W KETTLEMEN LANE
           LODI CA

           ST FRANCIS ELECTRIC                                          ELECTRICAL
           601 ALADDIN AVENUE
           SAN LEANDRO CA

           WATKIN AND BORTOLUSSI                                        LANDSCAPING
           77 LARKSPUR STREET
           SAN RAFAEL CA
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    02     CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL
           SACRAMENTO CA

           FARWEST SAFETY INC                                           TRAFFIC SCREENING, CRASH CUSHIONS AND ROADSIDE SIGNS
           LODI CA

           GERCO CONTRACTING                                            SIGN STRUCTURES
           AUBURN CA

           J AND M LAND RESTORATION                                     EROSION CONTROL AND HYDROSEEDING
           BAKERSFIELD CA

           LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           PACIFIC EXCAVATION                                           ELECTRICAL
           ELK GROVE CA

           WATKIN AND BORTOLUSSI                                        LANDSCAPING
           SAN RAFAEL CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     AERCO PACIFIC                                                LANDSCAPING
           RANCHO CORDOVA CA

           HILLSIDE DRILLING                                            CAST IN DRILLED HOLE PILE
           RICHMOND CA

           J AND M LAND RESTORATION                                     HYDROSEEDING
           BAKERSFIELD CA
 CONTINUED ON NEXT PAGE



          03-2E1304                                                                                                BID245
          03-SAC-50-R                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  4
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                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    01     LINEAR OPTIONS                                               STRIPING
           MENLO PARK CA

           M B I                                                        METAL BEAM GUARD RAIL AND SIGN STRUCTURES
           LIVERMORE CA

           ROBERT BEADLES INC                                           TRAFFIC CONTROL
           LODI CA

           ST FRANCIS ELECTRIC                                          ELECTRICAL
           HAYWARD CA

           STATEWIDE SAFETY AND SIGNS                                   CONSTRUCTION AREA SIGNS (PARTIAL)
           FAIRFIELD CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     CENTRAL FENCE COMPANY                                        METAL BEAM GUARD RAIL AND RELATED (PARTIAL)
           SACRAMENTO CA

           GERCO                                                        OVERHEAD SIGNS AND RELATED (PARTIAL)
           AUBURN CA

           J AND M LAND RESTORATION                                     EROSION CONTROL AND RELATED (PARTIAL)
           BAKERSFIELD CA

           LINEAR OPTIONS                                               STRIPING AND RELATED (PARTIAL)
           MENLO PARK CA

           MARTIN BROTHERS                                              ASPHALT CONCRETE PAVING AND RELATED (PARTIAL)
           SACRAMENTO CA
 CONTINUED ON NEXT PAGE
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          12/06/06                                                                                                 12/07/06
                                            L I S T   O F   S U B C O N T R A C T O R S

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    05     PACIFIC EXCAVATION                                           ELECTRICAL AND RELATED (PARTIAL)
           ELK GROVE CA

           WATKIN AND BORTOLUSSI                                        LANDSCAPING AND RELATED (PARTIAL)
           SAN RAFAEL CA

 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
 _________ ____________________________________________________________ ____________________________________________________________

    04     AERCO PACIFIC INC                                            LANDSCAPING, IRRIGATION AND RELATED
           RANCHO CORDOVA CA

           CENTRAL FENCE COMPANY                                        ITEMS 17, 31 AND 60 THRU 62
           SACRAMENTO CA

           GERCO CONTRACTING INC                                        SIGN STRUCTURE AND RELATED
           AUBURN CA

           NITTA EROSION CONTROL                                        HYDROSEEDING AND RELATED
           LOOMIS CA

           PACIFIC EXCAVATION                                           TRAFFIC MONITORING, LIGHTING AND RELATED
           ELK GROVE CA
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

       1     074019      PREPARE STORM WATER POLLUTION                  LS     LUMP SUM            2,500.00         2,500.00
                         PREVENTION PLAN
       2     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM            3,500.00         3,500.00
       3     074028      TEMPORARY FIBER ROLL                           M         1,040               12.50        13,000.00
       4     074031      TEMPORARY GRAVEL BAG BERM                      M            40              100.00         4,000.00
       5     074033      TEMPORARY CONSTRUCTION ENTRANCE                EA            4            1,750.00         7,000.00
       6     074034      TEMPORARY COVER                                M2          840                6.00         5,040.00
       7     074041      STREET SWEEPING                                LS     LUMP SUM           15,000.00        15,000.00
       8 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            4,000.00         4,000.00
       9 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM           17,000.00        17,000.00
      10 (S) 120159      TEMPORARY TRAFFIC STRIPE (PAINT)               M           770                2.50         1,925.00
      11 (S) 120165      CHANNELIZER (SURFACE MOUNTED)                  EA           30               45.00         1,350.00
      12 (S) 120300      TEMPORARY PAVEMENT MARKER                      EA        2,760                5.50        15,180.00
      13 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               LS     LUMP SUM            5,000.00         5,000.00
      14 (S) 129000      TEMPORARY RAILING (TYPE K)                     M         2,310               45.00       103,950.00
      15 (S) 129100      TEMPORARY CRASH CUSHION MODULE                 EA           28              350.00         9,800.00
      16 (S) 129150      TEMPORARY TRAFFIC SCREEN                       M         2,270               13.50        30,645.00
      17     150662      REMOVE METAL BEAM GUARD RAILING                M           100               30.00         3,000.00
      18     150710      REMOVE TRAFFIC STRIPE                          M         3,420                2.15         7,353.00
      19     150713      REMOVE PAVEMENT MARKING                        M2           24               59.00         1,416.00
      20     150742      REMOVE ROADSIDE SIGN                           EA            4               55.00           220.00
      21     150748      REMOVE ROADSIDE SIGN PANEL                     EA            1               70.00            70.00
      22     150760      REMOVE SIGN STRUCTURE                          EA            2            3,500.00         7,000.00
      23     150771      REMOVE ASPHALT CONCRETE DIKE                   M           240                1.00           240.00
      24     152390      RELOCATE ROADSIDE SIGN                         EA            2              135.00           270.00
      25     010432      MODIFY SIGN STRUCTURE                          EA            1            4,300.00         4,300.00
                         (SAFETY CABLE RETROFIT)
      26     153219      REMOVE CONCRETE FLARED END SECTION             EA            1              500.00           500.00
      27     160101      CLEARING AND GRUBBING                          LS     LUMP SUM            4,500.00         4,500.00
      28     190101      ROADWAY EXCAVATION                             M3       13,200               43.00       567,600.00
      29     190110      LEAD COMPLIANCE PLAN                           LS     LUMP SUM            1,000.00         1,000.00
      30 (S) 200001      HIGHWAY PLANTING                               LS     LUMP SUM           23,500.00        23,500.00
      31 (S) 010433      WEED CONTROL MAT (FIBER)                       M2          200               70.00        14,000.00
      32 (S) 203003      STRAW (EROSION CONTROL)                        TONN          2.1            750.00         1,575.00
      33 (S) 203014      FIBER (EROSION CONTROL)                        KG        3,150                 .75         2,362.50
      34 (S) 203024      COMPOST (EROSION CONTROL)                      M3           18              193.00         3,474.00
      35 (S) 203045      PURE LIVE SEED (EROSION CONTROL)               KG           68              105.00         7,140.00
      36 (S) 203056      COMMERCIAL FERTILIZER (EROSION CONTROL)        KG        2,520                1.50         3,780.00
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      37 (S) 203061      STABILIZING EMULSION (EROSION CONTROL)         KG          320                4.20         1,344.00
      38 (S) 206401      MAINTAIN EXISTING IRRIGATION FACILITIES        LS     LUMP SUM            4,300.00         4,300.00
      39 (S) 208000      IRRIGATION SYSTEM                              LS     LUMP SUM           46,000.00        46,000.00
      40     208909      EXTEND 200 MM CONDUIT                          M            40              267.00        10,680.00
      41     260201      CLASS 2 AGGREGATE BASE                         M3       10,100               52.00       525,200.00
      42     390102      ASPHALT CONCRETE (TYPE A)                      TONN      8,270               82.00       678,140.00
      43     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2        4,100               15.00        61,500.00
                         AREA)
      44     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            81               18.25         1,478.25
      45     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M           110               18.25         2,007.50
      46     510314      CLASS 4 CONCRETE (BACKFILL)                    M3            4              230.00           920.00
      47 (F) 560218      FURNISH SIGN STRUCTURE (TRUSS)                 KG       18,122               10.70       193,905.40
      48 (SF)560219      INSTALL SIGN STRUCTURE (TRUSS)                 KG       18,000                1.10        19,800.00
      49 (S) 561015      1524 MM CAST-IN-DRILLED-HOLE                   M            15            5,070.00        76,050.00
                         CONCRETE PILE (SIGN FOUNDATION)
      50     566012      ROADSIDE SIGN - TWO POST                       EA            3              260.00           780.00
      51     568001      INSTALL SIGN (STRAP AND SADDLE BRACKET         EA            2               85.00           170.00
                         METHOD)
      52     568016      INSTALL SIGN PANEL ON EXISTING FRAME           M2           11              107.00         1,177.00
      53     568017      INSTALL ROADSIDE SIGN PANEL ON                 EA            1               85.00            85.00
                         EXISTING POST
      54     650075      600 MM REINFORCED CONCRETE PIPE                M             2            1,000.00         2,000.00
      55     705224      600 MM CONCRETE FLARED END SECTION             EA            1              750.00           750.00
      56     820107      DELINEATOR (CLASS 1)                           EA            9               48.00           432.00
      57     820112      MARKER (CULVERT)                               EA            4               48.00           192.00
      58     820114      KILOMETER POST MARKER                          EA            4               48.00           192.00
      59     820151      OBJECT MARKER (TYPE L-1)                       EA            4               48.00           192.00
      60 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         1,180               83.00        97,940.00
      61 (S) 839581      END ANCHOR ASSEMBLY (TYPE SFT)                 EA            4              694.00         2,776.00
      62 (S) 839585      ALTERNATIVE FLARED TERMINAL SYSTEM             EA            4            2,480.00         9,920.00
      63 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M         2,740                1.10         3,014.00
                         (SPRAYABLE)
      64 (S) 840563      200 MM THERMOPLASTIC TRAFFIC STRIPE            M           310                1.10           341.00
      65 (S) 840564      200 MM THERMOPLASTIC TRAFFIC STRIPE            M         2,470                 .45         1,111.50
                         (BROKEN 3.66 M - 0.92 M)
      66 (S) 840570      100 MM THERMOPLASTIC TRAFFIC STRIPE            M         8,010                 .45         3,604.50
                         (BROKEN 10.98 M - 3.66 M)
      67 (S) 850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          850                5.35         4,547.50
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 ------------------------------------------------------------------------------------------------------------------------------------
     ITEM      ITEM                                                   UNIT OF     ESTIMATED
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT
 ------------------------------------------------------------------------------------------------------------------------------------

      68 (S) 860890      MODIFY TRAFFIC MONITORING STATION              LS     LUMP SUM            9,100.00         9,100.00
                         (COUNT)
      69 (S) 861503      MODIFY LIGHTING                                LS     LUMP SUM          118,350.00       118,350.00
      70     999990      MOBILIZATION                                   LS     LUMP SUM           77,816.85        77,816.85

                                                                                                  TOTAL         2,848,007.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
   1 |         1,500.00       1500.00|         3,500.00       3500.00|         5,000.00       5000.00|         3,000.00       3000.00
   2 |         2,500.00       2500.00|         5,000.00       5000.00|        20,000.00      20000.00|        23,000.00      23000.00
   3 |            11.00      11440.00|            10.00      10400.00|            14.00      14560.00|            15.75      16380.00
   4 |            40.00       1600.00|            60.00       2400.00|            80.00       3200.00|            50.00       2000.00
   5 |         1,600.00       6400.00|         2,100.00       8400.00|         4,000.00      16000.00|         4,000.00      16000.00
   6 |             1.50       1260.00|             2.00       1680.00|             3.00       2520.00|            11.30       9492.00
   7 |         3,000.00       3000.00|        12,000.00      12000.00|        50,000.00      50000.00|       193,000.00     193000.00
   8 |         4,000.00       4000.00|         6,700.00       6700.00|         4,000.00       4000.00|         4,200.00       4200.00
   9 |        77,000.00      77000.00|        70,000.00      70000.00|        58,000.00      58000.00|        14,000.00      14000.00
  10 |             2.00       1540.00|             2.00       1540.00|             4.00       3080.00|             2.10       1617.00
  11 |            33.00        990.00|            25.00        750.00|            40.00       1200.00|            36.75       1102.50
  12 |             4.00      11040.00|             4.00      11040.00|             6.00      16560.00|             5.25      14490.00
  13 |        15,000.00      15000.00|        20,000.00      20000.00|        15,000.00      15000.00|        22,000.00      22000.00
  14 |            50.00     115500.00|            75.00     173250.00|            35.00      80850.00|            70.00     161700.00
  15 |           250.00       7000.00|           175.00       4900.00|           400.00      11200.00|         1,100.00      30800.00
  16 |            19.00      43130.00|            80.00     181600.00|            20.00      45400.00|             7.50      17025.00
  17 |            28.00       2800.00|            28.00       2800.00|            30.00       3000.00|            32.00       3200.00
  18 |             2.00       6840.00|             2.00       6840.00|             3.00      10260.00|             5.00      17100.00
  19 |            55.00       1320.00|            55.00       1320.00|            65.00       1560.00|            21.00        504.00
  20 |            80.00        320.00|           150.00        600.00|            55.00        220.00|           105.00        420.00
  21 |            50.00         50.00|            75.00         75.00|            65.00         65.00|         5,250.00       5250.00
  22 |         4,500.00       9000.00|         3,000.00       6000.00|         3,400.00       6800.00|         2,100.00       4200.00
  23 |             3.00        720.00|            10.00       2400.00|             5.00       1200.00|             4.25       1020.00
  24 |           200.00        400.00|           250.00        500.00|           130.00        260.00|           220.00        440.00
  25 |         2,200.00       2200.00|         4,000.00       4000.00|         8,000.00       8000.00|         2,625.00       2625.00
  26 |         1,000.00       1000.00|           600.00        600.00|         1,000.00       1000.00|           990.00        990.00
  27 |        30,000.00      30000.00|        30,000.00      30000.00|        30,000.00      30000.00|        10,500.00      10500.00
  28 |            37.00     488400.00|            37.00     488400.00|            29.00     382800.00|            55.00     726000.00
  29 |         1,000.00       1000.00|         3,000.00       3000.00|         3,000.00       3000.00|         1,000.00       1000.00
  30 |        22,000.00      22000.00|        23,000.00      23000.00|        22,000.00      22000.00|        27,000.00      27000.00
  31 |            62.00      12400.00|           140.00      28000.00|            63.00      12600.00|            72.00      14400.00
  32 |           700.00       1470.00|           700.00       1470.00|           740.00       1554.00|           440.00        924.00
  33 |              .70       2205.00|              .70       2205.00|             1.00       3150.00|              .78       2457.00
  34 |           181.00       3258.00|           180.00       3240.00|           192.00       3456.00|           520.00       9360.00
  35 |            98.00       6664.00|           100.00       6800.00|           104.00       7072.00|           150.00      10200.00
  36 |             1.40       3528.00|             1.40       3528.00|             1.50       3780.00|              .65       1638.00
  37 |             3.90       1248.00|             4.00       1280.00|             5.00       1600.00|             1.90        608.00
  38 |         4,000.00       4000.00|         2,500.00       2500.00|         5,000.00       5000.00|         2,875.00       2875.00
  39 |        43,468.00      43468.00|        52,000.00      52000.00|        49,000.00      49000.00|        60,000.00      60000.00
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     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
 ITEM|            SECOND             |            THIRD              |            FOURTH             |            FIFTH
     |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT      |       BID         AMOUNT
     |-------------------------------|-------------------------------|-------------------------------|-------------------------------
  40 |           250.00      10000.00|            50.00       2000.00|           280.00      11200.00|           280.00      11200.00
  41 |            50.00     505000.00|            60.00     606000.00|            70.00     707000.00|            65.00     656500.00
  42 |            70.00     578900.00|            80.00     661600.00|           104.00     860080.00|            80.00     661600.00
  43 |            17.00      69700.00|            21.00      86100.00|            10.00      41000.00|            35.00     143500.00
  44 |            15.00       1215.00|            24.00       1944.00|            15.00       1215.00|            48.00       3888.00
  45 |            15.00       1650.00|            24.00       2640.00|            15.00       1650.00|            37.50       4125.00
  46 |           800.00       3200.00|           250.00       1000.00|           500.00       2000.00|           260.00       1040.00
  47 |            10.50     190281.00|             9.50     172159.00|            10.00     181220.00|             8.40     152224.80
  48 |              .75      13500.00|              .50       9000.00|             1.00      18000.00|              .80      14400.00
  49 |         3,930.00      58950.00|         5,400.00      81000.00|         5,500.00      82500.00|         3,000.00      45000.00
  50 |           400.00       1200.00|           675.00       2025.00|           240.00        720.00|           420.00       1260.00
  51 |           120.00        240.00|           110.00        220.00|            80.00        160.00|           185.00        370.00
  52 |           200.00       2200.00|           100.00       1100.00|           120.00       1320.00|           320.00       3520.00
  53 |           100.00        100.00|            75.00         75.00|            80.00         80.00|           315.00        315.00
  54 |         1,800.00       3600.00|         1,700.00       3400.00|         1,200.00       2400.00|           920.00       1840.00
  55 |         1,500.00       1500.00|         1,500.00       1500.00|         2,000.00       2000.00|         2,300.00       2300.00
  56 |            50.00        450.00|            35.00        315.00|            45.00        405.00|            52.50        472.50
  57 |            50.00        200.00|            35.00        140.00|            40.00        160.00|            52.50        210.00
  58 |            50.00        200.00|            35.00        140.00|            45.00        180.00|            52.50        210.00
  59 |            50.00        200.00|            35.00        140.00|            45.00        180.00|            52.50        210.00
  60 |            74.00      87320.00|            68.00      80240.00|            75.00      88500.00|            76.00      89680.00
  61 |           650.00       2600.00|         1,000.00       4000.00|           660.00       2640.00|           580.00       2320.00
  62 |         2,325.00       9300.00|         2,200.00       8800.00|         2,300.00       9200.00|         2,470.00       9880.00
  63 |             1.00       2740.00|             1.00       2740.00|             1.60       4384.00|             1.58       4329.20
  64 |             1.00        310.00|             1.00        310.00|             1.60        496.00|             3.15        976.50
  65 |              .40        988.00|              .40        988.00|              .60       1482.00|             3.15       7780.50
  66 |              .40       3204.00|              .40       3204.00|              .60       4806.00|             3.15      25231.50
  67 |             5.00       4250.00|             5.00       4250.00|             6.00       5100.00|             4.20       3570.00
  68 |        40,000.00      40000.00|         8,500.00       8500.00|        37,000.00      37000.00|        42,000.00      42000.00
  69 |       137,000.00     137000.00|       111,000.00     111000.00|       137,000.00     137000.00|       144,000.00     144000.00
  70 |       280,000.00     280000.00|        78,000.00      78000.00|       345,000.00     345000.00|       340,329.50     340329.50

 TOT                    2,957,189.00                   3,118,248.00                   3,453,025.00                   3,806,800.00


