STATE OF CALI FORNI A

12/ 12/ 06

04- 3A3604

04-SM 101-5.7/6.1
04- SM 101-17.3/18.9

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
PROPGOSALS | SSUED 6 FUND TOTAL HB4N

NUMBER OF Bl DDERS 3 ENG NEERS EST

PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl
1 887, 742. 00
2 1, 053, 748. 00
3 1,272, 882.00

BI D SUMMARY

IN SAN MATEO COUNTY ON ROUTE 101

FROM SCUTH OF WHI PPLE AVE TO NORTH
CF M LLBRAE AVE

I NSTALL CHANGEABLE MESSAGE SI GNS

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
12/ 13/ 06
CONTRACT CODE 'C '
29 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
1, 409, 000 TOTAL NUMBER OF WORKI NG DAYS 90
1,018, 087. 00 AMOUNT UNDER 130, 345. 00 PERCENT UNDER EST 12. 80

DDER | D

2 AMLAND

3168 KNI GATS BRI DGE RD
SAN JOSE CA 95132

3 CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR 97070

1 GOLDEN STATE UTILITY CO
P O BOX 2968

TURLOCK CA 95381

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

408 929- 3949
00572858

SB PREF CLAI MED

FAX 408 298-4344

503 682-2252
00332441

CC PREF CLAI MED

FAX 503 682-0110

209 634-4981
00401136

CC PREF CLAI MED

FAX 209 634-0196

3. 0%



04- 3A3604 Bl D245

04- SM 101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 GLOBAL ENVI RONMENTAL NETWORK | NC I TEMS 2 AND 11
FOUNTAI N VALLEY CA
UNI TED RENTAL | TEM 7
SAN JOSE CA
W C C CONTRACTOR ITEMS 5, 6, 8 15 AND 16 (PARTIAL)

LUCERNE VALLEY CA



04- 3A3604 Bl D245

04- SM 101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

12/ 12/ 06 12/ 13/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BENTANCOURT CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
ROBERT BEADLES | NC CONSTRUCTI ON AREA S| GNS ( PARTI AL)

1040 W KETTLEMAN LANE
LODI CA 95240

ROBERT BEADLES | NC TRAFFI C CONTROL SYSTEM ( PARTI AL)
1040 W KETTLEMAN LANE
LODI CA 95240

UNI TED RENTALS TEMPORARY K RAI L AND TEMPORARY CRASH CUSHI ONS
1277 OLD BAYSHORE HI GHWAY
SAN JOSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M BUMGARNER | NC SI GN STRUCTURE AND METAL BEAM GUARD RAI L
1175 GREENVI LLE RD
LI VERMORE CA 94550

M KE BROWN ELECTRI C COVPANY ELECTRI CAL SYSTEM | NTEGRATI ON
561 A MERCANTI LE DR
COTATI CA 94931



04- 3A3604 Bl D245

04- SM 101- 5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
12/ 12/ 06 12/ 13/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071325 TEMPORARY FENCE ( TYPE ESA) M 900 20. 00 18, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 2, 000. 00 2, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00 8, 000. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 2,500. 00 2,500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 863. 00 3, 863. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00 50, 000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 170 138. 00 23, 460. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 150. 00 4,200. 00
9 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 20 120. 00 2, 400. 00
10 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
11 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 685. 00 1, 685. 00
12 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 3 450. 00 1, 350. 00
(AERI ALLY DEPCSI TED LEAD)
13 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 15, 284 9. 00 137, 556. 00
14 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 15, 284 1. 00 15, 284. 00
15 560241 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 4 1, 125. 00 4,500. 00
(1.6 M FRAMED)
16 560242 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 7 1, 250. 00 8, 750. 00
(2.0 MV FRAMED)
17 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 18 4, 600. 00 82, 800. 00
CONCRETE PI LE (S| GN FOUNDATI ON)
18 820118 GUARD RAI LI NG DELI NEATOR EA 12 300. 00 3, 600. 00
19 820151 OBJECT MARKER (TYPE L-1) EA 5 70. 00 350. 00
20 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 90 80. 00 7, 200. 00
21 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 4 1, 500. 00 6, 000. 00
22 (S) 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 2,500. 00 2,500. 00
23 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3, 000. 00 9, 000. 00
24 010434 | NSTALL CHANGEABLE MESSAGE SI GN MODULE EA 2 6, 000. 00 12, 000. 00
ON SI GN STRUCTURE
25 010435 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 187, 420. 00 187, 420. 00
(LOCATI ON 1A & 1B)
26 010436 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 2) LS LUMP SUM 94, 974. 00 94, 974. 00
27 010437 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 3) LS LUMP SUM 45, 604. 00 45, 604. 00
28 010438 TRAFFI C OPERATI ONS SYSTEM ( LOCATI ON 4) LS LUMP SUM 65, 746. 00 65, 746. 00
29 999990 MOBI LI ZATI ON LS LUMP SUM 82, 000. 00 82, 000. 00

TOTAL 887,742. 00



04- 3A3604 Bl D245
04- SM 101-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
12/ 12/ 06 12/ 13/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 20. 00 18000. 00 15. 00 13500. 00
2 800. 00 800. 00 2, 500. 00 2500. 00
3 7,500. 00 7500. 00 18, 000. 00 18000. 00
4 1, 500. 00 1500. 00 5, 000. 00 5000. 00
5 2, 000. 00 2000. 00 4, 000. 00 4000. 00
6 20, 000. 00 20000. 00 25, 000. 00 25000. 00
7 115. 00 19550. 00 275. 00 46750. 00
8 200. 00 5600. 00 425. 00 11900. 00
9 100. 00 2000. 00 220. 00 4400. 00
10 5, 000. 00 5000. 00 5, 000. 00 5000. 00
11 750. 00 750. 00 3, 000. 00 3000. 00
12 1, 500. 00 4500. 00 4,000. 00 12000. 00
13 8.75 133735. 00 11.00 168124. 00
14 1.00 15284. 00 2.00 30568. 00
15 90. 00 360. 00 1, 000. 00 4000. 00
16 90. 00 630. 00 1, 200. 00 8400. 00
17 5, 000. 00 90000. 00 9, 500. 00 171000. 00
18 22.00 264. 00 50. 00 600. 00
19 85. 00 425. 00 50. 00 250. 00
20 175. 00 15750. 00 200. 00 18000. 00
21 750. 00 3000. 00 1, 800. 00 7200. 00
22 3, 500. 00 3500. 00 5, 500. 00 5500. 00
23 3, 200. 00 9600. 00 3, 750. 00 11250. 00
24 2, 000. 00 4000. 00 5, 000. 00 10000. 00
25 300, 000. 00 300000. 00 318, 630. 00 318630. 00
26 140, 000. 00 140000. 00 155, 630. 00 155630. 00
27 55, 000. 00 55000. 00 57, 800. 00 57800. 00
28 95, 000. 00 95000. 00 89, 880. 00 89880. 00
29 100, 000. 00 100000. 00 65, 000. 00 65000. 00
TOT 1, 053, 748. 00 1,272, 882.00




